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SOLICITATION OVERVIEW 
1. SOLICITATION NO.: IFB 19-002 4. BRIEF DESCRIPTION:
2. ISSUE DATE:  May 07, 2019 

ADA Deployment Pads and 
Bus Shelter Installations 

3. FOR INFORMATION CONTACT:
NAME: Lisa Harris E-MAIL: lharris@ridecitrus.com 
PHONE: 863-327-1314 FAX: 863-327-1345 

5. PRE-OFFER CONFERENCE:  (See Section 1.6 for more information.)
LOCATION:  1212 George Jenkins Blvd, Lakeland, FL 33815 DATE AND TIME: May 21, 2019 at 1:00 P.M. EST 

6. SUBMIT OFFER TO THE FOLLOWING ADDRESS:
Lakeland Area Mass Transit District (LAMTD) 

Attn: Lisa Harris, Contract Specialist  
1212 George Jenkins Blvd, Lakeland, FL 33815 

7. OFFER SUBMISSION DUE DATE AND TIME:

June 06, 2019 at 2:00 P.M. EST 

8. SUBMIT WITH OFFER:  Original offer and photocopies, as specified in section 5, including the exhibits and attachments listed on
Page 2 of this form. 

9. OFFERS WILL NOT BE PUBLICLY OPENED.
10. FIRM OFFER PERIOD: Offers shall remain firm for a period of 60 calendar days, from the date specified in Block 7 above, while under
evaluation. 
11. This solicitation and any resulting contract, respectively, consists of this form, the solicitation, attachments and exhibits, documents

designated on Page 2 of this form, the contract response, and the resulting contract as stated in paragraph 3 of the contract. 

OFFER
(To be completed by Offeror) 

12. DISCOUNT FOR PROMPT PAYMENT:  _____%,  _____ Calendar Days (Please refer to Invoice and Payment clauses in Section 3)

13. If this offer is accepted within the period specified in Block 10, above, the offeror agrees to fully provide the goods and/or services
covered by this solicitation at the prices and timelines specified in the solicitation.

14. ACKNOWLEDGEMENT OF AMENDMENTS: The offeror acknowledges receipt of the following solicitation amendments (write in all
amendment numbers and amendment dates.

Amendment Number and Date Amendment Number and Date Amendment Number and Date 

15. OFFEROR'S NAME AND ADDRESS: (Type or Print) 16. NAME AND TITLE OF OFFEROR’S REPRESENTATIVE
(PERSON AUTHORIZED TO EXECUTE CONTRACTS):  (Type or
Print)

TELEPHONE:   
CELL PHONE: 

E-MAIL: 
FAX: 

17. OFFEROR’S REPRESENTATIVE SIGNATURE & DATE:

AWARD 
(To be completed by LAMTD) 

18. DBE:  A DBE goal of _1.5_%  has been established for this contract. Federal or State funds may utilized.
19. ACCEPTED AS TO: 20. TOTAL AMOUNT OF AWARD: 21. CONTRACT NUMBER:

22. LAMTD’S CONTRACTING OFFICER’S SIGNATURE & CONTRACT AWARD DATE:

Name:     _____________________________ Signature: ____________________________________     Date:  ____/____/____ 
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NAME FORM DESCRIPTION FORM # SUBMIT WITH 
TECHNICAL OFFER? 

 Cover Sheet Solicitation Overview CS-01 YES 

 Section 1 Introduction SEC-01 

 Section 2 Statement of Work and/or Specifications SEC-02 

 Section 3 General Provisions and Procedures SEC-03 

 Section 4 Special Provisions and Procedures [construction] SEC-04 

 Section 5 Submittal Requirements and Selection Process SEC-05 

 Section 6 Affidavits and Acknowledgements SEC-06 YES 

 Attachment 1 Required Federal Clauses ATT-01 

 Attachment 2 Sample District Contract ATT-02 

 Attachment 3 Price/Fee Schedule ATT-03 YES 

 Offeror’s/Contractor’s Technical Proposal X YES 

SEALED PROPOSAL LABEL 
Cut along the outer border and affix this label, or similar, to your sealed bid or proposal envelope to identify it as a 
“Sealed Offer”. Be sure to include the name of the company submitting the offer where requested. 

SEALED PROPOSAL 
** DO NOT OPEN ** 

SOLICITATION: 
NUMBER: 19-002 
TITLE:  ADA Deployment Pads and Bus Shelter Installation 

SUBMITTED BY: _______________________________ 

_____________________________________________ 

DELIVER TO: 
Lakeland Area Mass Transit District 
Attn: Lisa Harris, Contract Specialist 
1212 George Jenkins Blvd., Lakeland, FL 33815 
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SECTION 1.0 – INTRODUCTION 
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1.1 Background 
The Lakeland Area Mass Transit District, hereinafter referred to as the “District”, has provided public transportation to the 
Polk County area since 1982, with an employee population of about 182 individuals. The District‘s operations include: 
approximately 38 fixed route buses, 37 paratransit demand response service vehicles, and 12 support vehicles.  Polk County 
is larger than the state of Rhode Island, and is equal in size to Delaware, and is situated along Interstate 4 between Orlando 
and Tampa. The total area of the county is approximately 2,010 square miles which makes it the fourth largest county in 
Florida, exceeded only by Dade, Palm Beach, and Collier counties. Polk County ranks as the eighth in population among 
Florida's 67 counties; the Lakeland Urbanized Area houses 1/3 (over 200,000) of its currently estimated 686,483 residents. 
The District’s Board of Directors is composed of five members, who are sitting Polk County, Florida and City of Lakeland 
Commissioners. 

For more information about Polk County, please visit: http://www.polk-county.net.  
A system map can be accessed at: http://ridecitrus.com/content/routes/LakelandMap.pdf.  

1.2 Purpose of Solicitation 
The purpose of this solicitation is to secure a qualified firm interested in providing all aspects of construction, demolition, 
labor, and material necessary for the installation of ADA Deployment Pads and Bus Shelters and Bus Shelter Pads at 
various District bus stops.  

1.3 Minimum Qualification 
Firms submitting an offer must firmly demonstrate their capability to satisfy the requirements under this solicitation and 
resulting contract while maintaining industry standard licenses and certifications as may be required elsewhere within the 
this solicitation and by the state of Florida. Such documentation must be provided to be deemed responsive and responsible. 
Offerors must also firmly demonstrate their knowledge of applicable laws and regulation with their ability to perform and/or 
provide the goods or services outlined in Section 2. 

1.4 Communications with the District 
After advertisement of any solicitation, communication with the District is limited to the methods prescribed below: 

Questions: Technical or scope of service related questions concerning this solicitation, and contract award, shall be 
submitted in writing.  Written communication may be submitted in the form of an e-mail to the Contracting Officer specified 
below. 

Offerors are cautioned that until this solicitation is either recommended for award or cancelled, they may have contact only 
with the contact person identified above. Discussions or communications regarding this solicitation with any other personnel 
associated in any capacity with the District, its consultants, contractors or members of its Board of Directors, are strictly 
prohibited, unless otherwise approved in writing by the Contracting Officer. 

Any violation of this restriction may result in the disqualification of the Offeror from further participation in this procurement, 
and from award of any contract or subcontract under this solicitation. 

http://www.polk-county.net/
http://ridecitrus.com/content/routes/LakelandMap.pdf
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Statements made or information given during the procurement and award process binds the District ONLY when such 
statements or information are written and executed by the District’s Chief Financial Officer or his/her designee.  

No offeror or other third party shall gain rights by virtue of these policies and procedures or the application thereof, nor shall 
any offeror or third party have standing to sue or any cause of action arising there from. 

All offerors will be notified in writing when the District makes an award recommendation by the Contracting Officer or his/her 
designee.  The Contracting Officer for this solicitation is:  

Lisa Harris, Contract Specialist 
Lakeland Area Mass Transit District  
1212 George Jenkins Blvd, Lakeland, FL 33815   
Phone (863) 327-1314;   fax (863) 327-1345; email lharris@ridecitrus.com 

1.5 Solicitation Timeline 
SOLICITATION ISSUED DATE:  05/07/19 

PRE-OFFER CONFERENCE DATE:   05/21/19 

OFFERS DUE DATE:  06/06/19 

OFFER EVALUATIONS / PUBLIC BID OPENING DATE:  06/06/19 

BOARD REVIEW/APPROVAL DATE:  06/12/19 

CONTRACT AWARD & NOTICE TO PROCEED DATE:  06/14/19 
NOTE:  DATES REFERENCED ABOVE ARE TENTATIVE AND FOR PLANNING PURPOSES ONLY. 

THEY ARE SUBJECT TO CHANGE. 

1.6 Pre-offer Conference  
A pre-offer conference will be held at 1:00 P.M. on May 21, 2019 at 1212 George Jenkins Blvd, Lakeland, FL 33815. 
Attendees are required to sign in at the Administration Bldg. Offerors are strongly urged to attend.  Pre-registration is 
suggested to ensure adequate seating is available. When registering please indicate the number of attendees, provide their 
names and position held.  

Questions and requests for clarification relating to this solicitation, shall be submitted in writing, to the contact person 
identified in Block 3 of the Solicitation Offer and Award form by mail, facsimile or commercial courier, at least three (3) 
working days in advance of the scheduled conference to allow sufficient time for responses to be considered and prepared 
by the District. As stated in Section 3.2 questions concerning the solicitation that are not addressed at the conference, if 
one is held, shall be submitted in writing no later than five (5) working days in advance of the offer submission due date and 
time, which is the minimum time required for the District’s reply to reach offerors before the offer submission due date and 
time, as required by the "Acknowledgement of Amendments to the Request for Proposals" clause. Questions received less 
than three (3) working days in advance of the offer submission due date and time will be responded to only if the District 
determines that the question and its response would have a material and substantive impact on the solicitation. 

If planning to attend this conference telephonically, please inform the Contracting Officer, noted in Section 1, via email and 
no later than 3 days prior to the conference.  Please provide the information noted above as well as the number of lines 
your firm will require. Lines are limited and designated with “speaking” or “listening” roles. If multiple lines are necessary 
please indicate if attending as a listening session or with two way communication. 

This informational session presents an opportunity to discuss the work to be performed with the prospective offerors and 
allows them to ask questions concerning the solicitation.   Offerors are cautioned that, although the pre-offer conference is 
optional, no modification or any changes will be allowed in the pricing because of the failure of the offeror(s) to have visited 
the site or to have attended the conference. 

1.7 Type of Contract  
A. The Type of Contract will be defined as an Indefinite Delivery/Indefinite Quantity contract with Firm, Fixed Fees for 
services specified elsewhere in the contract.   

mailto:lharris@ridecitrus.com
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B. The rough order of magnitude for the work to be performed under this agreement has a budget not to exceed $300,000 
(Three hundred thousand dollars).  Estimates in excess of the allotted budget must provide justification as part of the 
submittal documents for consideration. Additional funding is anticipated through federal and state grant awards. 

C.  Except for any limitations on quantities, which may be specified elsewhere in this contract, there is no limit on the 
number of orders that may be issued. 

1.8 Number of Awards 
One contract award shall be made. 

1.9 Term of Contract 
A. The Base Term of this Contract shall be for a three (3) year period. 

B. The Option Term of this Contract shall be for two (2) additional one-year options and renewable at the District’s sole 
discretion. The District reserves the right to exercise its option to extend this Contract for up to one hundred-eighty (180) 
calendar days beyond the current Contract period and will notify the Contractor in writing of the extension.   

1.10 Ordering 
A.  Any supplies and services to be furnished under this contract shall be obtained by the issuance of task orders. The 
Contracting Officer, Project Manager and their designated representative(s) are the only individuals with the authority to 
place orders against this contract. 

B. Task orders shall be issued in the form of a purchase order. The purchase number must appear in all invoices to 
ensure proper payment. 

C. All task orders are subject to the terms and conditions of the contract. In the event of conflict between an order and 
the contract, the contract shall control. 

D.  Additionally, task orders may be issued by telephone followed by a written order, by electronic mail with an attached 
order, or by facsimile. 

1.11 Definitions 
As used throughout this contract, the following terms shall have the meaning set forth below. Terms not defined within the 
Contract Documents shall have the meanings ascribed in applicable federal, state or local laws and regulations. Where a 
conflict arises between any defined terms, LAMTD’s reasonable interpretation of said term shall govern. 

ACI: American Concrete Institute 

ADAAA: American’s with Disabilities Act Amendments Act 

ADAAG: ADA Accessibility Guidelines 

ASTM: American Standard Test Method 

Authorized Signee: An individual who is authorized to execute a binding document on behalf of the Offeror/Contractor.  

BOC: Back of Curb 

Contract:  Contract to be executed by the District and the Offeror selected to provide the goods or services defined in within 
the solicitation, in the form substantially similar to that herein. 

Contractor:  The successful Offeror who is awarded the contract. 

Contracts Specialist, Agent or Administrator: The District’s contracting officer, as designated in the District’s Policy Manual, 
who is responsible for the administration of the Contract and any changes that subsequently occur. 

DBE:  Disadvantaged Business Enterprise, a business owned wholly or in majority by a person or persons considered to 
be minorities. 
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DEP:  Department of Environmental Protection 
 
District or LAMTD: The Lakeland Area Mass Transit District, a body politic and corporate, created by Polk County, Florida 
ordinance. 
 
FDOT: Florida Department of Transpiration 
 
FSSOC: Florida Sunshine State One Call – utility location service 
 
MOT: Maintenance of Traffic 
 
NEPA: National Environmental Policy Act    
 
OSHA:  Occupational Safety and Health Administration, a division of the Department of Labor that sets and enforces 
occupational health and safety rules under the  Occupational Safety and Health  Act; a primary federal law which governs 
occupational health and safety in the private sector and federal government in the United States. 
 
Project Manager: The person responsible for administering the Project / Technical advisor and responsible to the 
Contracting Officer of the Procuring Agency. 
 
Proposal and /or Offer:  Statement of qualifications, submission of proposal, bid or quote by an offeror in accordance with 
this solicitation 
 
Proposer and/or Offeror:  “Submitter” or “Respondent” to mean the person, firm, entity or organization submitting a response 
to this Solicitation. 
 
ROW: Right-of-Way 
 
Solicitation: An Invitation to Bid (ITB), Request for Proposal (RFP), Request for Qualification (RFQu), Request for Quote 
(RFQ) or Request for Information (RFI) document, and all associated addenda and attachments. 
 
Subcontract: An agreement between the Contractor and the Subcontractor to perform a portion of the contract between the 
Contractor and the District. 
 
Subcontractor or Subconsultant:  Any person, entity, firm or corporation, other than the employees of the Contractor, who 
furnishes labor and/or materials, in connection with the Work, whether directly or indirectly, on behalf and/or under the 
direction of the Contractor and whether or not in privities of Contract with the Contractor. 
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SECTION 2.0 – SCOPE OF WORK 
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2.1 Scope of Work   
The scope of services described in this section ("Scope of Work") is a general guide and is not intended to be a 
comprehensive list of all work, tasks, or material necessary to provide the supply of goods or services. The Scope of Work 
contains tasks believed necessary to provide the installation of ADA Deployment Pads, Transit/Shelter Pads, and the 
installation of Various Bus Shelters throughout Polk County.  

Sites locations are typically identified with bus stop signs, however, not all sites have such signage.  Therefore, site locations 
are identified by address, landmark, intersection or coordinates, noted within the Attachment 3 - Price Schedule and Site 
Details.   The District has identified roughly 33 locations, 20- ADA deployment pads, 9- transit shelter pads, and roughly 14 
bus shelters to be installed (5 on existing pads). 

Please note that bus shelters may have an 8 to 10-week lead time.  

2.2 Project Description  
A. The successful offeror shall furnish a copy of the prime and subcontractor licenses necessary to complete the tasks 
described herein and in accordance with Section 4.1 and 5.2. 

B. The successful offeror shall furnish all labor, materials and permits necessary to complete the tasks outlined below 
and within the solicitation documents, exhibits, and attachments thereto. A copy of all engineered drawings, necessary for 
permitting, shall be provided to the District’s Project Manager. 

C. The successful offeror shall have the ability to perform the pad installation services, specified herein, in a professional, 
timely manner and within ninety (90) days of receipt of the District’s Notice to Proceed or Task/Purchase Order. Permitting 
delays shall be reviewed on a case by case basis, as well as any additional requirements for associated shelter installations. 

D.  Shelter installation shall be secondary to the pad installation and will require a separate Task/Purchase Order. 
Shelters shall be ordered by and delivered to the District’s main office, located at 1212 George Jenkins, Blvd., Lakeland, FL 
33815 

E. The successful offeror shall have the financial capacity to invoice the District upon installation, approval and 
acceptance of a minimum of five (5) ADA improved Transit (Bus) stop sites with or without shelters per billing cycle, as per 
the specifications contained herein. 

F. Project specific details, tasks, and requirements are outlined, in part, within this statement of work. Additional site-
specific details may be found within Attachment 3 - Price Schedule and Site Details.  The site details within Attachment 3 
have been provided in geographical order for your convenience. 

G. It is highly recommended that Offers visit each site location, noting conflicts, discrepancies, elevation differences, or 
variations from site details provided in Attachment 3. Said discrepancies may be brought to the District’s attention as a 
request for clarification, in accordance with section 3.2 of the solicitation. 
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2.3 Contractor’s General Requirements  
A. Schedule of Values and Time Lines - The contractor shall provide a schedule of values outlining the phases of the 
construction, pricing and timelines. Each phase should be classified appropriately (i.e. design, demolition, construction, 
installation).  Additionally, the schedule shall allocate the values for the various phases of the work and shall also be used 
as the basis for submitting and reviewing progress payments. The Contractor will be required to work directly with the 
District’s Project Manager to coordinate schedule of this project.  

(a) Should a site require more than one-week of construction/installation, a separate look-ahead schedule, may be 
required, by the District’s Project Manager, to coordinate other aspects of the project in these circumstances. 

B. Contractor shall verify the locations, elevations and dimensions of all existing utilities, structures and other features 
affecting this work prior to construction. Call FLORIDA SUNSHINE STATE ONE CALL (FSSOC) 1-800-432-4770.  The 
contractor is responsible for repairing any damage to existing facilities, above or below ground that may occur as a result 
of the work performed by the contractor. This Contractor is encouraged to white line the areas to be detected by Sunshine. 

(a) Per FSSOC requirements, contractors shall identify work sites by placing stripes on the curb, sidewalk or grassy 
area with white paint prior to contacting FSSOC. Resulting utility flags shall remain visible for photo documentation, 
as outlined below. See section 4.11 for additional details. 

C. The Contractor shall be familiar with the contents of the Florida Department of Transportation “Standard 
Specifications for Road and Bridge Construction” (latest edition), Florida Department of Transportation, Plans Preparation 
Manual, Florida Department of Transportation, Accessing Transit, Florida Accessibility Code, U.S. Department of Justice, 
ADA Standards for Accessible Design. 

D. All work shall be performed in a workmanship manner and shall conform to all applicable city, county, state and 
federal regulations and/or codes. The contractor shall be responsible for obtaining all, engineered site drawings, permits 
and licenses required to begin work. A copy of said documentation shall be provided to the District. 

E. The contractor shall comply with all rules and regulations of the local, county or state authorities regarding closing 
or restricting the use of public streets, highways and sidewalks. Traffic control on all local, county and state highway right-
of way shall meet the requirements of the Manual of Uniform Traffic Control Devices (U.S. DOT/FHA) and the requirements 
of the local, county and state agencies having jurisdiction. 

F. Maintenance of Traffic (MOT) - The Contractor shall prepare drawings to show how continuous pedestrian and 
vehicle movement will be accomplished to obtain all Maintenance of Traffic permits. These drawing must be submitted to 
local/federal building departments for approval. 

(a) Should the bus service be impacted by the construction work for more than 3 contiguous days, (including weekends 
and holidays) the Contractor shall coordinate temporary bus stop relocation with the District’s project manager. 

(b) The Maintenance of traffic is to be part of each site using the 600 indices from the department of transportation. 
Lane closing will need maintenance of traffic plan submission.  

(c) Trucks on department of transportation right of way must have strobes when working in a limited area of right-of-
way.  

(d) Contractor must post sidewalk closed signs, bag stop or provide for safe waiting/access for patrons and safe 
passage for pedestrians/ bicyclists, when needed. 

(e) Once the permits are issued the contractor is responsible to notify the permitting jurisdiction as per the requirements 
listed in the approved permit. (Starting work-48-hour notice, inspections, work completed, permit closings etc.) The 
contractor will be responsible for any re-inspection fees incurred due to the fault of the Contractor. 

G. Contractor shall be responsible for confirming Right-of-Way (ROW) locations, so not encroach during pad installation. 

H. The contractor shall be required to take pictures of each location, specific to condition of existing sidewalks and if 
any existing curbs, prior to commencement of work and again at task completion, for project photo document. Additional 
photographs may be required to photo document pre-construction/pre-existing damage, i.e. broke curbs, cracked sidewalks, 

http://en.wikipedia.org/wiki/Contract
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any storm-drain/structure damage, etc. Said photo documentation shall be delivered electronically in .jpg or .pdf format. See 
additional conditions under Section 4.11 and 4.18 of the solicitation. 

I. The contractor shall provide a two week look-ahead schedule on a weekly basis. Said schedule shall work in 
conjunction with the schedule of values, progress reports, and progress payments. 

J. This contractor must have an English-speaking person, on each job site, with the ability to communicate the project 
status, both verbally and written, to the District’s Project Manager and/or Contracting Officer.  

K. The contractor must be cognizant of potential project delay, as outlined within Section 4 of the solicitation. 

L. Site(s) requiring a gravity wall, refer to Florida Department of Transportation, Standard Specifications for Road and 
Bridge Construction, (latest edition), Index 6011. 

M. Contractor to restore all driveways, landscaping, irrigation, sod, utilities, curbing, sidewalks and surrounding areas 
disturbed during construction, to their initial condition at no cost to the contract. 

N. Due to grade changes and disturbed soil during development of the project, the contractor shall be responsible for 
adjusting the erosion control measures (silt fences, etc.) to prevent erosion and remediation cost should damage occur. 

O. Construction Staging & Employee Parking - The Contractor is responsible for his or her own staging, if required., and 
shall provide for appropriate staging of equipment or materials outside the public ROW. Citrus Connection will not provide 
staging areas or construction easements to accommodate the work under this Contract.  

P. Stay minimum of 10’ away from Catch Basins, inlets, fire hydrants, poles, pole lights, if any site location in documents 
conflicts with these requirements contractor must contact District’s Project Manager for relocation of site. 

Q. Complaints - This Contractor is responsible for addressing any complaints from adjacent property owners. If 
complaints cannot be resolved by the end of the day. the Contractor shall notify the Citrus Connection’s project manager to 
discuss resolution of the issue(s). At no time, shall the Contractor represent that she or he is an agent of Citrus Connection. 

 
2.4 Debris Removal and Relocation of Existing Amenities  
A. The contractor shall return all disturbed areas and/or spoils, within public right-of way, to original conditions or better.  

Grassy areas shall be replaced with like kind sod. 

B. Contractor may need to remove additional concrete and/or soil to achieve proper ADA elevation requirements. For 
example, sites having a considerable difference in elevation between existing sidewalks and curb shall be reconfigured 
to reflect the required slope, described below. 

C. Should sidewalk or curb removal be required, it shall be to the nearest joint. 

D. The removal and/or relocation (Metro) benches shall be on a case by case basis, outlined individually within Attachment 
3 Price Schedule and Site Details. 

a) Existing (Metro) benches shall be removed from sites earmarked for bus shelter installations. Said benches shall 
be relocated/repurposed to an alternate site, within 10 miles of its original site. The new locations are to be determined. 
Benches may be stored at the District’s main facility or at an approved contractor location. 

b) Existing benches shall be removed and reinstalled on new deployment pads, where no bus shelters are present 
or earmarked for installation, within the Lakeland area. 

c) Existing benches, found to be in disrepair, shall be disposed of in a proper manner, after obtaining photo 
documentation and approval by the District’s project manager. Contractor will then install a District supplied bench and 
waste receptacle. Said amenities shall be avail at the District’s main office, maintenance yard. Contact the project 
manager for access.  

E. All construction debris shall be removed and disposed of properly in a timely manner (daily) at the expense of the 
contractor. This requirement is inclusive of but not limited to the disposal of all concrete trucks, vehicle cleaning, 
equipment cleaning, wash water, etc., for which storm drains shall never be used.  

F. All worker must wear proper safety gear and vests must be worn on site always.  
 
2.5 General Concrete Requirements (for all pads)   
A. General Concrete Requirements: All concrete work to be inclusive of but not limited to the following requirements. 
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a) This contractor must abide by all standard installations practices as noted in the American Concrete Institute 
(ACI) / American Standard Test Method (ASTM) manuals, also this contractor must adhere to hot weather practices if 
temperature required modified concrete. 

b) Pads shall require a subgrade compaction of 95%+, at a minimum, and the concrete must achieve compressive 
strength test prior to installing shelter. 

c)  Concrete sidewalks, pads and curbs shall be placed on well-compacted sub grade material that meets or exceed 
F.D.O.T. and ACI standards and specifications where applicable.  

d) All joint pattern shall conform to that which is specified by sections of the F.D.O.T. Standard for Road and Bridge 
Construction, 2016 edition. Should sidewalk or curb removal be required, it shall be to the nearest joint. Score with 
one-inch deep tooled joints equally spaced between open joints.  Scored joints may be saw cut at contractor’s option.  
If cut, joints shall be three-sixteenths inch wide by one and one-half inches deep (3/16” x 1 ½”) and shall be cut within 
48 hours of slab finishing.   

e) Expansion joints shall be placed between existing and newly placed concrete. 

f) All form work will be performed by skilled tradesman and will be plumb, square, and true to grade. Form work 
shall be sufficiently braced to prevent blow-outs, bows, and sags. Radiuses work will consist of smooth curves. Forms 
will typically stay in place for 24 hours both for setting up and protection. Work will be plumb and true to layouts. All 
layouts will be the responsibility of the Contractor. 

g) Formwork shall comply all ADA Accessibility Guidelines (ADAAG) and FDOT requirements. Contractor shall verify 
location, dimensions and grades as required. Flatwork not in compliance with said regulation or improperly installed 
shall be removed and re-installed by the contractor at no additional cost to the District.  
 
h) All materials shall be good condition and free of defects that may cause damage or give the appearance of 
misshaped forms. Grade of materials, size, and species will be as specified or per code. 

Form Materials 

I. Forms for Unexposed Finish Concrete:  Plywood, lumber, metal, or another acceptable material.  Provide 
lumber dressed on at least two edges and one side for tight fit. 

II. Form Release Agent: Coat contact surfaces of forms with an approved, non-residual commercial 
formulation form release agent with a low Volatile Organic Compounds (VOCs) that will not bond with, 
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of concrete 
surfaces. 

III. Pre-formed Expansion Joint Material:  Place pre-formed expansion joint material per latest FDOT 
Specifications at all required expansion joints prior to concrete pour. 

i) All concrete flat work shall have a light broom finish, perpendicular to pedestrian travel. 

j) Inspection:  Before placing concrete, complete and inspect formwork, installation of reinforcing steel and items to 
be embedded or cast in. (if required) Notify other trades to permit installation of their work. 

k) Deposit concrete continuously or in layers of such thickness that no new concrete will be placed on concrete that 
has hardened sufficiently to cause seams or planes of weakness.  Deposit concrete to avoid segregation at its final 
location. 

l) Per FDOT compaction suggests 2500 PSF minimum for ground compaction (approx. 95-98% compaction) 

m) If the pad abuts a slope or drainage area, a turned-down edge with rebar reinforcement (two #5 reinforcing bars) 
will be required to avoid erosion that could undermine the shelter pad. Turndown shall be a minimum of 12 inches 
below finished grade and a minimum of 8 inches thick. 

n) Landing deployment pads at bus stops require a minimum of 8-foot long (perpendicular to the roadway) and a 
minimum of 5-foot-wide (parallel to the roadway edge) in accordance with ADAAG. Landing pads will be as long as 25 
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feet wide where higher ridership occurs to provide a landing area for the front and rear doors of the bus. The landing 
pad may be incorporated within a shelter pad and sidewalk. 

o) Detectible warning strips will be installed following sufficient concrete cure period, where required 

 

B. Design and Break Strength: The contractor shall be required to submit all concrete purchase documents to validate 
mix design and break strength. Mix design and testing requirements shall meet or exceed F.D.O.T. Standard for Road 
and Bridge Construction, 2016 edition or most current edition and the most current edition of the American Concrete 
Institute (ACI) building code standards. 

a) Contractor shall provide the District with a copy of the concrete delivery ticket disclosing the p.s.i, date and location 
concrete was placed. Slump tests must be taking prior to placing concrete in locations minimum of one slump test per 
truck load.  Must supply break reports prior to payment, testing must be from a Local Polk county certified Geo-testing 
company. 

b) Contractor shall be required to submit concrete compressive break tests with a minimum of three-cylinder breaks. 
These will be for 7-day break, 14-day break and 28-day break for each truck load of concrete. 

C. Slump and PSI: Unless otherwise specified or indicated for exterior concrete, the Contractor shall provide materials 
and installation for all concrete in accordance with comply with F.D.O.T. Standard for Road and Bridge Construction, 
2016 or most current edition, Section 346 Portland Cement concrete, Required Class of Concrete (Class III(e) or 
higher). Said Concrete shall have a minimum compressive strength at 28 days of 5000 psi, with absolutely no fly ash, 
with a minimum three (3”) and maximum four (4”) inch concrete slump allowed per truck load. the temperature of the 
concrete cannot exceed 90 degrees or a 90-minute load time, or the batch is considered a hot load and must be 
rejected. (NO HOT LOADS SHALL BE USED). See requirements under Section 2.5C. 

D. Slope Requirements: For all sidewalks, the maximum cross slope is 2% and the maximum longitudinal slope is 5%. 
(This does not account for deployment pads, which must be ADA compliant and have no more than a 2% slope in any 
direction). Concrete flatwork shall be within ¼ inch (approx. 5% slope) in 10 feet-0 inches or as otherwise required.  

Where curb and gutter exist, the top of the curb establishes the point of beginning (elevation), to tie-in ADA 
improvements, not to exceed 2% slope in all directions. (See below regarding elevation differences of curb and existing 
sidewalk) 

E. Tolerances of concrete finishes: Refer to American Concrete Institute (ACI) specifications for tolerance, more 
specifically the reference to any defects, for which we may reject placed concrete and the replacement thereof, at the 
contractor’s expense. (Mock ups are not required) 

a) Concrete Texture shall be Type D, Light Broomed Finish  

b) Class A Surface - ACI 117-10 Section 4.8.3, Surfaces exposed to public view 

c) Concrete Surface Finish - CSC3 – Concrete surfaces, in public view, where appearance is important (ACI 117R-
14 (Tolerances)) 

d) Irregularities – SI4 - Protrusions and voids of finished surface not to exceed 1/8 inch 

e) Surface Void Ratio - SVR4 Not to exceed ¼ inch voided area on any exposed surface concrete 

f) Construction and Facing Joints – CJ4 Acceptable offset of surfaces between two adjacent placements < or = 1/8 
inch(3mm)  

g) Color Deviations and Uniformity - Color must be uniform and no fluctuation in color 

h) Form facing category – FC3 – (Not all projects will be required to follow this requirement only project that address 
forming) No holes greater 3/16” (5mm)/ no holes/no vibrator burns/ no scratches or dents/ no concrete remnants/ no 
cement residue (if applicable)  
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2.6 Pad Only Installation Requirements  
The minimum size transit (bus) stop ADA compliant deployment pad is 5’ wide X 8’ long, measured perpendicular to the 
road.  It is permissible to incorporate the sidewalk (new or existing) into the 5’X8’ measurements, as long as the deployment 
pad does not exceed 2% slope in all directions. 

 

2.7 Shelter Pad Installation Requirements  
Unless otherwise note, a standard bus shelter pad shall have the following requirements. 
 
A. All shelter pads must have plastic vapor barrier set, or better, on compacted ground. Additional covering may be 

required and shall meet or exceed city or county requirements. 

B. The standard shelter pad is required to be 10 feet longer than shelter to be installed. The shelter shall be centered on 
this pad, the bike rack shall be 2.5 feet from the right side looking from the street, and the trash can is to be 2.5 feet to 
the left of the opposite side of the shelter. Please consult the District’s Project Manager if these tolerances are not able 
to be attained.  

C. The width placement of the shelter must be at least one foot from back edge of pad and there must be at least three 
feet in front of the side wall forward most post and the measurements must be made perpendicular to the road.  

D. If the back or side edge of the shelter pad is adjacent to a slope, a two-foot flat space is required beyond the edge of 
the pad or a handrail may be called for at certain sites and or a retaining/gravity wall may be required these will be 
noted on Attachment 3 - Price Schedule and Site Details.  

E. Connectivity between the shelter/landing pad and the sidewalk with a minimum 4 foot passing width shall be provided. 
Project specifications may include sidewalk tie-in, construction of new sidewalks, demolition of existing, and/or 
extension of existing sidewalks to include ADA ramps. 

F. Concrete more than 5” thick will require minimum 6 X 6 steel wire mesh and must include chairs/supports to ensure the 
mesh/steel is in the center of the slab; pulling and/or hooking the mesh is not acceptable. Contractor shall provide 
photo evidence, that said requirement has been met.  

a) If shelter pad does not require reinforcing rods, 6 X 6 steel wire mesh will be required and must include 
chairs/supports 

G. A general design for shelter pads will provide installation consistency. Said design shall call for a minimum 6-inch-thick 
Class III(e) concrete design with a minimum 5000 psi concrete, as stated in Section 2.5 (Contractors may begin shelter 
installation after 7 or 14-day break exceeds 3500 psi), and have saw cuts, as required, along the slab for the standard 
full pad size of 6 x 13 feet. 

H. Site Specific pad installation - US Hwy 92 – may require drainage work to install piping, if called for in plans. 

 

2.8 Shelter/Structural Installation Requirements  
A. Some sites have been earmarked for the installation of an owner supplied Transit/Bus Shelter Packages. Said packages 

are inclusive of the transit/bus shelter, anchor bolts, solar lighting, map cases, bench, bike rack and waste receptacle. 
The packages will come with a complete set of instructions and engineered drawings to submit for permitting.  

Bus shelter Packages shall be located at the District’s main facility, in a designated location, more specifically 1212 
George Jenkins Blvd., Lakeland, FL 33815.  Shelters shall be available for Contractor pickup between 8:00 AM and 
3:00 PM weekdays. 

B. Attachment 3 - Price Schedule and Site Details shall have a separate line item for shelter installation pricing. The District 
currently anticipated that year one of the contract term shall require the installation of a minimum of 12 bus shelters, the 
following years are unknow at this time. 

C. Bus Shelter Site Locations shall be outlined with Attachment 3 - Price Schedule and Site Details. Use geographic 
coordinates to locate stops. Post award, site location question shall be directed to the District’s Project Manager. 

D. As shown below, there are 4 bus shelters sizes that will needed to be installed. However, the shelters may not be 
immediately available, (until possibly the third quarter or possibly the fourth quarter of 2019). Additional shelters and 
site upgrades are anticipated, as funding becomes available in in fiscal year 2019/2020. 

PA01:   Small Shelter Package  
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a) Roof - gable/high peak with a 5 foot (60 inches) minimum depth, front to back,  
creating an overhang above the shelter opening 

b) Walls - perforated metal with ¼” holes with 8 to 12-inch opening at bottom 
c) Back Wall – 8 to 10 foot (96 to 120 inches) wide 
d) Side Walls - 2 to 3 foot (24 to 36 inches) wide (depth) (aka a “half wall”) 
e) Side Wall Option – 4 to 5 foot (48 to 60 inches) wide (depth) (aka a “full wall”) 
f) Other amenities as listed below: 

i. Solar Lighting 
ii. Map Case – minimum quantity of two per shelter 
iii. Trash Receptacle 
iv. Bike Rack 
v. Bench(s) 
vi. ADA compliant wheelchair accommodations 

 
PA02:   Standard Shelter Package 

a) Roof - gable/high peak with a 5 foot (60 inches) minimum depth, front to back,  
creating an overhang above the shelter opening 

b) Walls - perforated metal with ¼” holes with 8 to 12-inch opening at bottom 
c) Back Wall – 11 to 13 foot (132 to 156 inches) wide 
d) Side Walls - 2 to 3 foot (24 to 36 inches) wide (depth) (aka a “half wall”) 
e) Side Wall Option – 4 to 5 foot (48 to 60 inches) wide (depth) (aka a “full wall”) 
f) Other amenities as listed below: 

i. Solar Lighting 
ii. Map Case – minimum quantity of two per shelter 
iii. Trash Receptacle 
iv. Bike Rack 
v. Bench(s) 
vi. ADA compliant wheelchair accommodations 

 
PA03:   Large Shelter Package 

a) Roof - gable/high peak, 5 to 6 foot (60 to 72 inches) in depth, front to back 
b) Walls - perforated metal with ¼” holes with 8 to 12-inch opening at bottom 
c) Back Wall – 14 to 18 foot (168 to 216 inches) wide 
d) Side Walls – full side walls shall be delivered in accordance with Offeror’s engineered specs 
e) Other amenities as listed below: 

i. Solar Lighting 
ii. Map Case – minimum quantity of two per shelter 
iii. Trash Receptacle 
iv. Bike Rack 
v. Bench(s) 
vi. ADA compliant wheelchair accommodations 

 
PA04:   Super-Size Shelter Package  

a) Roof - gable/high peak, 8 to 10 foot (96 to 120 inches) in depth, front to back 
b) Walls - perforated metal with ¼” holes with 8 to 12-inch opening at bottom 
c) Back Wall – 18 to 20 foot (216 to 240 inches) wide 
d) Side Walls – full side walls shall be delivered in accordance with Offeror’s engineered specs 
e) Other amenities as listed below: 

i. Solar Lighting 
ii. Map Case – minimum quantity of two per shelter 
iii. Trash Receptacle 
iv. Bike Rack 
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v. Bench(s) 
vi. ADA compliant wheelchair accommodations 

 
2.9 Miscellaneous Housekeeping and Project Close-out  

A. Daily Cleaning: 
a) Daily, or more often if necessary, inspect the site and remove from site all scrap, debris and waste materials. 

(minimum daily cleanup of all sites) 

b) Retain all stored items in an orderly arrangement allowing maximum access. The stored material shall not impede 
drainage or vehicular/pedestrian traffic and will be protected from the elements and must protect from public which 
may include fencing or container. 

c) Do not allow the accumulation of debris, waste material, or other items on site that are not required for 
construction. 

d) Provide adequate storage for all items awaiting removal from the job site. Observe all requirements for fire 
regulations, protection of the traveling public and protection of the environment. 

e) Prevent accumulation of wastes, which create hazardous conditions. 

f) Conduct cleaning and disposal operations to comply with all applicable ordinances and anti-pollution laws. 

g) Minimize effect of construction work on adjacent properties. 

B. Final Cleaning: 
a) At completion of work, remove waste materials, rubbish, and surplus materials, and clean all sight-exposed 

surfaces; leave project clean and ready for use. This includes removal of excess concrete, dirt and debris from 
the concrete slab surface and from adjacent curb and gutter areas. 

b) Remove all tools, appliances, project signs, materials, machinery, and equipment. 

c) The Contractor is responsible to ensure that installed shelters are clean and free of any residual dirt, spider webs, 
concrete splatters, etc. until accepted by the District’s Project Manager. 

d) All areas disturbed by construction activities will be restored to existing or better condition. 

C. Waste Disposal: Legally dispose of all waste, as required, at either public or private dumping areas at Contractor’s 
expense. 

D. Utilities - Awardee will be responsible for safeguarding existing utilities identified by the FSSOC; however, due to the 
nature of the work performed, utilities may not be located prior to issuance of a task order.  

a) In the event that utilities are encountered during construction requiring minor adjustments, the Contractor shall 
coordinate its work to adjust or offset utilities with the utility owner. The cost of these minor adjustments shall be 
included in site grading. Individual prices shall be provided for adjustments to manholes and meters to grade. The 
District’s Project Manager will be notified immediately if relocation cannot be handled by this Contractor (i.e. 
private utilities may require their contractors conduct the relocation work). 

b) Protection of existing utilities 

o Locate, identify, and protect utilities that are to remain from damage. Sleeve any utilities (if possible or attempt 
to bury deeper) to remain that run through the shelter foundation, providing at least 6” excess sleeve beyond 
the foundation entrance and exit. (Contact District’s Project Manager if this issue comes up and needs to be 
addressed). 

o Protect bench marks (if available/provided) and existing structures from damage or displacement. 

E. See additional requirements under Section 4 of the solicitation 
 
2.10 District Requirements  
A. The District shall store and provide transit/bus shelters and amenities, as outlined above. 
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2.11 Referenced Sites: 
A. Florida Sunshine State One Call: http://www.sunshine811.com/ 
B. FDOT Standard Specification Library: https://www.fdot.gov/programmanagement/Implemented/SpecBooks/ 
C. FDOT Standard Specifications For Road and Bridge Construction: eBook link 

https://www.fdot.gov/programmanagement/implemented/specbooks/default.shtm 
D. FDOT Plans Preparation Manual: https://www.fdot.gov/roadway/PPMManual/PPM.shtm 
E. FDOT Accessing Transit Design: https://www.fdot.gov/transit/Pages/NewTransitFacilitiesDesign.shtm 
F. F.D.O.T. Index 870 aluminum pipe hand rail: http://dotrailing.com/Images/870-2013.pdf 
G. Florida Accessibility Code: https://dos.myflorida.com/media/695554/florida-dos-ada-checklist-rev-102015.pdf 
H. ADA Standards for Accessible Design: https://www.fdot.gov/roadway/ada and  

https://www.ada.gov/regs2010/2010ADAStandards/2010ADAStandards.pdf 
I. FDOT Standard Specification Library: https://www.fdot.gov/programmanagement/Implemented/SpecBooks/ 
J. Section 346 Portland Cement Concrete:  

https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/specbooks/january2019/files/346-119.pdf?sfvrsn=4becbd2c_2 
 

2.12 Exhibits 
A. Exhibit A – Sample F.D.O.T. Type E curb and ADA deployment pad 
B. Exhibit B – Sample bench pad placed behind sidewalk (dimensions vary) 
C. Exhibit C – Sample ADA deployment pad and bench pad with F.D.O.T Index 870 pipe hand rail, 42” h.  
D. Exhibit D – Sample F.D.O.T. pipe hand rail with picket infill (42” h. w/ 3 7/8” picket spacing) 
E. Exhibit E –  Sample bench pad at right angle to deployment pad 
F. Exhibit F –  Sample “Y” shaped deployment pad at intersection of sidewalk 
G. Exhibit G –  Drawings for Shelter near Lowes on US 92 (2367 US Hwy 92 W.) 
H. Exhibit H –  Drawings for Shelter near Spectrum on US 92 (1002 US Hwy 92) 
I. Exhibit I – Lakeland Transit Guidelines 
J. Exhibit J –   Anchor Bolt Example 
K. Exhibit K – Shelter and Amenities Installation Instruction 

 
2.13 Price/Fee Schedule  

A. Pricing offered shall be entered and submitted on, the Price Schedule and Site Details provided by the District as 
Attachment 3 to the solicitation.  Please note, each site location, as well as optional pricing, has a separate tab and 
must be completed accordingly. 

B. The fee structure and maximum contract amount, as stated in section 1.7, is reflective of the anticipated cost to be 
incurred for all aspects of service and production, inclusive of but, not limited to, third party costs. 

C. Provide any additional/optional pricing details, service description and/or applicable fees that may not be reflected 
in the price schedule, on a separated document if necessary.  Please Note, as stated in Attachment 2 (LAMTD 
Standard Contract) section 4(c) “Cost-plus percentage of cost contracts are prohibited by federal law”. 

D. Each site shall be quoted separately with a grand total provided with your bid package.  The District may add, 
remove, or substitute like site(s) as deemed necessary.  

E. TAX EXEMPTION: LAMTD is exempt from payment of all Federal, State, and local taxes in connection with this 
Project.  Said taxes shall not be included in the proposal or proposal prices.  LAMTD will provide necessary tax 
exemption certificates.  This provision does not relieve the Consultant from the responsibility to pay all applicable 
taxes for goods, services, and labor acquired in the performance of this Project.  

F. The contract price shall include all applicable federal, state, and local taxes and duties. The District is exempt from 
Florida state and local sales and use taxes, and any such taxes included on any invoice or voucher received by the 
District shall be deducted from the amount of the invoice or voucher for purposes of payment. 

G. Said tax exemption may be extended to the awardee through use of a Certificate of Entitlement; negating the need 
for direct purchases. See Section 4.43 and 6.0 Form T. 

 

http://www.sunshine811.com/
https://www.fdot.gov/programmanagement/Implemented/SpecBooks/
https://www.fdot.gov/programmanagement/implemented/specbooks/default.shtm
https://www.fdot.gov/roadway/ada
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAStandards.pdf
https://www.fdot.gov/programmanagement/Implemented/SpecBooks/
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/implemented/specbooks/january2019/files/346-119.pdf?sfvrsn=4becbd2c_2
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/programmanagement/implemented/specbooks/january2019/files/346-119.pdf?sfvrsn=4becbd2c_2
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SECTION 3.0 –GENERAL PROVISIONS and PROCEDURES 
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3.1 Business Entity Registration 
The District requests business entities to complete a registration form found on the District’s website, Firms need not 
register with the District to present an offer; however, it is suggested and encouraged, in order to receive notification of 
future solicitation. 
 
It is the responsibility of the business entity to update and renew its application concerning any changes such as new 
address, telephone number, commodities, etc. during the performance of any agreement obtained as a result of this 
solicitation. 
 

3.2 Request for Clarification 
Requests for additional information or clarifications must be made in writing and received by the District’s Contracting Officer 
no later than 5 business days prior to the solicitation due date.  The request must contain the solicitation number and title, 
Offeror’s name, contact person, street and email address, phone number, and facsimile number. 
 
The District will issue responses to inquiries and any other corrections or amendments it deems necessary in written 
addenda issued prior to the solicitation Due Date.  Offerors should not rely on any representations, statements or 
explanations other than those made in this solicitation or written addendum thereto.  Where there appears to be conflict 
between the solicitation and any addenda issued, the last addendum issued shall prevail. 
 
It is the Offeror’s responsibility to ensure receipt of all addenda with the designated Contracting Officer prior to submitting 
an offer.  Additionally, Offerors are required to acknowledge the number of addenda received as part of their submission 
(see attached Form P, the addenda signature block, or block 14 of the solicitation overview). 
 
Offerors who obtain copies of this solicitation from sources other than the District’s website or DemandStar risk the possibility 
of not receiving any or all addenda, since their names may not be appear on the Vendor or Bidders List for this particular 
solicitation.  Such Offerors are solely responsible for those risks. 
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3.3 Extension of Time  
If an Offeror requires more time to prepare their offer, a request for extension may be forwarded in writing not later than five 
(5) working days prior to the due date for submittal. 
 
Granting an extension will be based on the number of such requests and the reason(s) for each request.  The decision to 
grant an extension will be solely at the discretion of the District.  In the event of an extension, prospective Offerors will be 
notified immediately and appropriate addenda will be issued. 

3.4 Conflict of Interest 
As per Chapter 112, Florida Statutes, the Offeror shall state if it represents clients that may present conflicts or potential 
conflicts with representation of the District.  Offerors shall provide a list of any potential conflicts by description.  Offerors 
need not identify a particular client.  If conflicts are listed, the Offeror shall address how these conflicts will be resolved.  
(See required Form D) 
 
A Conflict of Interest, actual or apparent, shall render this Agreement voidable.  A Conflict of Interest may arise in any of 
the following: 
 

(a) A District employee or any member of the employee’s immediate family has a controlling financial interest, direct or 
indirect, in a firm, corporation, partnership or business entity that seeks to transact business with the District. 

(b) A contractor is unable, or potentially unable, to provide impartial and objective assistance or advice to the recipient 
due to other activities, relationships, contracts, or circumstances. 

(c) A contractor has an unfair competitive advantage through obtaining access to nonpublic information during the 
performance of an earlier contract. 

(d) During the conduct of an earlier procurement, the contractor has established the ground rules for a future 
procurement by developing specifications, evaluation factors, or similar documents. 

 
3.5 Proprietary/Confidential Information 
Offerors are hereby notified that all information submitted as part of, or in support of, an offer will be available for public 
inspection, in accordance with Chapter 119, Florida Statutes, popularly known as the "Public Record Law."  
Please note that the District is bound by a broad public records disclosure law (Chapter 286 et. seq., Florida Statutes, the 
“Sunshine Act”). If your firm wishes to declare any trade secret information in its submission as proprietary/confidential, 
please mark “Proprietary/ Confidential Information” or the substantial equivalent thereof on EACH page you wish redacted 
(withheld) from public records disclosure (Ch. 812.081; 815.04, et seq., Florida Statutes). You must provide the appropriate 
Florida Statute citation in order for each section to be declared as trade secret/confidential, and a written explanation (Form 
N).  However, doing so does not guarantee that the District will be able to comply with such a request should your firm 
provide documents that do not meet the statutory definition of a confidential trade-secret, notwithstanding the 
aforementioned marking, and/or if a public records requestor successfully challenges the redaction in a court of law. 
Accordingly, by submitting an offer, your firm acknowledges the foregoing and consents to holding the District and its 
employees harmless for necessary disclosures of information pursuant to a properly filed public records request. The District 
is not liable for necessary and proper disclosures of information pursuant to a properly filed public records request, and by 
submitting an offer, your firm consents to this waiver. The redaction or return of information pursuant to this paragraph may 
render an offer non-responsive. 
 
3.6 Submittal Requirements 
Submittal requirements are outlined within Section 5 of this solicitation. 

3.7 Review of Submissions for Responsiveness 
Each offer will be reviewed to determine responsiveness to the submission requirements as outlined through the solicitation.  
A responsive offer is one which follows the requirements of the solicitation, includes all documentation, is submitted in the 
format outlined, submitted on time, and has the appropriate signatures as required on each document.  Failure to comply 
with these requirements may result in an offer being deemed non-responsive. 
 
3.8 Late Submissions, Modifications and/or Withdrawals 
A. Late Submissions: Offers received after the Submission Due Date, stated elsewhere, are late and will not be 
considered.  Letters of withdrawal received either after the Submission Due Date or after Contract Award, whichever is 
applicable, are late and will not be considered. 
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The responsibility for submitting the offer to the District on or before the stated time and date is solely and strictly the 
responsibility of the Offeror.  The District is not responsible for delays caused by any mail, package or couriers service, 
including the U.S. mail, or caused by any other occurrence. 
 
B. Modified Proposals/Offers: Modifications received after the Submission Due Date are also late and will not be 
considered.   
 
A modified offer may be submitted to replace all or any portion of a previously submitted offer up until the elsewhere stated 
Submission Due Date. The Selection Evaluation Committee will only consider the latest version of the offer, proposal, bid, 
or qualifications submission. 

 
C. Withdrawal of Proposal/Offer Submittals: Offer submissions shall be irrevocable until contract award unless the offer 
is withdrawn.  A offer may be withdrawn in writing only, addressed to the District contact person for this solicitation (in 
accordance with Section 1.4), prior to the Due Date or upon the expiration of one hundred twenty (120) calendar days after 
the opening of offer submissions. Unauthorized conditions, limitations, or provisions attached to an offer may cause its 
rejection.  NO oral, telegraphic, telephonic, or facsimile (FAX) offers or modifications will be considered unless 
otherwise stated. 
 
3.9 Solicitation Postponement and/or Cancellation 
The District may, at its sole and absolute discretion, reject any and all or parts of any or all responses; accept parts of any 
and all responses; further negotiate project scope and fees; postpone or cancel at any time this solicitation process; or 
waive any irregularities in this solicitation or in the responses received as a result of this process.  The District reserves the 
right to request and evaluate additional information or clarification from any respondent after the submission deadline as 
the District deems necessary. 
 
3.10 Solicitation Evaluation and Award 
Solicitation evaluation and award process are outlined in Section 5 of this solicitation. 
 
3.11 Right of Protest 
The recommendation for contract award of an offer may be protested by an Offeror in accordance with the District’s 
procedures.  The District’s Policy Manual, found at www.ridecitrus.com defines the procedure that will be followed for 
resolution of protests arising from the procurement process.  The District reserves the right to waive any minor informalities 
or irregularities that do not prejudice other Offerors and/or to reject any and all Offerors submitted in response to any 
solicitation.  Conditional offers or those that take exception to the Scope of Work or Specifications may be considered non-
responsible and may be rejected by the District.   
 
3.12 Invoicing and Payment  
Invoicing and Payment Procedures are outlined within Section 7 of Attachment 2, District Contract. 
 
Prompt payment discounts will not be considered in evaluating bids for award.  However, offered discounts will be taken if 
payment is made within the discount period, even though not considered in the evaluation of bids. 
 
3.13 Cost Incurred  
All expenses involved with the preparation and submission of offers to the District, or any work performed in connection 
therewith, shall be borne by the Offeror(s).  No payment will be made for any responses received, or for any other effort 
required of, or made by, the Offeror(s) prior to commencement of work as defined by a contract and/or approved by the 
Board of Directors for the Lakeland Area Mass Transit District. 
 
3.14 Insurance Requirements 
The levels of coverage below represent limits necessary for most goods or services provided to the District. Submit a copy 
of a certificate, verification of coverage, or similar document as current proof of insurances indicated below. Should an 
Offeror view the coverage as excessive or request any variances, exception may be taken as outlined in Section 5.4. 

 
A. Workers Compensation shall be maintained by the selected firm or individual for all employees engaged in the work 
under the contract in accordance with the laws of the State of Florida.  Employers Liability Insurance shall be maintained 
by the selected firm or individual at limits not less than the following: 

$   500,000 Each Accident 
$   500,000 Disease Each Employee 
$1,000,000  Disease Aggregate 

http://www.ridecitrus.com/
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Proof of workers compensation for each employee will need to be submitted upon award. 
 

B. Comprehensive General Liability Insurance shall be maintained by the selected firm or individual with limits not less 
than the following: 

$1,000,000 Bodily Injury and Property Damage - each occurrence 
$1,000,000 Personal Injury - each occurrence 
$2,000,000 General Aggregate ** 
$2,000,000 Products/Completed Operations Aggregates limit 

Coverage shall include Contractual Liability and Independent Contractors Liability. 
 

C. Automobile Liability Insurance shall be maintained by the selected firm or individual with a combined single limit of not 
less than $1,000,000 Bodily Injury and Property Damage in accordance with the laws in the State of Florida, as to the 
ownership, maintenance, and use of all owned, non-owned, leased or hired vehicles.  

 
D. Professional or General Liability Insurance (as applicable) shall be maintained by the selected firm or individual with a 
combined single limit of not less than $1,000,000 protecting the selected firm or individual against claims of the District for 
negligence, errors, mistakes or omissions in the performance of services to be performed and furnished by the selected 
firm or individual.  

E. The Contractor shall maintain the required insurance throughout the entire term of this contract and any extensions 
specified in any attached schedules. Failure to comply with this provision may result in the immediate suspension of all work 
until the required insurance has been reinstated or replaced. Delays in the completion of work resulting from the failure of 
the Contractor to maintain the required insurance shall not extend deadlines specified in this contract and any penalties and 
failure to perform assessments shall be imposed as if the work had not been suspended, except for the Contractor's failure 
to maintain the required insurance. The insurance company(ies) must maintain a minimum rating of A- as assigned by AM 
Best.  

F. The Contractor will be held responsible for all deductibles and self-insured retentions that may be contained in the 
Contractor’s Insurance policies  

G. Certificate of Liability Insurance, naming the District as an “Additional Insured” shall be provided within 5 days of the 
District’s “Notice of Intent to Award” and prior to performing services outline elsewhere in this document.  

 
3.15 Rules, Regulations and Licensing Requirements 
The Offeror shall comply with all laws, ordinances and regulations applicable to the services contemplated herein, especially 
those applicable to conflict of interest and collusion.  Offerors are presumed to be licensed to do business in the state of 
Florida and be familiar with all Federal, State and local laws, ordinances, codes, rules and regulations that may in any way 
affect the goods or services offered, especially Executive Order No. 11246 entitled "Equal Employment Opportunity" and 
as amended by Executive Order No. 11375, as supplemented by the Department of Labor Regulations (41 CFR, Part 60), 
the Americans with Disabilities Act of 1990 and implementing regulations, the Renovation Act of 1973, as amended, Chapter 
553 of Florida Statutes and any and all other local, State and Federal directives, ordinances, rules, orders, and laws relating 
to people with disabilities. Lack of knowledge by the proposer will in no way be cause for relief from responsibility. 
 
3.16 Independent Private Sector Inspector General Review 
In connection with any award issued as a result of this solicitation, the District has the right to retain the services of an 
Independent Private Sector Inspector General ("IPSIG"), whenever the District deems it appropriate to do so.  Upon written 
notice from the District, the selected Offeror shall make available to the IPSIG retained by the District all requested records 
and documentation pertaining to this solicitation or any subsequent award, for inspection and copying.  The District will be 
responsible for the payment of these IPSIG services, and under no circumstance shall the Offeror's cost/price for this 
solicitation or any subsequent work orders awarded be inclusive of any charges relating to these IPSIG services.  The terms 
of this provision apply to the Offeror, its officers, agents, employees and assignees.  Nothing contained in this provision 
shall impair any independent right of the District to conduct, audit or investigate the operations, activities and performance 
of the selected Offeror in connection with this solicitation or any contract issued as a result thereof.  The terms of this 
provision are neither intended nor shall they be construed to impose any liability on the District by the selected Offeror or 
third party. 
 
3.17 Safety and Security 
A. Security: The Contractor and Contractor’s personnel shall abide by all security procedures, rules and regulations 
established at the complex, and shall cooperate with Citrus Connection and Lakeland Police Department. The Contractor 
shall provide the Citrus Connection security officer and Project Manager, at the Contractor’s expense, a police background 
check of each prospective Contractor personnel prior to the personnel’s start of services and, thereafter, upon Citrus 
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Connection’s request. Based on the results of this security check and at the sole discretion of Citrus Connection, any 
Contractor personnel may be barred from working in sensitive areas.  

If it is determined by police investigation and proper documentation that a Contractor personnel has acted unlawfully while 
at the premises (removing or damaging any property of Citrus Connection or any party at the facility) the Contractor shall 
hold full responsibility for the personnel, including any restitution; the personnel shall be removed from service of the 
contract; and Citrus Connection may seek further prosecution of the Contractor and the personnel to the extent of the law.  
 

B. Cellular Phones and Electronic Devices: The Contractor shall comply with the District’s policy regarding the use of 
Cellular Phones and Electronic Devices. The Contractor and Contractor employees shall not use electronic communication 
devices and accessories while on duty in safety sensitive areas. Electronic communication devices include cellular phones 
(including those with hands-free devices), scanner, walkie-talkie, tape recorder, Compact Disc (CD) player or 
cassette/walkman, radio, MP3 Player, boom-box, game-boy and other electronic device used to transmit, receive or record 
information. The safety sensitive areas will be identified by the Project Manager at the Kick-off meeting. 
 
3.18 Performance Standards 
A. Quality Control-Inspection and Acceptance: All services or tasks performed under the contract shall be subject to 
inspection and acceptance by the Project Manager or an authorized representative while the work is in progress or after its 
completion. If any of the items described in Section 2 are determined to be unsatisfactory (does not meet standards) or is 
found to be otherwise not in accordance with the requirements of this contract, the Project Manager or his/her designee 
shall notify the Contractor and the Contractor shall take immediate steps to take corrective action and schedule re-
inspection.  The District will be the sole judge as to the acceptability of the work and the condition of the facilities. 

The District reserves the right to declare service personnel to be unacceptable for work under this contract without cause 
or reason and if so declared, the Contractor shall remove and replace the individual immediately. If such declaration is given 
orally, the District will issue a written confirmation to the contractor within five (5) working days of the oral notification. 
 
B. Administrative Charges: In the event of a failure to complete any service(s) or task(s) in accordance with the contract 
or to the satisfaction of the District, within any stipulated time, the District may assess an administrative cost for the failure 
to perform such work. These charges shall be based on the cost which would be incurred should the District staff or another 
Contractor have to perform the work and may be assessed on a daily basis.  Any further action necessary, will be in 
accordance with Section 8 of the contract. 
 
3.19 Contractor Personnel / E-Verify 
Contractor personnel shall have professional conduct and appearance, proper footwear; and vendor identification worn in 
visible sight at all times while working on the premises. Appropriate protective clothing, shoes and other safety equipment 
shall be worn as required. 
 
The Project Manager may request removal of any Contractor personnel without professional conduct, appearance, not 
properly dressed, or without a proper identification.  
 
In accordance with State of Florida Executive Order Number 11-116 the Contractor and/or sub-contractor personnel shall 
be legally eligible to work in the United States. Documentation shall be available, upon request, and may be provided in the 
form of the U.S. Department of Homeland Security E-verify system http://www.uscis.gov/e-verify or its U.S. Citizenship and 
Immigration Services (USCIS) Form I-9. 
 
3.20  Criminal Conviction 
Any individual who has been convicted of a felony during the past ten years, and any corporation, partnership, joint venture 
or other legal entity having an officer, director, or executive who has been convicted of a felony during the past ten years 
shall disclose this information prior to entering into a contract with or receiving payment from the District.   
 
3.21 Public Entity Crimes 
All Requests for Proposals as defined by Section 287.012(16), Florida Statutes, and any contract document described by 
Section 287.058, Florida Statutes, shall contain a statement informing persons of the provisions of paragraph (2)(a) of 
Section 287.133, Florida Statutes, which reads as follows: 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may 
not submit an offer on a contract to provide any goods or services to a public entity, may not submit a proposal on a contract 
with a public entity for the construction or repair of public building or public work, may not submit offers on leases of real 
property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under 
a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount 

http://www.uscis.gov/e-verify
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provided in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted 
vendor list. 
 
All vendors who submit an offer to the District are guaranteeing that they have read the previous statement, and by signing 
the solicitation documents, are qualified to submit an offer under Section 287.133, (2)(a) Florida Statutes. 
  
3.22 Bankruptcy 
Any Offeror, who, at the time of submission, is involved in an ongoing bankruptcy as a debtor, or  is in a reorganization, 
liquidation, or dissolution proceeding, or if a trustee or receiver has been appointed over all or a substantial portion of the 
property of the Offer under federal bankruptcy law or any state insolvency law, may be deemed non-responsive. 
 
3.23 No Waiver of Sovereign Immunity  
The District is an agency and a body politic of the State of Florida and, as such, is entitled to the benefits of sovereign 
immunity provided in the Florida Constitution and the statutes and laws of the State of Florida. With this background, nothing 
contained in this solicitation nor contained in the contract to be entered into herefrom, whether by action or provisions hereof, 
shall constitute any waiver by the District of the benefits of said sovereign immunity under the laws of the State of Florida. 
 
THE DISTRICT SHALL NOT INDEMNIFY, HOLD HARMLESS OR DEFEND THE CONTRACTOR FOR ANY LOSSES, 
CLAIMS, DAMAGES, EXPENSES, JUDGMENTS, FINES, SETTLEMENTS OR OTHER AMOUNTS ARISING FROM 
THIS SOLICITATION OR THE CONTRACT. 
 
THE DISTRICT SHALL NOT PROVIDE INSURANCE FOR THE CONTRACTOR.  THE CONTRACTOR MUST INCLUDE 
THE COST OF ANY INSURANCE IT REQUIRES IN ITS OFFER. 
 
3.24 Contingency Fees 
By submitting an offer, Contractor certifies that no contingency fees (sometimes known as a finder’s fee) has been paid to 
any person or organization other than a bona-fide employee working solely for the Contractor to secure a contract made 
pursuant to this solicitation.  Violation of this policy may result in termination of any resultant contract and/or possible 
debarment of the contractor. 
 
3.25 Federal Clauses 
Performance resulting from a competitive solicitation shall constitute the Awardee’s acceptance of the clauses under 
Attachment 1 to the solicitation, which are required by Federal law as the District will expend Federal Transit Administration 
grant funds for this procurement. 
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SECTION 4.0 – SPECIAL PROVISIONS and PROCEDURES 
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4.1 Licenses, Permits and Responsibilities 
(a) The Contractor shall, without additional expense to the District, be responsible for obtaining any necessary licenses and 
permits and for complying with any federal, state, county, and municipal laws, codes, and regulations applicable to the 
performance of the work, including, but not limited to, any laws or regulations requiring the use of licensed contractors to 
perform parts of the work. The Contractor also shall be responsible for all damages to persons or property that occur as a 
result of the Contractor's fault or negligence and shall take proper safety and health precautions to protect the work, the 
workers, the public, and the property of others. The Contractor also shall be responsible for all materials delivered and work 
performed until completion and acceptance of the entire work, except for any completed unit of work which may have been 
accepted under the contract. 
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(b) Where the filing of a Notice of Commencement, by the prime contractor and/or sub-contractors, results in a lien against 
the District, its properties, or service location, a lien release shall be recorded with the appropriate city, county, or state 
agency and a copy provided to the District prior to final payment. 
 
(c) Where applicable, the Contractor shall be familiar with the contents of the Florida Department of Transportation 
“Standard Specifications for Road and Bridge Construction” (latest edition), Florida Department of Transportation, Plans 
Preparation Manual, Florida Department of Transportation, Accessing Transit, Florida Accessibility Code, U.S. Department 
of Justice, ADA Standards for Accessible Design. 
 
(d) The contractor shall comply with all rules and regulations of the local, county or state authorities regarding closing or 
restricting the use of public streets, highways and sidewalks. Traffic control on all local, county and state highway right-of 
way shall meet the requirements of the Manual of Uniform Traffic Control Devices (U.S. DOT/FHA) and the requirements 
of the local, county and state agencies having jurisdiction. 

 
4.2 Bid Bond  
A Bid Bond shall be provided on the form accompanying this solicitation (or a certified check payable to the Lakeland Area 
Mass Transit District from a bank acceptable to the District) in an amount equal to 5% of the total offer/bid price and must 
be submitted by each offeror prior to the due date and time set by the District for bid submission. The Bid Bond must be 
executed strictly in accordance with FTA 4220.1F and the instructions printed thereon. Failure to comply with the 
requirements for a Bid Bond, as part of the bid packet, may render an offeror ineligible for further consideration for award. 
 
4.3 Performance and Payment Bonds 
(a) Performance Bond: The Contractor shall provide a Performance Bond if the contract amount exceeds $100,000. 
(b) Payment Bond: The Contractor shall provide a Payment Bond if the contract amount exceeds $25,000. 

(c) All required bonds shall be executed in accordance with FTA 4220.1F and provided on the forms accompanying the 
solicitation in an amount equal to one hundred percent (100%) of the contract amount. The surety company providing the 
bonds must be authorized to do business in the State of Florida. The surety company shall be approved for the amount of 
the bonds and, either hold a certificate of authority from the U.S. Department of Treasury or have obtained reinsurance from 
a Treasury listed insurer. 

(d) The Contractor shall be required to submit all required bonds, under this section, within ten (10) days from the date 
of Notice of Award. 

 
4.4 Additional Bond Security 
The Contractor shall promptly furnish additional security required to protect the District and persons supplying labor or 
materials under this contract if – 
 
(a) any surety upon any bond furnished with this contract becomes unacceptable to the District; 

(b) any surety fails to furnish reports on its financial condition as required by the District; or 

(c) the contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the contracting 
Officer. 

 
4.5 Exceptions to Bond Security 
(a) Security Bonds are not required for solicitations less than $25,000 

(b) Security Bonds for solicitation greater than $25,000 but less than $50,000 may be waived should the contractor 
demonstrate, to the satisfaction of the District, that good or services supplied pursuant to this contract, do not require 
subcontracts or material for which a lien can be attached. 

 

4.6 Public Construction Retainage 
The maximum rate of retainage is 10 percent. When 50 percent of the work is complete, the rate of retainage must be 
reduced to 5 percent. After 50 percent completion, as defined by statute, the contractor may elect to withhold retainage from 
the subcontractors at a rate higher than 5 percent based on the subcontractor's past performance, the likelihood that such 
performance will continue, and other available safeguards. FLA. STAT. ANN. § 255.078. 
 
With the state's approval, a contractor may substitute securities in lieu of retainage. FLA. STAT. ANN. § 255.052. 
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For contracts with the Dept. of Transportation, the department may also withhold up to 10 percent retainage if the contractor 
fails to timely complete or falls behind in work progress. See FLA. STAT. ANN. §§ 337.175; 337.015. 
 

4.7 Certification of Eligibility 
(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has an 
interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 4(a) 
of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by 
virtue of section 4(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 
4.8 Davis-Bacon Act 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often 
than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR.  Part 3), the full amount of 
wage and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than 
those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the Contractor and such laborers and 
mechanics.  Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics, subject to the provisions of subparagraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such 
period.  Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the clause of 
these provisions entitled "Apprentices and Trainees".  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: provided, 
that the employer's payroll records accurately set forth the time spent in each classification in which work is performed.  The 
wage determination (including any additional classifications and wage rates conformed under paragraph (b) of this clause) 
and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at the site of 
the work in a prominent and accessible place where it can be easily seen by the workers.  
 
(b) (1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination; and 
 

(ii) The classification is utilized in the area by the construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 

 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer to the 
Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, D.C. 20210.  The 
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification or their representatives, 
and the Contracting Officer do not agree on the proposed classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including the views of all 
interested parties and the recommendation of the Contracting Officer, to the Administrator for determination.  The 
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the 
Contracting Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
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(4) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (b)(2) and (b)(3) 
of this clause, shall be paid to all workers performing work in the classification under this contract from the first day on 
which work is performed in the classification. 

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(d) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program; provided, that the Secretary of Labor has found, upon the written request of the Contractor, that 
the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the Contractor to set 
aside in a separate account assets for the meeting of obligations under the plan or program. 

4.9  Contract Work Hours and Safety Standards  
All persons employed in the performance of the work under this contract, or any subcontracts hereunder, shall be paid not 
less than the general rates of per diem, holiday, and overtime wages prevailing in the locality for work of a similar character. 

(a) Overtime requirements - No contractor or subcontractor contracting for any part of the contract work which may 
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  

(b) Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the clause set forth in 
paragraph (a) of this section the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. 
In addition, such contractor and subcontractor shall be liable to the United States for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed 
in violation of the clause set forth in paragraph (a) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a) of this section.  

(c) Withholding for unpaid wages and liquidated damages - The District shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys 
payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (b) of this section. 

(d) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (a) 
through (d) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (a) through (d) of this section. 

4.10 Construction Schedule 
(a) The Contractor may be requested to provide a Schedule of Values, as outlined within the Statement of Work and/or 
Section 5.8(d) of the solicitation.  When providing said schedule, the Contractor shall take into consideration Florida weather 
conditions and patterns (i.e., rainy season, hurricane season, etc.), as well as their effect on the site location. Such 
conditions should be taken into consideration and outlined within the initial offer submittal. 

(b) Promptly after contract award, the Contractor shall meet with the Contracting Officer and/or Project Manager to 
discuss project scheduling and, at that meeting, shall submit a practicable schedule showing the order in which the 
Contractor proposes to perform the work and the dates on which the Contractor contemplates starting and completing the 
several salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the form 
of a network analysis of suitable scale to indicate appropriately the percentage of the Contractor's work breakdown schedule 
which will be completed by any given date during the period. If the Contractor fails to submit a schedule within the time 
prescribed, the Contracting Officer may withhold approval of progress payments until the Contractor submits the required 
schedule. 

(c) The Contractor shall enter the actual progress on the schedule as directed by the Contracting Officer and, upon doing 
so, immediately shall deliver a copy of the annotated schedule to the Contracting Officer and Project Manager. If, in the 
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opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps 
necessary to improve its progress, including those that may be required by the Contracting Officer, without additional cost 
to the District. In this circumstance, the Contracting Officer may require the Contractor to increase the number of shifts, 
overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any supplementary 
schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how the approved rate of 
progress will be regained. 

(d) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds 
for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to 
ensure completion within the time specified in the contract. Upon making this determination, the Contracting Officer may 
terminate the Contractor's right to proceed with the work, or any separable part of it, in accordance with the terms of this 
contract. 
 
4.11 Site Investigation and Conditions Affecting the Work 
(b) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work and that it has investigated and satisfied itself as to the general and local conditions which can affect the work or 
its cost, including, but not limited to, (1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
(2) the availability of labor, water, electric power, and roads; (3) uncertainties of weather, flooding patterns and water 
drainage, or similar physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the character 
of equipment and facilities needed preliminary to and during work performance. The Contractor acknowledges that its 
undertaking to complete the contract within the contract schedule includes an allowance for the normal number of days in 
which contract work may be partially or totally delayed because of weather during the season and at the location the contract 
will be performed and that the Contractor shall not be entitled to excusable delays or compensation for such delays. The 
Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and subsurface 
materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the 
site, access to the site, and territory surrounding the site, including all exploratory work done by the District as well as from 
the drawings and specifications made a part of this contract. Any failure of the Contractor to take the actions described and 
acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and 
cost of successfully performing the work or for proceeding to perform the work successfully without additional expense to 
the District. 

(c)  The District assumes no responsibility for any conclusions or interpretations made by the Contractor based on the 
information made available by the District. Nor does the District assume responsibility for any understanding reached or 
representation made concerning conditions which can affect the work by any of its officers or agents before the execution 
of this contract, unless that understanding, or representation is expressly stated in this contract. 

 
(d) The Contractor shall verify the locations, elevations and dimensions of all existing utilities, structures and other features 
affecting this work prior to construction. Call FLORIDA SUNSHINE STATE ONE CALL (FSSOC) 1-800-432-4770.  The 
contractor is responsible for repairing any damage to existing facilities, above or below ground that may occur as a result 
of the work performed by the contractor. This Contractor is encouraged to white line the areas to be detected by Sunshine 
811. 

a. Per FSSOC requirements, contractors shall identify work sites by placing stripes on the curb, sidewalk or grassy 
area with white paint prior to contacting FSSOC. Resulting utility flags shall remain visible for photo 
documentation, if necessary. 

 
(e) The contractor shall return all disturbed areas within public right-of way shall be restored to original conditions or better. 
Grass areas shall be replaced with like kind sod. 

 
(f) The Contractor shall, where applicable, provide proper Maintenance of Traffic (MOT) by preparing necessary drawings 

to show how continuous pedestrian and vehicle movement will be accomplished to obtain all Maintenance of Traffic 
permits. These drawing must be submitted to local/federal building departments for approval. 

a. Should the bus service be impacted by the construction work for more than 3 contiguous days, (including 
weekends and holidays) the Contractor shall coordinate temporary bus stop relocation with the District’s project 
manager. 

b. The Maintenance of traffic is to be part of each site using the 600 indices from the department of transportation. 
Lane closing will need maintenance of traffic plan submission.  

c. Trucks on department of transportation right of way must have strobes when working in a limited area of right-
of-way.  

d. Contractor must post sidewalk closed signs, bag stop or provide for safe waiting/access for patrons and safe 
passage for pedestrians/ bicyclists, when needed. 
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e. Once the permits are issued the contractor is responsible to notify the permitting jurisdiction as per the 
requirements listed in the approved permit. (Starting work-48-hour notice, inspections, work completed, permit 
closings etc.) The contractor will be responsible for any re-inspection fees incurred due to the fault of the 
Contractor. 

(g) Contractor shall be responsible for confirming Right-of-Way (ROW) locations, where necessary, so not encroach during 
construction. 

 
4.12 Layout of Work 
The Contractor shall lay out its work from District-established base lines and bench marks indicated on the drawings and 
shall be responsible for all measurements in connection with the layout. The Contractor shall furnish, at its own expense, 
all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work. The 
Contractor shall be responsible for executing the work to the lines and grades that may be established or indicated by the 
Contracting Officer. The Contractor shall also be responsible for maintaining and preserving all stakes and other marks 
established by the Contracting Officer until authorized to remove them. If such marks are destroyed by the Contractor or 
through its negligence before their removal is authorized, the Contracting Officer may replace them and deduct the expense 
of the replacement from any amounts due or to become due to the Contractor. 
 
4.13 Material and Workmanship 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most 
suitable grade for the purpose intended unless otherwise specifically provided in this contract. References in the 
specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number shall be 
regarded as establishing a standard of quality and shall not be construed as limiting competition. The Contractor may, at its 
option, use any equipment, material, article, or process that, in the judgment of the Contracting Officer, is equal to that 
named in the specifications, unless otherwise specifically provided in this contract. 

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment 
to be incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name 
of the manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of 
the machinery and mechanical and other equipment. When required by this contract or by the Contracting Officer, the 
Contractor also shall obtain the Contracting Officer's approval of the material or articles which the Contractor contemplates 
incorporating into the work. When requesting approval, the Contractor shall provide full information concerning the material 
or articles. When directed to do so, the Contractor shall submit samples for approval at the Contractor's expense, with all 
shipping charges prepaid. Machinery, equipment, material, and articles that do not have the required approval shall be 
installed or used at the risk of subsequent rejection.  

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may 
require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, 
careless, or otherwise objectionable. 

 
4.14 New Material 
(a) Unless this contract specifies otherwise, the Contractor represents that the supplies and components (including any 
former property of the District identified in this contract) are new, including recycled (not used or reconditioned) and are not 
of such age or so deteriorated as to impair their usefulness or safety. If the Contractor believes that furnishing used or 
reconditioned supplies or components will be in the District's interest, the Contractor shall so notify the Contracting Officer 
in writing. The Contractor's notice shall include the reasons for the request along with a proposal for any consideration to 
the District if the Contracting Officer authorizes the use of used or reconditioned supplies or components. 

(b) Where new site-specific product is required (i.e., doors, window, lighting, etc.), product specification must be furnished, 
evaluated, and approved by the District during the solicitation period or in accordance with the change order process, stated 
in section 4.21.   

 

4.15 Installation 
(a) The Contractor shall completely install, and make ready for use all items covered by this contract. 

(b) The Contractor shall deliver, assemble and install items in accordance with the manufacturer's recommendations and 
best commercial practices. 
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4.16 Operations and Storage Areas 
(a)  The Contractor shall confine all operations (including storage of materials) on District premises to areas authorized 
or approved by the Contracting Officer. The Contractor shall hold and save the District, and its officers and agents, free and 
harmless from liability of any nature occasioned by the Contractor's performance.  

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with the 
approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without expense 
to the District. The temporary buildings and utilities shall remain the property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. With the written consent of the Contracting Officer, the buildings and 
utilities may be abandoned and need not be removed.  

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways or use 
temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When materials are 
transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any federal, state, or local law or regulation. When it is necessary to cross 
curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall repair or pay for the repair of any 
damaged curbs, sidewalks, or roads. 
 
4.17 Protection of District Property 
The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on or about 
premises owned by, or under the control of, the District. If the Contractor's failure to use reasonable care causes damage 
to any of this property, the Contractor shall replace or repair the damage at no expense to the District as the Contracting 
Officer directs. If the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the 
cost, which may be deducted from the contract price. 
 
4.18 Protection of Existing Site Conditions 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) 
on or adjacent to the work site which is not to be removed and which does not unreasonably interfere with the work required 
under this contract. The Contractor shall remove trees only when specifically authorized to do so and shall avoid damaging 
vegetation that will remain in place. If any limbs or branches of trees are broken during contract performance, or by the 
careless operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean cut and 
paint the cut with a tree-pruning compound as directed by the Contracting Officer.  

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site and (2) 
on adjacent property of a third party, the locations of which are made known to or should be known by the Contractor. The 
Contractor shall repair any damage to those facilities, including those that are the property of a third party, resulting from 
failure to comply with the requirements of this contract or failure to exercise reasonable care in performing the work. If the 
Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary work performed 
and charge the cost to the Contractor. 

(c) The contractor shall take pictures of site location(s), specific to condition of existing sidewalks and if any existing 
curbs, prior to commencement of work and again at task completion, for project photo document. Additional photographs 
may be required to photo document pre-construction/pre-existing damage, i.e. broke curbs, cracked sidewalks, any storm-
drain/structure damage, etc. Said photo documentation shall be delivered electronically in .jpg or .pdf format. See additional 
conditions under Section 4.11 of the solicitation. 
 
4.19 Specifications and Drawings 
(a)  The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or shown on 
the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both. In case of 
difference between drawings and specifications, the specifications shall govern. In case of a discrepancy in the figures, in 
the drawings, or in the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall promptly 
make a determination in writing. Any action or adjustment by the Contractor without such a determination shall be at its own 
risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided. 

(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended; and similarly the words "approved", "acceptable", 
"satisfactory", or words of like import shall mean "approved by", or "acceptable to", or "satisfactory to" the Contracting 
Officer, unless otherwise expressly stated. 
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(c) Where "as shown", "as indicated", "as detailed", or words of similar import are used, it shall be understood that the 
reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as used herein 
shall be understood to mean "provide complete in place" (that is, "furnished and installed"). 

(d) Shop drawings means drawings submitted to the District by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural 
elements and (2) the installation (i.e., form, fit, and attachment details) of materials or equipment. It includes drawings, 
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar 
materials furnished by the Contractor to explain in detail specific portions of the work required by the contract. The District 
may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this contract. 

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of 
such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of the Contractor's 
approval may be returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the shop 
drawings and, if not approved as submitted, shall indicate the District's reasons therefore. Any work done before such 
approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such drawings or from responsibility for complying with the requirements of this 
contract, except with respect to variations described and approved in accordance with (f) below. 

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the 
Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not involve 
a change in price or in time of performance, a modification need not be issued. 

(g) The Contractor shall submit to the Contracting Office for approval four copies (unless otherwise indicated) of all shop 
drawings as called for under the various headings of the specifications. Three sets (unless otherwise indicated) of all shop 
drawings will be retained by the Contracting Officer, and one set will be returned to the Contractor. 

(h) This clause shall be included in all subcontracts at any tier. 
 
4.20 Variation in Estimated Quantity 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced item 
varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price shall be 
made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in costs due 
solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity variation is such as 
to cause an increase in the time necessary for completion, the Contractor may request (in writing) an extension of time to 
be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further period as may 
be granted by the Contracting Officer before the date of final settlement of the contract. Upon the receipt of a written request 
for an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date 
as, in the judgment of the Contracting Officer, is justified. 
 
4.21 Changes 
(a)  The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or indicated 
to be a change order, make changes in the work within the general scope of the contract, including changes:  

(1) in the specifications (including drawings and designs); 

(2) in the method or manner of performance of the work; 

(3) in the facilities, equipment, materials, services, or site to be furnished by the District; or 

(4) directing acceleration in the performance of the work.  

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, or 
determination) from the Contracting Officer that causes a change in the Contractor's obligations shall be treated as a change 
order under this clause; provided, that the Contractor gives the Contracting Officer written notice stating (1) the date, 
circumstances, and source of the order and (2) that the Contractor regards the order as a change order.  

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment.  

(d)  If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required  or, 
the performance of any part of the work under this contract, whether or not changed by any such order, the Contracting 
Officer shall make an equitable adjustment and modify the contract in writing. However, except for a "proposal for 
adjustment" (hereafter referred to as proposal) based on defective specifications, no proposal for any change under 
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paragraph (b), above, shall be allowed for any costs incurred more than 20 days before the Contractor gives written notice 
as required. In the case of defective specifications for which the District is responsible, the equitable adjustment shall include 
the increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.  

(e) The Contractor must submit any proposal under this clause within 30 days after (1) receipt of a written change order 
under paragraph (a), above, or (2) the furnishing of a written notice under paragraph (b), above, by submitting to the 
Contracting Officer a written statement describing the general nature and amount of the proposal, unless this period is 
extended by the District. The proposal may be included in the notice under paragraph (b), above.  

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this 
contract. 
 
4.22 Equitable Adjustments 
(a) The provisions of the "Changes" clause in the Special Provisions are supplemented as follows: 

(1) Upon written request, the Contractor shall submit a proposal, in accordance with the requirements and limitations 
set forth in the "Equitable Adjustments" clause, for work involving contemplated changes covered by the request. 
The proposal shall be submitted within the time limit indicated in the request for any extension of such time limit as 
may be subsequently granted. The Contractor's written statement of the monetary extent of a claim for equitable 
adjustment shall be submitted in the following form:  

(i) Proposals totaling $5,000 or less shall be submitted in the form of a lump sum proposal with supporting 
information to clearly relate elements of cost with specific items of work involved to the satisfaction of the 
Contracting Officer, or his/her authorized representative.  

(ii) For proposals in excess of $5,000, the claim for equitable adjustment shall be submitted in the form of a lump 
sum proposal supported with an itemized breakdown of all increases and decreases in the contract. The 
itemized breakdown shall, at the least, include the items specified in subparagraph (a)(2), below. 

(2) Calculation of Direct Costs 

(i) Material quantities by trades and unit costs. (Manufacturing burden associated with material fabrication 
performed will be considered to be part of the material costs of the fabricated item delivered to the job site.)  

(ii) Labor breakdown by trades and unit costs. (Identified with specific item of material to be placed or operation to 
be performed.)  

(iii) Construction equipment exclusively necessary for the change. 

(iv)  Costs of preparation and/or revision to shop drawings resulting from the change. 

(v) Employment taxes under FICA and FUTA. 

(vi) Bond Costs -- when size of change warrants revision. 

 
(3) Calculation of Overhead, Profit and Commission 

(i) The allowable overhead shall be determined in accordance with the public contracting cost principles and 
procedures but in no case shall exceed the following. The percentages for profit and commission shall be 
negotiated and may vary according to the nature, extent and complexity of the work involved, but in no case 
shall exceed the following: 

 OVERHEAD 
(%) 

PROFIT 
(%) 

COMMISSION 
(%) 

TO CONTRACTOR ON THE WORK PERFORMED 
BY OTHER THAN HIS OWN WORKFORCE 0 0 10 

TO THE FIRST TIER SUBCONTRACTOR ON 
WORK PERFORMED BY HIS SUBCONTRACTORS 0 0 10 

TO CONTRACTOR AND/OR THE 
SUBCONTRACTORS FOR THAT PORTION OF THE 
WORK PERFORMED WITH THEIR RESPECTIVE 
WORKFORCES 

15 10 0 

 
 



SEC-04 (Mar 2019) Page 10 of 16 Solicitation No. 19-002 / lch 
  

(ii)  The Contractor or any subcontractor at any tier shall not be allowed any commission on the allowable profit or 
commission of any lower-tiered subcontractor. Equitable adjustments for deleted work shall include credits for 
overhead, profit and commission. On proposals covering both increases and decreases in the amount of the 
contract, the application of overhead and profit shall be on the net change in direct costs for the Contractor or 
subcontractor performing the work.  

(4) The Contractor shall submit with the proposal its request for time extension (if any), and shall include sufficient 
information and dates to demonstrate whether and to what extent the change will delay the contract in its entirety.  

(5) In considering a proposal, the District shall check estimates in detail, utilizing unit prices where specified or agreed 
upon, with a view to arriving at an equitable adjustment.  

(6)  After receipt of a proposal the Contracting Officer shall act thereon. If the necessity to proceed with a change does 
not allow time properly to check a proposal, the change cannot be reasonably estimated, or in the event of a failure 
to reach an agreement on a proposal, the District may order the Contractor to proceed on the basis of price to be 
determined at the earliest practicable date. If appropriate, the contractor may be required to proceed in accordance 
with General Provision entitled Change Order Accounting (commonly referred to as Force Account or Time and 
Materials).  

(7)  If a mutually acceptable agreement cannot be reached, the Contracting Officer may determine the price unilaterally, 
subject to the "Disputes" clause of the General Provisions. (b) The provisions of the "Differing Site Conditions" 
clause prescribed by the General Provisions are supplemented as follows: The Contractor shall submit all claims 
for equitable adjustment in accordance with, and subject to the requirements and limitations set out in paragraph 
(a) of this "Equitable Adjustments" clause. 
 

4.23 Time Extensions 
Notwithstanding any other provisions of this contract, the time extensions for changes in the work will depend upon the 
extent, if any, by which the changes cause delay in the completion of the various elements of construction. The contract 
modification granting the time extension may provide that the contract completion date will be extended only for those 
specific elements so delayed and that the remaining contract completion dates for all other portions of the work will not be 
altered and may further provide for an equitable readjustment of liquidated damages under the new completion schedule. 

 
4.24 Excusable Delays 
(a) Except for defaults of subcontractors at any tier, the Contractor shall not be in default because of any failure to perform 
this contract under its terms if the failure arises from causes beyond the control and without the fault or negligence of the 
Contractor. Examples of these causes are (1) acts of God or of the public enemy, (2) acts of the District in either its sovereign 
or contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, (7) strikes, (8) freight embargoes, and 
(9) unusually severe weather. In each instance, the failure to perform must be beyond the control and without the fault or 
negligence of the Contractor. "Default" includes failure to make progress in the work so as to endanger performance.  

(b) The Contractor must be aware of Florida weather conditions and patterns (i.e., hurricane season), as well as their 
effect on the site location. Such conditions should be taken into consideration and outlined within the initial offer submittal. 

(c) If the failure to perform is caused by the failure of a subcontractor at any tier to perform or make progress, and if the 
cause of the failure was beyond the control of both the Contractor and subcontractor and without the fault or negligence of 
either, the Contractor shall not be deemed to be in default, unless -  

(1) the subcontracted supplies or services were obtainable from other sources;  

(2)  the Contracting Officer ordered the Contractor in writing to purchase these supplies or services from the other 
source; and  

(3) the Contractor failed to comply reasonably with this order.  

(d) Upon request of the Contractor, the Contracting Officer shall ascertain the facts and extent of the failure. If the 
Contracting Officer determines that any failure to perform results from one or more of the causes above, the delivery 
schedule shall be revised, subject to the rights of the District under the Termination Clause of this contract. 
 
4.25 No Damages for Delay 
Unless otherwise specifically provided for by the contract, the Contractor shall not be entitled to damages of any type 
resulting from hindrances, delays, or any other cause under this contract except when the work is stopped or suspended 
by a written order signed by the Contracting Officer or by intentional interference by the District. 
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4.26 Notice of Labor Disputes 
(a) If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor immediately shall give notice, including all relevant information, to the 
Contracting Officer. 

(b)  The Contractor agrees to insert the substance of this clause, including this paragraph (b), in any subcontract under 
which a labor dispute may delay the timely performance of this contract; except that each subcontract shall provide that in 
the event its timely performance is delayed or threatened by delay by any actual or potential labor dispute, the subcontractor 
shall immediately notify the next higher tier subcontractor or the Contractor, as the case may be, of all relevant information 
concerning the dispute. 
 
4.27 Removal of Contract Personnel 
(a) The Contractor and any subcontractor acknowledge that any person assigned to work under this Contract must 
perform their duties so as to not unduly impair contract performance. By assigning a person to work under this Contract, 
the Contractor agrees to be responsible for the behavior of that person during contract performance. 

(b) The Contractor acknowledges that the District has the right to require the removal of any Contractor or subcontractor 
employee that the Contracting Officer determines, at his sole discretion, to be negatively effecting performance of work 
under the contract. Examples of such behavior include: (1) conduct which poses a threat to the safety of anyone working 
under the contract; (2) conduct which is disruptive to contract performance; (3) careless work performance; and (4) other 
behavior determined by the Contracting Officer to be objectionable or unduly hindering contract performance. 

(c) Upon receipt of written notice from the Contracting Officer that a person’s behavior is unduly impairing contract 
performance, the Contractor agrees to remove that person from doing any further work on the contract, and to cause that 
person to be removed from the worksite. The Contractor agrees that it is not entitled to any additional costs it may incur as 
a result of the removal of the person named by the Contracting Officer. 
 
4.28 Seasonal Weather Conditions 
Seasonal weather conditions shall be considered and included in the planning and scheduling of all work influenced by high 
and low ambient temperatures, precipitation and/or saturated soil to ensure completion of all work within the contract time. 
Contract time extensions for abnormal weather will be granted only to the extent that the actual time lost during a particular 
month exceeds the average lost time as specified elsewhere in this section. Time extensions granted 
for abnormal weather are not compensable. 
 
4.29 Inspection of Construction 
(a) The word "work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components.  

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that he 
work called for by this contract conforms to contract requirements. The Contractor shall maintain complete inspection 
records and make them available to the District. All work shall be conducted under the general direction of the Contracting 
Officer and is subject to inspection and testing by the District at all places and at all reasonable times before acceptance to 
ensure strict compliance with the terms of the contract.  

(c) Inspections and tests by the District are for the sole benefit of the District and do not: (1) relieve the Contractor of 
responsibility for providing adequate quality control measures; (2) relieve the Contractor of responsibility for damage to or 
loss of the material before acceptance; (3) constitute or imply acceptance; or (4) affect the continuing rights of the District 
after acceptance of the completed work under paragraph (i) below.  

(d) The presence or absence of an inspector from the District does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specifications without the Contracting 
Officer's written authorization.  

(e) The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material reasonably needed 
for performing such safe and convenient inspections and tests as may be required by the Contracting officer. The District 
may charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes re-inspection or retest necessary. The District shall perform 
all inspections and tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests 
shall be performed as described in the contract.  

(f) The Contractor shall, without charge, replace or correct work found by the District not to conform to contract 
requirements, unless in the public interest the District consents to accept the work with an appropriate downward adjustment 
in contract price. The Contractor shall promptly segregate and remove rejected material from the premises.  
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(g) If the Contractor does not promptly replace or correct rejected work, the District may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the Contractor or (2) terminate for default the Contractor's right to proceed.  

(h) If, before acceptance of the entire work, the District decides to examine already completed work by removing it or 
tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is 
found to be defective or nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However, if the work is found to 
meet contract requirements, the Contracting Officer shall make an equitable adjustment for the additional services involved 
in the examination and reconstruction, including, if completion of the work was thereby delayed, an extension of time.  

(i) Unless otherwise specified in the contract, the District shall accept, as promptly as practicable after completion and 
inspection, all work required by the contract or that portion of the work the Contracting Officer determines can be accepted 
separately. Subject to the provisions of the "Warranty of Construction" clause hereof, acceptance shall be final and 
conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the District's rights under any warranty or 
guarantee.  
 

4.30 Differing Site Conditions 
(a) The Contractor shall promptly, and before the conditions are disturbed, give written notice to the Contracting Officer 
of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2) 
unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and 
generally recognized as inhering in work of the character provided for in the contract. 

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions do 
materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing any 
part of the work under this contract, whether or not changed as a result of the conditions, an equitable adjustment shall be 
made under this clause and the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed unless the 
Contractor has given the written notice required; provided, that the time prescribed in (a), above, for giving written notice 
may be extended by the Contracting Officer. 

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be allowed 
if made after final payment under the contract. 

 
4.31  Suspension of Work 
(a)  The Contracting Officer may order the Contractor in writing to suspend all or any part of the work for such period of 
time as he may determine to be appropriate for the convenience of the District. 

 
(b)  If the performance of all or any part of the work is, for an unreasonable period of time, suspended or delayed by an 
act of the Contracting Officer in the administration of this contract, or by his failure to act within the time specified in this 
contract (or, if no time is specified, within a reasonable time), an adjustment shall be made for any increase in cost of 
performance of this contract (excluding profit) necessarily caused by such unreasonable suspension or delay, and the 
contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension or 
delay to the extent (1) that performance would have been suspended or delayed by any other cause, including the fault or 
negligence of the Contractor, or (2) for which an equitable adjustment is provided for or excluded under any other provision 
of this contract. 

(c) No claim under this clause shall be allowed (1) for any costs incurred more than 20 days before the Contractor shall 
have notified the Contracting Officer in writing of the act or failure to act involved (but this requirement shall not apply to a 
claim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of such suspension or delay, but not later than the date of final payment. No part of any 
claim based on the provisions of this clause shall be allowed if not supported by adequate evidence showing that the cost 
would not have been incurred but for a delay within the provisions of this clause. 

 
4.32 District's Right to Carry Out the Work 
If the Contractor fails or refuses to carry out all or any part of the work in accordance with the contract requirements or within 
the contract schedule and fails or refuses to correct such deficiency within seven days of receipt of written notice thereof 
from the District, the District, in its sole discretion and without waiving any other rights it may have, may elect to correct such 
deficiencies and charge the Contractor the cost of such corrections. Nothing in this clause shall relieve the Contractor of its 
obligation to perform the remainder of the work in accordance with the contract. 
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4.33 Ownership of Information 
(a) All data, technical information, materials gathered, originated, developed, prepared, used or obtained in the 
performance of the contract, including, but not limited to, all reports, surveys, plans, charts, literature, brochures, mailings, 
recordings (video and/or audio), pictures, drawings, analyses, graphic representations, software computer programs and 
accompanying documentation and print-outs, notes and memoranda, written procedures and documents, regardless of the 
state of completion, which are prepared for or are a result of the services required under this contract shall be and remain 
the property of the District and shall be delivered to the District upon 30 days notice by the District. With respect to software 
computer programs and/or source codes developed for the District, the work shall be considered “work for hire”, i.e., District, 
not the contractor or subcontractor, shall have full and complete ownership of all software computer programs and/or source 
codes developed. To the extent that any of such materials may not, by operation of law, be a work made for hire in 
accordance with the terms of this contract, contractor or subcontractor hereby assigns to the District all right, title and interest 
in and to any copyright, and the District shall have the right to obtain and hold in its own name any copyrights, registrations 
and any other proprietary rights that may be available. 

(b) Should the offeror anticipate bringing pre-existing intellectual property into the project, the intellectual property must 
be identified in the proposal. Otherwise, the language in the first paragraph of this section prevails. If the proposer identifies 
such intellectual property ("Background IP") in its proposal, then the Background IP owned by the proposer on the date of 
the contract, as well as any modifications or adaptations thereto, remain the property of the proposer. Upon contract award, 
the proposer or contractor shall grant the District a non-exclusive, royalty free license to use any of the 
proposer’s/contractor's Background IP delivered to the District for the purposes contemplated by the contract. 
 

4.34 Title to Submittals 
All information, drawings, or other submittals required to be furnished by the Contractor to the District under this contract 
shall become the property of the District.  
 
4.35 Publicity Releases 
All publicity releases or releases of reports, papers, articles, maps, or other documents in any way concerning this contract 
or the work hereunder which the Contractor or any of its subcontractors desires to make for purposes of publication in whole 
or in part, shall be subject to approval by the Contracting Officer prior to release. 
 
4.36 Royalties and Patents 
The Contractor shall pay all royalties and license fees. The Contractor shall defend all suits or claims for infringement of 
any patent rights and shall save the District harmless from loss on account thereof, except when a particular design, process, 
or product of a particular manufacturer is specified by the District; provided, that, if the Contractor has reason to believe that 
the design, process, or product specified infringes a patent, the Contractor shall be responsible for such loss unless it 
promptly gives such information to the Contracting Officer. 
 
4.37 Severability 
If any provision of this contract, or the application thereof to any person or circumstances is rendered or declared illegal for 
any reason or shall be invalid or unenforceable, the remainder of this contract and the application of such provision to other 
persons or circumstances shall not be affected thereby but shall be enforced to the greatest extent permitted by applicable 
law. The parties agree to negotiate in good faith for a proper amendment to this contract in the event any provision hereof 
is declared illegal, invalid, or unenforceable. 
 
4.38 Composition of Contractor 
If the Contractor hereunder is comprised of more than one legal entity, each such entity shall be jointly and severally liable 
hereunder. 
 
4.39 Use and Possession Prior to Completion 
(a) The District shall have the right to take possession of or use any completed or partially completed part of the work. 
Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of items of work 
remaining to be performed or corrected on those portions of the work that the District intends to take possession of or use. 
However, failure of the Contracting Officer to list any item of work shall not relieve the Contractor of responsibility for 
complying with the terms of the contract. The District's possession or use shall not be deemed an acceptance of any work 
under the contract. 

(b)  While the District has such possession or use, the Contractor shall be relieved of the responsibility for the loss of or 
damage to the work resulting from the District's possession or use, notwithstanding the terms of the "Permits and 
Responsibilities" clause of this contract. If prior possession or use by the District delays the progress of the work or causes 
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additional expense to the Contractor, an equitable adjustment shall be made in the contract price or the time of completion, 
and the contract shall be modified in writing accordingly. 

 
4.40 Warranty of Construction 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (j) of this 
clause, that work performed under this contract conforms to the contract requirements and is free of any defect in equipment, 
material, or design furnished, or workmanship performed, by the Contractor or any subcontractor or supplier at any tier. 
 
(b) This warranty shall continue for a period of one year from the date of final acceptance of the work. If the District takes 
possession of any part of the work before final acceptance, this warranty for such part of the work shall continue for a period 
of one year from the date the District takes possession.  

 
(c) The Contractor shall remedy at the Contractor's expense (i) any failure to conform to the contract requirements or (ii) 
any defect. In addition, the Contractor shall remedy at the Contractor's expense any damage to real or personal property 
owned or controlled by the District, when the damage is the result of: (1) the Contractor's failure to conform to contract 
requirements; or (2) any defect of equipment, material, workmanship, or design furnished.  

 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor's 
warranty with respect to work repaired or replaced will run for one year from the date of repair or replacement.  

 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage.  

 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
District shall have the right to replace, remove, or otherwise remedy the failure, defect, or damage at the Contractor's 
expense.  

 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work performed 
and materials furnished under this contract, the Contractor shall: (1) obtain all warranties that would be given in normal 
commercial practice; (2) require all warranties to be executed, in writing, for the benefit of the District, if directed by the 
Contracting Officer; and (3) enforce all warranties for the benefit of the District, if directed by the Contracting Officer.  

 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the District may bring suit at its 
expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  

 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor 
shall not be liable for the repair of any defects of material or design furnished by the District or for the repair of any damage 
that result from any defect in material or designs furnished by the District.  

 
(j) This warranty shall not limit the District's rights under the "Inspection of Construction" clause of this contract with 
respect to latent defects, gross mistakes, or fraud. 

 
4.41 Manufacturer’s Warranty 
Any and all standard manufacturer’s warranties shall accrue to the benefit of the District. The manufacturer’s warranties 
referenced herein shall be in addition to any contractual remedies set forth in this contract, and in addition to any and all 
other statutory remedies or warranties imposed on the Contractor for the benefit of the District. 
 
4.42 Warranty of Supplies 
(a) Definitions. "Acceptance," as used in this clause, means the act of an authorized representative of the District by 
which the District assumes for itself, or as an agent of another, ownership of existing supplies, or approves specific services 
as partial or complete performance of the contract. 

"Correction," as used in this clause, means the elimination of a defect. 
 
"Supplies," as used in this clause, means the end item furnished by the Contractor and related services required under 
the contract. The word does not include "data." 
 
(b) Contractor's Obligations. 
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(1) Notwithstanding inspection and acceptance by the District of supplies furnished under this contract, or any condition 
of this contract concerning the conclusiveness thereof, the Contractor warrants that for one (1) years. 

(i) all supplies furnished under this contract will be free from defects in material or workmanship and will conform 
with all requirements of this contract; and  

(ii) the preservation, packaging, packing, and marking, and the preparation for and method of, shipment of such 
supplies will conform with the requirements of this contract. 

 
(2) When return, correction, or replacement is required, transportation charges and responsibility for the supplies while 

in transit shall be borne by the Contractor. However, the Contractor's liability for the transportation charges shall not 
exceed an amount equal to the cost of transportation by the usual commercial method of shipment between the 
place of delivery specified in this contract and the Contractor's plant, and return.  

(3)  Any supplies or parts thereof, corrected or furnished in replacement under this clause, shall also be subject to the 
terms of this clause to the same extent as supplies initially delivered. The warranty, with respect to supplies or parts 
thereof, shall be equal in duration to that in paragraph (b)(1) of this clause and shall run from the date of delivery of 
the corrected or replaced supplies. 

(4)  All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any obligation 
contained in this contract. 

 
(c) Remedies Available to the District. 

(1)  The Contracting Officer shall give written notice to the Contractor of any breach of warranties in paragraph (b)(1) 
of this clause within 45 days after discovery of the defect. 

(2) Within a reasonable time after the notice, the Contracting Officer may either – 

(i) require, by written notice, the prompt correction or replacement of any supplies or parts thereof (including 
preservation, packaging, packing, and marking) that do not conform with the requirements of this contract within 
the meaning of paragraph (b)(1) of this clause; or 

(ii) retain such supplies and reduce the contract price by an amount equitable under the circumstances. 

(3) If the contract provides for inspection of supplies by sampling procedures, conforming of supplies or components 
subject to warranty action shall be determined by the applicable sampling procedures in the contract. 

(4) Within a reasonable time after notice of any breach of the warranties specified in paragraph (b)(1) of this clause, 
the Contracting Officer may exercise one or more of the following options: 

(i) require an equitable adjustment in the contract price for any group of supplies;  

(ii) screen the supplies grouped for warranty action under this clause at the Contractor's expense and return all 
nonconforming supplies to the Contractor for correction or replacement; 

(iii) require the Contractor to screen the supplies at locations designated by the District within the continental United 
States and to correct or replace all nonconforming supplies; or 

(iv) return the supplies grouped for warranty action under this clause to the Contractor (irrespective of the f.o.b. 
point or the point of acceptance) for screening and correction or replacement. 

(5) The Contracting Officer may, by contract or otherwise, correct or replace the nonconforming supplies with similar 
supplies from another source and charge to the Contractor the cost occasioned to the District thereby if the 
Contractor – 

(i) fails to make redelivery of the corrected or replaced supplies within the time established for their return; or 

(ii)  fails either to accept return of the nonconforming supplies or fails to make progress after their return to correct 
or replace them so as to endanger performance of the delivery schedule, and in either of these circumstances 
does not cure such failure within a period of 10 days (or such longer period as the Contracting Officer may 
authorize in writing) after receipt of notice from the Contracting Officer specifying such failure. 

(6) Instead of correction or replacement by the District, the Contracting Officer may require an equitable adjustment of 
the contract price. In addition, if the Contractor fails to furnish timely disposition instructions, the Contracting Officer 
may dispose of the nonconforming supplies for the Contractor's account in a reasonable manner. The District is 
entitled to reimbursement from the Contractor, or from the proceeds of such disposal, for the reasonable expenses 
of the care and disposition of the nonconforming supplies, as well as for excess costs incurred or to be incurred. 
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(7) The rights and remedies of the District provided in this clause are in addition to and do not limit any rights afforded 
to the District by law, equity, or any other clause of this contract. 

 
4.43 Certificate of Entitlement 
Section 212.08(6), Florida Statutes (F.S.) and Rule 12A-1.094, Florida Administrative Code (F.A.C.), (Public Works 
contracts), govern the taxability of transactions in which contractors and subcontractors purchase supplies and materials 
for use in public works contracts. Public works contracts are projects for public use or enjoyment, financed and owned by 
the government, in which private persons install tangible personal property that becomes a part of a public facility. The 
exemption in Section 212.08(6), F.S., is a general exemption for sales made directly to the government. Rule 12A-1.094, 
F.A.C., establishes the criteria that govern whether a governmental entity, rather than the public works contractor, is the 
purchaser of the materials. 
 
Effective January 2, 2011, Section 8, Chapter 2010-138, Laws of Florida (L.O.F.), requires governmental entities (excluding 
the federal government) to issue a Certificate of Entitlement to each vendor and each contractor in order to purchase 
supplies and materials for use in public works contracts tax-exempt under Section 212.08(6), F.S. The Certificate of 
Entitlement certifies that: (1) the materials and supplies purchased will become part of a public facility; (2) the governmental 
entity will be liable for any tax, penalty, or interest due should the Department later determine that the items purchased do 
not qualify for exemption; and (3) the criteria established in Rule 12A-1.094, F.A.C., are being followed.  
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General: Form WH-347has been made available for the convenience of contractors and subcontractors required by their Federal
or Federally-aided construction-type contracts and subcontracts to submit weekly payrolls. Properly filled out, this form will satisfy
the requirements of Regulations, Parts 3 and 5 (29 C.F.R., Subtitle A), as to payrolls submitted in connection with contracts subject
to the Davis-Bacon and related Acts.

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on
Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a).
The Copeland Act (40 U.S.C. § 3145) requires contractors and subcontractors performing work on Federally financed or assisted
construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week."
U.S. Department of Labor (DOL) Regulations at 29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls
to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance"
indicating that the payrolls are correct and complete and that each laborer or mechanic has been paid not less than the proper
Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review
the information to determine that employees have received legally required wages and fringe benefits.

Under the Davis-Bacon and related Acts, the contractor is required to pay not less than prevailing wage, including fringe benefits,
as predetermined by the Department of Labor. The contractor's obligation to pay fringe benefits may be met either by payment of
the fringe benefits to bona fide benefit plans, funds or programs or by making payments to the covered workers (laborers and
mechanics) as cash in lieu of fringe benefits.

This payroll provides for the contractor to show on the face of the payroll all monies to each worker, whether as basic rates or as
cash in lieu of fringe benefits, and provides for the contractor's representation in the statement of compliance on the payroll (as
shown on page 2) that he/she is paying for fringe benefits required by the contract and not paid as cash in lieu of fringe benefits.
Detailed instructions concerning the preparation of the payroll follow:

Contractor or Subcontractor: Fill in your firm's name and check appropriate box.

Address: Fill in your firm's address.

Payroll No.: Beginning with the number "1", list the payroll number for the submission.

For Week Ending: List the workweek ending date.

Project and Location: Self-explanatory.

Project or Contract No.: Self-explanatory.

Column 1 - Name and Individual Identifying Number of Worker: Enter each worker's full name and an individual
identifying number (e.g., last four digits of worker's social security number) on each weekly payroll submitted.

Column 2 - No. of Withholding Exemptions: This column is merely inserted for the employer's convenience and is not a
requirement of Regulations, Part 3 and 5.

Column 3 - Work Classifications: List classification descriptive of work actually performed by each laborer or mechanic. Consult
classification and minimum wage schedule set forth in contract specifications. If additional classifications are deemed necessary,
see Contracting Officer or Agency representative. An individual may be shown as having worked in more than one classification
provided an accurate breakdown or hours worked in each classification is maintained and shown on the submitted payroll by use
of separate entries.

Column 4 - Hours worked: List the day and date and straight time and overtime hours worked in the applicable boxes. On all
contracts subject to the Contract Work Hours Standard Act, enter hours worked in excess of 40 hours a week as "overtime".

Column 5 - Total: Self-explanatory

Column 6 - Rate of Pay (Including Fringe Benefits): In the "straight time" box for each worker, list the actual hourly rate
paid for straight time worked, plus cash paid in lieu of fringe benefits paid. When recording the straight time hourly rate, any cash
paid in lieu of fringe benefits may be shown separately from the basic rate. For example, "$12.25/.40" would reflect a $12.25 base
hourly rate plus $0.40 for fringe benefits. This is of assistance in correctly computing overtime. See "Fringe Benefits" below. When
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overtime is worked, show the overtime hourly rate paid plus any cash in lieu of fringe benefits paid in the "overtime" box for each
worker; otherwise, you may skip this box. See "Fringe Benefits" below. Payment of not less than time and one-half the basic or
regular rate paid is required for overtime under the Contract Work Hours Standard Act of 1962 if the prime contract exceeds
$100,000. In addition to paying no less than the predetermined rate for the classification which an individual works, the contractor
must pay amounts predetermined as fringe benefits in the wage decision made part of the contract to approved fringe benefit
plans, funds or programs or shall pay as cash in lieu of fringe benefits. See "FRINGE BENEFITS" below.

Column 7 - Gross Amount Earned: Enter gross amount earned on this project. If part of a worker's weekly wage was earned
on projects other than the project described on this payroll, enter in column 7 first the amount earned on the Federal or Federally
assisted project and then the gross amount earned during the week on all projects, thus "$163.00/$420.00" would reflect the
earnings of a worker who earned $163.00 on a Federally assisted construction project during a week in which $420.00 was earned
on all work.

Column 8 - Deductions: Five columns are provided for showing deductions made. If more than five deduction are involved, use
the first four columns and show the balance deductions under "Other" column; show actual total under "Total Deductions" column;
and in the attachment to the payroll describe the deduction(s) contained in the "Other" column. All deductions must be in
accordance with the provisions of the Copeland Act Regulations, 29 C.F.R., Part 3. If an individual worked on other jobs in addition
to this project, show actual deductions from his/her weekly gross wage, and indicate that deductions are based on his gross
wages.

Column 9 - Net Wages Paid for Week: Self-explanatory.

Totals - Space has been left at the bottom of the columns so that totals may be shown if the contractor so desires.

Statement Required by Regulations, Parts 3 and 5: While the "statement of compliance" need not be notarized, the
statement (on page 2 of the payroll form) is subject to the penalties provided by 18 U.S.C. § 1001, namely, a fine, possible
imprisonment of not more than 5 years, or both. Accordingly, the party signing this statement should have knowledge of the facts
represented as true.

Items 1and 2: Space has been provided between items (1) and (2) of the statement for describing any deductions made. If all
deductions made are adequately described in the "Deductions" column above, state "See Deductions column in this payroll." See
"FRINGE BENEFITS" below for instructions concerning filling out paragraph 4 of the statement.

Item 4 FRINGE BENEFITS - Contractors who pay all required fringe benefits: If paying all fringe benefits to approved
plans, funds, or programs in amounts not less than were determined in the applicable wage decision of the Secretary of Labor,
show the basic cash hourly rate and overtime rate paid to each worker on the face of the payroll and check paragraph 4(a) of the
statement on page 2 of the WH-347 payroll form to indicate the payment. Note any exceptions in section 4(c).

Contractors who pay no fringe benefits: If not paying all fringe benefits to approved plans, funds, or programs in amounts of
at least those that were determined in the applicable wage decision of the Secretary of Labor, pay any remaining fringe benefit
amount to each laborer and mechanic and insert in the "straight time" of the "Rate of Pay" column of the payroll an amount not
less than the predetermined rate for each classification plus the amount of fringe benefits determined for each classification in the
application wage decision. Inasmuch as it is not necessary to pay time and a half on cash paid in lieu of fringe benefits, the
overtime rate shall be not less than the sum of the basic predetermined rate, plus the half time premium on basic or regular rate,
plus the required cash in lieu of fringe benefits at the straight time rate. In addition, check paragraph 4(b) of the statement on
page 2 the payroll form to indicate the payment of fringe benefits in cash directly to the workers. Note any exceptions in section
4(c).

Use of Section 4(c), Exceptions

Any contractor who is making payment to approved plans, funds, or programs in amounts less than the wage determination
requires is obliged to pay the deficiency directly to the covered worker as cash in lieu of fringe benefits. Enter any exceptions to
section 4(a) or 4(b) in section 4(c). Enter in the Exception column the craft, and enter in the Explanation column the hourly
amount paid each worker as cash in lieu of fringe benefits and the hourly amount paid to plans, funds, or programs as fringe
benefits. The contractor must pay an amount not less than the predetermined rate plus cash in lieu of fringe benefits as shown in
section 4(c) to each such individual for all hours worked (unless otherwise provided by applicable wage determination) on the
Federal or Federally assisted project. Enter the rate paid and amount of cash paid in lieu of fringe benefits per hour in column 6 on
the payroll. See paragraph on "Contractors who pay no fringe benefits" for computation of overtime rate.

Public Burden Statement: We estimate that it will take an average of 55 minutes to complete this collection of information,
including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. If you have any comments regarding these estimates or any other aspect
of this collection of information, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour
Division, ESA, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.,Washington, D.C. 20210.

Note: In order to view, fill out, and print PDF forms, you need Adobe® Acrobat® Reader® version 5 or later, which you may
download for free at www.adobe.com/products/acrobat/readstep2.html.
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U.S. Department of Labor PAYROLL 
(For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)
Wage and Hour Division   

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number.


NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.:1235-0008 
Expires: 04/30/2021

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) (2) (3) (4) DAY AND DATE (5) (6) (7) (9) 
(8) 

DEDUCTIONS 
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NAME AND INDIVIDUAL IDENTIFYING NUMBER
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HOURS WORKED EACH DAY 
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OF PAY 
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EARNED FICA 
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HOLDING 

TAX OTHER 
TOTAL 

DEDUCTIONS 

NET 
WAGES 
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FOR WEEK 
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S
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S 

Rev. Dec. 2008

Rev. Dec. 2008

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the  preceding week."  U.S. Department of Labor (DOL) regulations at  
29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.  
Washington, D.C. 20210

(over)

nthai

nthai

nthai

nthai



Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 
all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any  person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such employees, 
except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 
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Wage Determinations Online

https://wdol.gov/dba.aspx[1/10/2019 9:21:48 AM]

Skip to main content

WDOL.gov is moving to beta.SAM.gov. This change is part of an effort to bring together 10 federal award
systems into a single website. Later in FY2019, WDOL.gov will redirect people to beta.SAM.gov to find wage
determinations. For more information, please visit beta.SAM.gov or check out this video.
(https://youtu.be/5uciZ431AGo)

WDOL.gov is part of the Integrated Acquisition Environment, one of the E-Government initiatives in the President’s Management Agenda. It is a
collaborative effort of the Office of Management and Budget, Department of Labor, Department of Defense, General Services Administration,
Department of Energy, and Department of Commerce. 

Browse by state/territory.

View the latest

modifications and additions

to the Davis-Bacon

Database.

View the modifications or

additions to Davis-Bacon

Wage Determinations due to

be issued and published on

WDOL.gov.

CAUTION: Users should note that the only WDs applicable to a particular solicitation or
contract are those that have been incorporated by the contracting officer in that contract
action.

Selecting DBA Wage Decisions

Select DBA WD by number:

 (Enter WD number in the following format: two letter abbeviation for the

state and the number of the WD. For example, VA3, NOT VA030003 or MD150 NOT MD030150.)

OR

By Selection criteria beginning with:

State: FLORIDA

County: Polk

Construction Type: All Construction Types  (Types of

Construction Under DBA)

WD Number: FL2

Service Contract Act

Selecting SCA WDs

e98

Archived WDs

WDs due to be revised

PACT (Price Adjustment Calculation

Tool)

Davis-Bacon Act

Selecting DBA WDs

Archived WDs

WDs due to be revised

Rollover Crosswalk

Related Information

Agency Labor Advisors

Library

DOL Wage and Hour

Website

HOME FAQs | User Guide  | Help  |

https://beta.sam.gov/
https://beta.sam.gov/
https://beta.sam.gov/
https://youtu.be/5uciZ431AGo
https://wdol.gov/Index.aspx
https://wdol.gov/states.aspx
https://wdol.gov/currentdba.aspx
https://wdol.gov/currentdba.aspx
https://wdol.gov/newdba.aspx
https://wdol.gov/newdba.aspx
https://wdol.gov/newdba.aspx
https://wdol.gov/usrguide/sectionc.aspx#c4b
https://wdol.gov/usrguide/sectionc.aspx#c4b
https://wdol.gov/usrguide/sectionc.aspx#c4b
https://wdol.gov/sca.aspx
https://wdol.gov/e98.aspx
https://wdol.gov/archsca.aspx
https://wdol.gov/archsca.aspx
https://wdol.gov/newsca.aspx
https://wdol.gov/newsca.aspx
https://wdol.gov/pact/index.aspx
https://wdol.gov/pact/index.aspx
https://wdol.gov/pact/index.aspx
https://wdol.gov/archdba.aspx
https://wdol.gov/archdba.aspx
https://wdol.gov/newdba.aspx
https://wdol.gov/newdba.aspx
https://wdol.gov/rollover-crosswalk2018.pdf
https://wdol.gov/rollover-crosswalk2018.pdf
https://wdol.gov/ala.aspx
https://wdol.gov/ala.aspx
https://wdol.gov/library.aspx
https://wdol.gov/exitpage.aspx?np=y&url=http://www.dol.gov/whd/
https://wdol.gov/exitpage.aspx?np=y&url=http://www.dol.gov/whd/
https://wdol.gov/exitpage.aspx?np=y&url=http://www.dol.gov/whd/
https://wdol.gov/Index.aspx
https://wdol.gov/faqs.aspx
https://wdol.gov/usrguide/index.aspx
https://wdol.gov/usrguide/index.aspx
https://wdol.gov/help.aspx


Select the corresponding construction labor type that matches the SOW.  The top three have been 
provided as reference. 

http://www.wdol.gov/dba.aspx 

1. FL223 - Building Construction. Includes construction of sheltered enclosures with walk-in access for the 
purpose of housing persons, machinery, equipment or supplies; all construction of such structures; the 
installation of utilities and of equipment, both above and below grade levels; as well as incidental grading, 
utilities and paving. Such structures need not be "habitable" to be building construction. Also, the installation 
of heavy machinery and/or equipment does not generally change the project's character as a building.

2. FL2, FL3, FL4, FL131 - Heavy Construction. Includes those projects that are not properly classified as 
either "building," "highway," or "residential." Unlike these classifications, heavy construction is not a 
homogenous classification. Because of this catch-all nature, projects within the heavy classification may 
sometimes be distinguished on the basis of their particular project characteristics, and separate schedules may 
be issued for dredging projects, water and sewer line projects, dams, major bridges, and flood control projects.

3. FL185 - Highway Construction. Includes construction, alteration or repair of roads, streets, highways, 
runways, taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or 
heavy construction.

4. FL82 - Residential Construction. Includes the construction, alteration or repair of single-family houses, 
apartment buildings of no more than four stories in height. This includes all incidental items such as site work, 
parking areas, utilities, streets, and sidewalks.

Some contracts or projects may require more than one general schedule to be included depending on the 
nature and extent of the work. This is described in more detail in DOL's All Agency Memo No. 131. The 
contracting agency should provide designate the work to which each wage determination or part thereof 
applies per FAR 22.404-2. 

http://www.wdol.gov/dba.aspx


https://wdol.gov/wdol/scafiles/davisbacon/FL223.dvb?v=0[1/10/2019 9:49:04 AM]

General Decision Number: FL190223 01/04/2019  FL223

Superseded General Decision Number: FL20180268

State: Florida

Construction Type: Building

County: Polk County in Florida.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/04/2019

 ASBE0067-003 01/01/2018

Rates Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR........................$ 27.89 15.19
----------------------------------------------------------------
 ELEC0915-005 12/01/2017

Rates Fringes

ELECTRICIAN (Includes Low   
Voltage Wiring)..................$ 25.75        38%+ 0.35
----------------------------------------------------------------
 ELEV0074-001 01/01/2018

Rates Fringes

ELEVATOR MECHANIC................$ 39.90 32.645

FOOTNOTE:
  A.  Employer contributions 8% of regular hourly rate to
  vacation pay credit for employee who has worked in business
  more than 5 years; Employer contributions 6% of regular
  hourly rate to vacation pay credit for employee who has
  worked in business less than 5 years.

  Paid Holidays:  New Year's Day; Memorial Day; Independence
  Day; Labor Day; Thanksgiving Day; The Friday after
  Thanksgiving Day; and Christmas Day.

----------------------------------------------------------------
 ENGI0487-022 07/01/2016

Rates Fringes



https://wdol.gov/wdol/scafiles/davisbacon/FL223.dvb?v=0[1/10/2019 9:49:04 AM]

OPERATOR:  Forklift..............$ 23.25 9.20
OPERATOR:  Mechanic..............$ 32.05             9.20
OPERATOR:  Oiler.................$ 23.50 9.20
----------------------------------------------------------------
 ENGI0673-016 05/01/2016

Rates Fringes

OPERATOR:  Crane  
     Gantry Crane; Bridge Crane..$ 26.09 13.00
     Tower Crane; Crawler 
     Crane; Truck Crane; Hydro 
     Crane.......................$ 28.25 13.00
----------------------------------------------------------------
* IRON0402-001 10/01/2018

Rates Fringes

IRONWORKER, ORNAMENTAL...........$ 23.69            12.70
----------------------------------------------------------------
 SFFL0821-004 07/01/2018

Rates Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 28.38 18.89
----------------------------------------------------------------
  SUFL2014-032 08/16/2016

Rates Fringes

CARPENTER........................$ 17.10 1.63

CEMENT MASON/CONCRETE FINISHER...$ 14.82 0.00

IRONWORKER, REINFORCING..........$ 22.81 11.58

IRONWORKER, STRUCTURAL...........$ 21.87 0.00

LABORER:  Common or General,   
Including Cement Mason Tending...$ 11.96 1.43

LABORER:  Pipelayer..............$ 15.00 0.54

OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 17.80 2.81

OPERATOR:  Bulldozer.............$ 15.40 1.90

OPERATOR:  Grader/Blade..........$ 18.97 0.00

OPERATOR:  Loader................$ 16.30 0.00

OPERATOR:  Roller................$ 14.43 4.78

PAINTER:  Brush, Roller and   
Spray............................$ 13.54 0.00

PIPEFITTER.......................$ 22.89 9.93

PLUMBER..........................$ 19.65 5.14

ROOFER...........................$ 16.79 0.00

SHEET METAL WORKER, Includes   
HVAC Duct Installation...........$ 14.85 0.00

TILE SETTER......................$ 17.25 1.74

TRUCK DRIVER:  Dump Truck........$ 12.95 2.28

TRUCK DRIVER:  Lowboy Truck......$ 14.24             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
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SECTION 5.0 –SUBMITTAL REQUIREMENT and SELECTION PROCESS 
 
Table of Contents 

5.1 DBE AND SBE PARTICIPATION .............................................................................................................................................. 1 
5.2 LISTING OF SUBCONTRACTORS AND/OR SUPPLIERS ............................................................................................................. 2 
5.3 FAIR SUBCONTRACTING POLICIES ......................................................................................................................................... 2 
5.4 KEY PERSONNEL AND QUALIFICATIONS ................................................................................................................................. 2 
5.5 ACKNOWLEDGEMENT OF SOLICITATION AMENDMENTS ......................................................................................................... 2 
5.6 EXCEPTIONS TAKEN ............................................................................................................................................................... 2 
5.7 OFFER PREPARATION ............................................................................................................................................................. 3 
5.8 OFFER FORMAT ...................................................................................................................................................................... 3 
5.9 INSTRUCTIONS FOR SUBMITTING OFFERS ............................................................................................................................. 5 
5.10 EVALUATION OF OFFERS AND SELECTION PROCEDURE ....................................................................................................... 5 
5.11 EVALUATION OF OPTION PRICING .......................................................................................................................................... 6 
5.12 ORAL PRESENTATIONS AND NEGOTIATIONS [N/A] ................................................................................................................ 6 
5.13 RIGHT OF REJECTION ............................................................................................................................................................. 6 
5.14 CONTRACT AWARD ................................................................................................................................................................. 6 
5.15 AVAILABILITY OF FUNDS ......................................................................................................................................................... 6 
5.16 CONTRACTUAL PROVISIONS ................................................................................................................................................... 7 
5.17 USDOT/FTA/FDOT CONCURRENCE FOR CONTRACT AWARD ........................................................................................... 7 
5.18 AFFIDAVITS/ACKNOWLEDGEMENTS........................................................................................................................................ 7 

 
5.1 DBE and SBE Participation 
A. DBE Participation: It is the policy of the District and the Department of Transportation that Disadvantaged Business 
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have a level playing field and an opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds.  Please use the District’s web site for resources 
concerning your due-diligence FDOT Unified Certification Program directory search: www.ridecitrus.com, then click on 
Business Opportunities. 
 
The District has established an overall agency goal of 2% participation by certified Disadvantaged Business Enterprises 
(DBEs) in procurements of all goods and services where federal funds may be utilized.  There is a 1.5% DBE goal 
established for this solicitation. Should a Task Order Contract be awarded, the District reserves the right to establish a DBE 
goal for subsequent work, or a reductions thereof,  where federal funds may be utilized. Where subcontracting opportunities 
are not available, a letter of affirmation may be provided. Said letter must state that the offeror does not utilize 
subcontractors, labor, equipment, or material external to that provided by their firm. 
 
All DBE participation included in this solicitation must be certified by a local municipality, the state or a federal agency as 
specified in Form J.  Certifications for any DBE’s must be included for any DBE being submitted. In the event the 
Offeror is unable to contract with a substitute DBE firm, the good faith efforts that the Offeror made in attempting to contract 
with a substitute DBE firm must be documented and submitted as part of the offer submittal. 
 
Any DBE subcontractors will be field-monitored for actual performance of any deliverables, and will be questioned as to 
timely payment by the prime contractor. 

 
B. Directory of DBE’s:  The Unified Certification Program (UCP) maintains an electronic DBE directory of all firms 
certified in the State of Florida.  The directory is located at: 
https://fdotxwp02.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/CustomSearch.aspx 
Various certifying UCP agencies are situated throughout the state of Florida with a location directory available at: 
https://fdotxwp02.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/UCPMemberList.aspx 
Appropriate forms to apply for DBE certification are available at: 
https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd/get_certified 
 
C. SBE Participation: The District encourages the use of Small Business Enterprise (SBE) when available. The goal is to 
provide opportunity for DBEs, SBEs, and community organizations to work in conjunction with, through, or as a prime 
contractor when Federal funds shall be utilized. 
 
Firms seeking to participate as an SBE are defined in and pursuant to section 3 of the Small Business Act and Small 
Business Administration regulations implementing it (13 CFR part 121) that also may not exceed the cap on average annual 
gross receipts specified in §26.65(b). 

http://www.ridecitrus.com/
https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd/get_certified
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D. Submission of Subcontractor Utilization Forms and Related Documentation: All Offerors shall submit the Subcontractor 
Utilization form (Section 6, Form J, part C) when the initial response to the Authority's solicitation is due. The Offeror shall 
indicate the names of any subcontractor(s), subconsultant(s) or supplier(s) to be used in this contract (DBE-certified or non 
DBE-certified firms), or indicate that no portion is intended to be subcontracted. 
 
The Contractor must provide a copy of each subcontract agreement to the Contracts Specialist for this solicitation within 
three (3) business days of execution and must notify the Contract Specialist for this solicitation of any change in 
subcontractor utilization. The District encourages Contractors to bring copies of subcontracts to kick-off meetings. 
 
5.2 Listing of Subcontractors and/or Suppliers 
Offers shall include a listing of subcontractors and suppliers who will be used on the contract. (See Section 6, Form A)  
 
Offerors must specifically describe the Offeror's role in relationship to its subcontractors and shall describe the interfaces 
with said subcontractors.  
 
5.3 Fair Subcontracting Policies  
All selected Offerors on District contracts in which subcontractors may be used shall be subject to and comply with, requiring 
Offerors to provide a detailed statement of their policies and procedures for awarding subcontracts which: 
 

(i) notifies the broadest number of subcontractors of the opportunity to be awarded a subcontract; 
(ii) invites subcontractors to submit bids/proposals in a practical, expedient way; 
(iii) provides subcontractors access to information necessary to prepare and formulate a subcontracting bid/proposal; 
(iv) allows subcontractors to meet with appropriate personnel of the Offeror to discuss requirements; and 
(v) awards subcontracts based on full and complete consideration of all submitted bid/proposals and in accordance 

with the Offeror’s stated objectives. 
 
All Offerors seeking to contract with the District must provide a statement of their subcontracting policies and procedures.  
 
5.4 Key Personnel and Qualifications 
Offeror shall include a general description of the firm and its background as it relates to experience with like governmental 
arrangements over a minimum period of 3 years.  Provide a minimum of three (3) references to include all relevant 
contact information for each customer. The District reserves the right to contact each listed customer to evaluate past 
performance by the vendor. 
 
Offeror shall identify key individuals and license holders directly involved in the project management of services to be 
provided by the awardee.  Please provide resumes of these individuals.  
 

In accordance with State of Florida Executive Order Number 11-116 the Contractor and/or sub-contractor personnel shall 
be legally eligible to work in the United States. Documentation shall be available, upon request, and may be provided in the 
form of the U.S. Department of Homeland Security E-verify system http://www.uscis.gov/e-verify or its U.S. Citizenship and 
Immigration Services (USCIS) Form I-9. 
 
5.5 Acknowledgement of Solicitation Amendments 
The District may revise this solicitation at any time, when the District deems it to be in the best interest of the District.  If it 
was necessary to revise any part of this solicitation, an addendum to the solicitation would have be provided to all parties 
who have notified the contracting officer with an expression of interest via e-mail, posted on the District web-site and Onvia 
DemandStar.  Such amendments/clarifications or addenda must be acknowledged, as outline in Section 3.2. 
 
5.6 Exceptions Taken   
Offerors may take exceptions to any of the terms of this solicitation or documents attached thereto unless specifically stated 
where exceptions may not be taken. All exceptions taken must be specific, and the Offeror must indicate clearly what 
alternative is being offered to allow the District a meaningful opportunity to evaluate and rank offers, and the cost implications 
of the exception (if any). 
 
The form of contract that the District intends to use for award is enclosed for reference.  Any exceptions to this standard 
contract must be clearly indicated by return of the standard contract with the Proposal, with exceptions clearly noted.  The 
District has the right to require the selected respondent to sign the attached contract or to negotiate revisions to the contract 
language prior to execution of the contract, at its sole discretion. The District may require the successful Proposer to insert 

http://www.uscis.gov/e-verify
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certain provisions in all subcontracts issued pursuant to the Contract. The applicable provisions are contained by exhibit 
attached to this solicitation. 
 
All forms requiring execution by the Offeror shall be incorporated in the submittal documents. Should the District be required 
by the selected respondent to complete and execute any other forms or documents, post award and in relation to this 
Solicitation, the terms, conditions, and requirements in this Solicitation shall take precedence to any and all conflicting or 
modifying terms, conditions and/or requirements of the Awardee’s forms or documents. 
 
Where exceptions are taken, the District shall determine the acceptability of the proposed exceptions.  The District, after 
completing evaluations, may accept or reject the exceptions.  Where exceptions are rejected, the District may insist that the 
Offeror furnish the services or goods described herein or negotiate an acceptable alternative.  All exceptions shall be 
referenced by utilizing the corresponding Section, paragraph and page number in this solicitation.  However, the District is 
under no obligation to accept any exceptions. If no exception is stated, the District will assume that the Offeror will accept 
all terms and conditions. 
 
5.7 Offer Preparation 
A. Offerors are expected to examine the Price/Fee Schedule, solicitation instructions, specifications or statement of 
work, and all other provisions of, attachments and exhibits to, the solicitation, whether incorporated by reference or 
otherwise, prior to the submission of offers.   
 
B. Offerors must state a definite time for delivery for performance of services as indicated in Section 2 or unless otherwise 
specified in the solicitation.  All measurements shall be in the system of weights and measures in common usage in the 
United States, and pricing shall be in U.S. dollars. 
 
C. In computing any period of time for the solicitation or any resulting contract, "days" means calendar days, and the day 
of the event from which the designated period of time begins to run shall not be included, but the last day shall be included 
unless it is a Saturday, Sunday, or Federal or State of Florida holiday, in which event the period shall run to the end of the 
next business day. 
 
D. Offerors must state provide concise written materials that enable the reviewer to clearly understand the Offeror's 
capabilities and approach to the project. Said material shall reflect a level of understanding of the work required in order to 
be considered responsive.  Should the offeror fail to conform to the essential requirements of the solicitation, the District 
shall determine whether the variance is significant enough to cause the submission to be considered non-responsive and 
therefore not considered for award.  The District may not accept nor request additional information, of an offeror, in order to 
determine responsiveness.   
 
5.8 Offer Format  
The following paragraphs detail the instructions and order to be followed in preparing a response to this solicitation.  The 
District reserves the right to reject any submittal as nonresponsive if the offeror fails to include any of the required information 
in the specified order.   

A. Offerors shall submit one original and one (1) copy of their offer, including both technical and price. Offers must be 
received in the location and before the time and date specified on the solicitation cover sheet (Solicitation Overview). 
Unnecessarily elaborate offers or lengthy presentations are not desired.  
 
B. Each part of the offer should be clearly labeled and tabbed for easy reference.  The offer shall be submitted in 8 ½” 
by 11” format with foldouts utilized as necessary.  Offers shall contain the following sections and shall include a “Table of 
Contents” identifying the page numbers of where to find the various sections and organized as follows with factors and any 
subfactors are described below. 

Section 1  Introduction of Firm and Required Submittals (Forms, Attachments and Exhibits),  
Section 2 Qualifications and Experience of Firm, Staff, and  
Section 3  Project Approach, Work Plan, and/or Construction Schedule 
Section 4  Price/Fee Schedule or Schedule of Values, 
Section 5 Exception to Solicitation and/or Contract Terms and Conditions (if any), and 
Section 6  Promotional Literature. 

 
(a) Section 1 – Introduction and Submittals: A letter of introduction to include:  

(1) A statement of the type of firm, partnership or other teaming arrangement and members. A list and description 
of ownership, office location, and principal office where the majority of the District’s work will be performed with 
contact information, a principal of the firm shall sign the cover letter or other person fully authorized to act on 
behalf of the Proposer. (See required Form A) 
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(2) The Solicitation, Overview Form,  
(3) Fully completed Affidavits/Acknowledgements.  

 
(b) Section 2 – Qualifications and Experience of Firm, Staff, and/or Major Subcontractors: Demonstrate the firm’s 

experience on Form M: Proposer Qualification Questionnaire.  Submit up to five (5) copies (one per project) of Form 
M. PART A: to illustrate the experience of your firm, staff, and major subcontractors.   
(1) A detailed discussion of the Offeror’s experience, qualifications and skills to perform the work described in 

Section 2. At a minimum describe the firm’s history, length of time in business, locations, number of employees, 
types of services offered and direct experience in providing the services described in the solicitation. Note that 
government experience is of importance. 

(2) A copy of licenses, certifications, or accreditations applicable to the requirements of Section 2. 
(3) A description of the general capabilities of the offeror, including information relating to total size and staffing, 

professional staff and clerical support.  
(4) Provide a detailed description of comparable contracts (a minimum of 3) which the offeror is either performing 

or completed in the past three (3) years; subject to verification by the District as deemed necessary. This 
description should identify for each project the following:  

(i) the name and address of client,  
(ii) full description of the services under the contract,  
(iii) total dollar value of the contract,  
(iv) contract duration,  
(v) name and contact information for individual of the firm responsible for contract oversight,  
(vi) reason any contract identified was not completed to its full term.  

(5) Provide an Organizational Chart showing all individuals, including: titles and length of service with the company. 
Describe of all relevant staff experience demonstrating the ability to perform all services required by this 
solicitation. This should not only include the Proposers personnel, but those of subcontractor/partner personnel 
that are to perform any services under the solicitation.  

(6) The name and short biography of the individual who will assume primary responsibility for the Offeror’s 
obligations under any resulting contract.  

(7) An affirmative statement guaranteeing the key personnel named in the staffing plan will be assigned to the 
project, unless such employment is duly terminated. If substitutes or "backup" personnel are planned on a 
contingency basis, such personnel shall also be named with a similar guarantee of assignment.  

 
(c) Section 3 - Project Approach, Work Plan, and/or Construction Schedule: The offeror should provide a fully 

developed methodology for performance of the services described in the Statement of Work. Methodology should 
describe specific policies, plans, procedures, techniques, milestones and subcontract services (identify the 
subcontractor by legal name and address) to be used in providing the services required under this solicitation.  
(1) The offeror shall describe the quality of products offered or utilized; noting all areas the proposer’s products 

met or exceed specifications provided in the solicitation.  
(2) The offeror shall identify potential impediments, obstacles, or problems that could negatively impact upon work 

performance.  
(3) A proposed transitional approach, strategies, milestones, graphs, charts, or duty logs shall be provided where 

applicable. 
(4) Should a Scheduled of Values be requested, offers shall incorporate a draft or mock construction schedule that 

complements the schedule of values outlining the phases of the contract and timelines. Each phase shall be 
classified as design, demolition, construction, landscaping, etc.  The final construction schedule shall be 
provided within 20 days of award and shall be used, in part, for submitting and reviewing progress payments.  

 
(d) Section 4 – Price/Fee Schedule or Schedule of Values: Price proposals shall be submitted in accordance the criteria 

outlined within the Statement of Work.  
(1) Pricing methodologies shall be provided with some level of detail and summarized in the form of a Price 

Schedule or Schedule of Values, should one be requested for consideration.  
(2) Should a Scheduled of Values be requested, offers shall provide said schedule of values outlining the phases 

of the contract, and all associated pricing. Each phase shall be classified; i.e. demolition, design, construction, 
etc.  Additionally the schedule shall allocate the values for the various phases of the work and shall also be 
used, in part, as the basis for submitting and reviewing progress payments.  

(3) To be considered for award of contract, the offeror must provide pricing for all billable “items”. All billable items 
must appear on the price Schedule. Failure of an offeror to provide pricing on the Schedule may render the 
offer for that discipline as unacceptable and/or unbillable. 

(4) Also, to be eligible for award, offerors must provide pricing for Option Terms and/or Items, where applicable. In 
evaluating and assigning price points, option pricing shall be considered.  
 

(e) Section 5 – Exception to Solicitation and/or Contract Terms and Conditions (if any): See Section 5.4 above. 
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(f) Section 6 - Promotional Literature: This section should contain any promotional literature submitted for informational 

purposes only. Additional information, such as company brochures, may be included in the submittal but should be 
provided as attachments to the offer, not part of the submittal text. Note: Unnecessarily elaborate offers or lengthy 
presentations are not desired. 
 

5.9 Instructions for Submitting Offers 
A. Submittal address: Mail or deliver proposals to 

           Lisa Harris, Contracts Specialist 
           Lakeland Area Mass Transit District, 1212 George Jenkins Blvd., Lakeland, FL 33815 

 
B. Offers shall be: Enclosed in sealed envelopes or sealed cartons that should include the following on the address label 
(use suggested address label on page two (2) of this solicitation overview or similar): 
 

1. Solicitation # 
2. Solicitation Title 

3. Offer due date/time 
4. Offeror(s) name, address 

 
C. Final Submission: Due Date and Required Copies 
Offers must be received no later than the dated and time specified in Block 7 of the Solicitation Overview, or 
amendments thereto. Offers received after this deadline will be deemed as non-responsive and will receive no further 
consideration. 
 
5.10 Evaluation of Offers and Selection Procedure  
Offers shall be publicly opened and read aloud within 1 hour of the due date and time specified in block 7 of the Solicitation 
Overview, attendance is not mandatory. Secondarily, the apparent low bidder shall be reviewed to determine if the submittal 
is responsive to the requirements outlined in this Solicitation.   A responsive proposal is one which follows the requirements 
of this Solicitation, includes all documentation, is submitted in the format outlined in this solicitation, is submitted on time, 
and has the appropriate signatures as required on each document.  Failure to comply with these requirements may result 
in the proposal being deemed non-responsive. 
 
A. Submittals by offerors that meet the minimum qualifications, as stated throughout this solicitation and will be evaluated 

for award based solely on price, inclusive optional items, (if applicable).  
 

B. The District’s Evaluation The selection process will utilize the "Evaluation Criteria" set forth below and in accordance 
with the District’s applicable policies and procedures to evaluate offers that have met the minimum requirements set forth 
within the solicitation.   
 
C. Competitive Ranges: In accordance with Section 15, of the Federal Acquisition Regulations, a competitive range may 

be established as part of the evaluation criteria; submittals with exceptionally high or low pricing may be rejected on this 
basis and given no further consideration. 

D. All or None Pricing The line item unit price(s) must include all costs that the offeror intends to recover, such as, but not 
limited to supervision, labor, equipment, materials, vehicle pickup and return, financing, carrying charges, and all other such 
charges to accommodate the services and delivery requirements. 
 

(a)  Failure of an offeror to provide prices for all line items listed on the Schedule, or the required elements within a 
Schedule of Values, shall be cause for rejection of the entire offer. However, an offeror may enter “No Cost” in the 
unit price and extended amount columns to indicate that the item is being offered at “No Cost.” 

(b) Offerors are hereby reminded that item descriptions in the Schedule are not intended as complete descriptions of 
the required supplies and/or services to be purchased under this solicitation. Complete descriptions are provided in 
the Specifications and/or Statement of Work exhibits in this solicitation document. 

(c) In some circumstances Offerors may be requested to compile a self-generated price schedule.  In these instances 
firm are required to list all items and/or services for which they intend to be compensated. Additionally, firms are 
encouraged to list items and/or services provided of which they offer at “No Cost” to firmly demonstrate best value 
pricing. 

(d) The District reserves the right to reject offers that are materially unbalanced, i.e., that contain unreasonably high 
unit prices for some items and/or unreasonably low unit prices for other items. 
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E. Examination of Bid Documents: The District shall have the right to examine and review the Contractor's estimating 
documents used in preparing its bid as necessary to aid in the District's evaluation of bids. Within two (2) days of the 
Contracting Officer’s request, the bidder shall make available for inspection its estimating documents used in preparation 
of its bid. Estimating documents shall include all of the following: 
 

(1) clearly itemized estimated costs of performing the work, 
(2) easy identification of design vs. construction or implementation costs (if applicable), 
(3) assumptions used to determine crew sizes and productivity rates, any quotations received from subcontractors, or 

suppliers, memoranda, narratives, and reports used to develop the price, 
(4) a breakdown of costs into categories such as direct labor, equipment, materials and supplies 
(5) overhead rates for the prime contractor and each subcontractor, 
(6) fees allocated to each subcontractor, 
(7) contingency and risk allocations, and 
(8) all other significant assumptions or factors used to develop the price. 

 
F. The District reserves the right to investigate the qualifications of all offerors under consideration, to confirm any part of 
the information furnished by an offeror, and/or to require other evidence of managerial, financial, or technical capabilities 
that are considered necessary for the successful performance of work under a resulting contract.  
 
G. Offerors are hereby reminded that the District reserves the right to award a contract following evaluation of initial offer. 
Offerors should therefore ensure that they submit their best technical and price proposals in their initial offer submissions.  
 
5.11 Evaluation of Option Pricing  
A. The District shall evaluate offers by including the total price for the Base Term with Optional Line Items together with 
the Optional Term and Optional Schedule Line Items under each and where applicable; however, the Optional Term and 
Optional Schedule Line Items may not necessarily be exercised under the contract.  
 
B. The offeror must demonstrate the financial capacity to support their ability to provide services on a reimbursement basis.  
 
5.12 Oral Presentations and Negotiations [N/A] 
 
5.13 Right of Rejection 
A. The District reserves the right to, at any time, and in the District's sole discretion, reject any or all offers, waive any 
informality in such offers; to request new Proposals; to revise the solicitation; extend the submission date of Proposals; 
withdraw the solicitation; reject all Proposals; not award the Contract; reject a member of the Proposer’s team; or not award 
a portion of the Contract.  Revisions to this solicitation, if any, shall be made by written addendum. 

B. The receipt of offers shall NOT in any way obligate the District to enter into a consultant agreement or contract of any 
kind with any Offeror. 
 
C. The notification of intent to award the Contract to a Proposer does not create a relationship of any kind between the 
District and the Proposer, and Proposer shall not rely on such notification.  Unless explicitly written to the contrary, all 
Contracts to be awarded by the District require the approval of the District’s Governing Board and the District’s General 
Counsel, and no instrument or agreement shall be binding on the District unless approved as required herein.  
 
D. Conditional offers or those that take exception to the specifications may be considered non-responsive and may be 
rejected. 
 
5.14 Contract Award 
Any contract, as a result of the Solicitation, will be submitted to the District’s Board or designee for award.  All offerors will 
be notified in writing when the District makes an award recommendation. The Contract award, if any, shall be made to the 
Offeror whose offer shall be deemed by the District to be in the best interests of the District.  
 
5.15 Availability of Funds  
Funds may not be available for performance under this contract beyond the current fiscal year. The District's obligation for 
performance of this contract beyond the current fiscal year is contingent upon the availability of appropriated funds from 
which payment for contract purposes can be made. No legal liability on the part of the District for any payment may arise 
for performance under this contract beyond the current fiscal year, until the Contractor receives notice of availability of 
funds, in writing, from the Contracting Officer. 
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5.16 Contractual Provisions 
THE SUCCESSFUL OFFEROR SHALL COMPLY WITH THE CONTRACT DOCUMENTS AS SET FORTH IN THE MOST 
RECENT LAKELAND AREA MASS TRANSIT DISTRICT “GENERAL CONTRACTING PROVISIONS”, AS MAY BE 
AMENDED FROM TIME TO TIME.  THIS DOCUMENT IS ON THE DISTRICT’S WEBSITE (www.ridecitrus.com) OR IS 
AVAILABLE FROM THE DISTRICT BY REQUEST. 
 
The form of contract that the District intends to use for award is enclosed for reference.  Any exceptions to this standard 
contract must be clearly indicated by return of the standard contract with the offer submittal and with exceptions clearly 
noted.  The District has the right to require the selected respondent to sign the attached contract or to negotiate revisions 
to the contract language prior to execution of the contract, at its sole discretion. The District may require the successful 
Proposer to insert certain provisions in all subcontracts issued pursuant to the Contract. The applicable provisions are 
contained in the exhibit or attachment to this solicitation. 
 
Offerors forms requiring execution by the District shall be incorporated in the submittal documents for review and 
consideration. Should the District be required by the selected respondent to complete, execute, or acknowledge any other 
forms or documents, post award and in relation to this Solicitation, the terms, conditions, and requirements in this Solicitation 
shall take precedence to any and all conflicting or modifying terms, conditions and/or requirements of the Awardee’s forms 
or documents. 
 
5.17 USDOT/FTA/FDOT Concurrence for Contract Award 
The award of a Contract for this Project may be subject to review and concurrence by the U.S. Department of 
Transportation, Federal Transit Administration and/or the Florida Department of Transportation.  
 
5.18 Affidavits/Acknowledgements  
The forms marked with (X) below must be submitted with your proposal.  Failure to include the required forms may cause 
your proposal to be deemed non-responsive and/or lacking objective criteria by which a responsibility determination can 
be performed. Please insert into your proposal with a separate tab, as the last section in your binder. USE BLUE INK FOR 
THE ORIGINAL PROPOSAL. 

 

X Form A – Cover Page for Proposal 
X Form B – Business Information 
X Form C – Disputes Disclosure 
X Form D – Conflict of Interest 
X Form E – Eligible Contractor Certificate 
X Form F – Affidavit of Non-Collusion 
X Form G – Drug Free Workplace Certificate 
X Form H – Lobbying Activities Certificate 
X Form I – Buy America Act Certification 
X Form J – Disadvantaged Business Enterprise (DBE) Provisions  
X Form K – Statement of Insurance 
X Form L – Equal Employment Opportunity Certification 
X Form M – Proposer’s Questionnaire  
X Form N – Proprietary/Trade Secret Confidential Requests 
X Form P – Acknowledgement of Addenda (if applicable) (not be necessary if acknowledged elsewhere) 
X Form Q – Bid Bond 
X Form R – Payment Bond 
X Form S – Performance Bond 
X Form T – Certificate of Entitlement (if applicable) 

http://www.ridecitrus.com/
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SECTION 6.0 – AFFIDAVITS/ACKNOWLEDGEMENTS 
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FORM A – COVER PAGE FOR PROPOSAL 
 
OFFEROR’S NAME (Name of firm, entity or organization): _________________________________________________________ 

________________________________________________________________________________ 

FEDERAL EMPLOYER IDENTIFICATION NUMBER: _______________________________________________ 

NAME AND TITLE OF OFFEROR’S CONTACT PERSON: 

Name: ___________________________Title: ________________________________________ 

MAILING ADDRESS: 

Street Address: ____________________________________________________________________________________________ 

City, State, Zip: _____________________________________________________________________ 

TELEPHONE:                                          FAX:                                                        E-MAIL ADDRESS: 

 (    _   )  _____________       (   __   )  _______________       ______________________________ 
OFFEROR’S ORGANIZATIONAL STRUCTURE:   ___Corporation     ___Partnership     ___Proprietorship     ___ Joint Venture    

___ Other (Explain): ___________________________________________________________________ 

IF CORPORATION, 

Date Incorporated/Organized: _____________________           State Incorporated/Organized: ______________________ 

States registered in as foreign corporation: ______________________________________________________ 

OFFEROR’S SERVICE OR BUSINESS ACTIVITIES OTHER THAN WHAT THIS SOLICITATION REQUESTS FOR: 

________________________________________________________________________________ 

LIST NAMES OF OFFEROR’S SUBCONTRACTORS OR SUBCONSULTANTS FOR THIS PROJECT ON A SEPARATE FORM 
AND ATTACH HERETO. 

CRIMINAL CONVICTION DISCLOSURE: 

Any individual who has been convicted of a felony during the past ten years and any corporation, partnership, joint venture or other 
legal entity having an officer, director, or executive who has been convicted of a felony during the past ten years shall disclose this 
information prior to entering into a contract with or receiving funding from the County. 

    □ Place a checkmark here only if Proposer has such conviction to disclose to comply with this requirement. 

OFFEROR’S AUTHORIZED SIGNATURE: 

The undersigned hereby certifies that this bid is submitted in response to this solicitation. 

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF PROPOSER TO BE BOUND BY THE TERMS 
OF ITS PROPOSAL.  FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BELOW BY AN AUTHORIZED 
REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE.   THE DISTRICT MAY, HOWEVER, IN ITS SOLE 
DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE 
PROPOSER TO THE TERMS OF ITS OFFER. 

 

Signed By:   ________________________________________    Date:  _________________________ 

Print Name:   ________________________________________    Title:  _________________________ 

[END OF FORM A] 
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FORM B – BUSINESS INFORMATION 
B.01 TYPE OF BUSINESS:   
The Proposer represents as part of its offer that it operates as (Mark (1) with an "X"): 

 An individual  
 A partnership  

 A sole proprietorship 
 A corporation 

 Another entity 

If incorporated, incorporated under the laws of the State of: __________________. 
 
B.02 DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
The Proposer represents as part of its offer that it (Mark (1) one with an "X"): 

 Is  Is not 
Disadvantaged Business Enterprise (DBE).  A "DBE" is defined as "a small business concern” which is at least 51 percent 
owned by one or more socially and economically disadvantaged individuals.  In the case of any publicly owned business, 
one or more socially and economically disadvantaged individuals own at least 51 percent of the stock.  The noted DBE’s 
management and daily business operations controlled by one or more of the socially and economically disadvantaged 
individuals who own it.  For purposes of this definition, socially and economically disadvantaged individuals include Black 
Americans, Hispanic Americans, Asian-Pacific Americans, Asian-Indian Americans, Native Americans; and women, 
regardless of race, ethnicity or origin. 
 
B.03 CONTINGENT FEE 
Except for full-time bona fide employees working solely for the Proposer, the offeror represents as part of its offer that it 
(Mark (1) one with an "X"): 

 Has   Has not 
Employed or retained any company or persons to solicit or obtain this contract, and (Mark one with an "X"): 

 Has   Has not 
Paid or agreed to pay any person or company employed or retained to solicit or obtain this contract any commission, 
percentage, brokerage, or other fee contingent upon or resulting from the award of this contract. 
 
The Proposer agrees to provide information relating to subparagraph A. above, as requested by the Contract 
Administrator.  
 
B.04 INTEREST OF PUBLIC OFFICIALS 
The Proposer represents and warrants that no employee, official, or member of the Board (Executive Committee) of 
LAMTD is or will be interested or benefited directly or indirectly in this Contract. 
 
B.05 COVENANT AGAINST GRATUITIES 
The Proposer represents as part of its offer that neither it nor any of its employees, representatives or agents have offered 
or given gratuities (in the form of entertainment, gifts or otherwise) to any director, officer or employee of LAMTD, with the 
attempt toward securing favorable treatment in the awarding, amending, or the making of any determination with respect to 
the performing of the Contract.  See the General Provisions Clause entitled "Interest of Public Officials." 
 
B.06 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS 
The Proposer represents as part of its offer that it (Mark (1) one with an "X"): 

 Has  Has not 
Participated in a previous contract or subcontract, subject either to the Equal Opportunity clause of this solicitation.  The 
clause originally contained in “USA-DOT-FTA-Master Agreement” authorized by 49 U.S.C. Ş 5301 et seq. Section 12 Civil 
Rights part C. “Equal Employment Opportunity” representations indicating submission of required compliance reports, 
signed by proposed subcontractors, submitted before subcontract or awards. 
 
B.07 AFFIRMATIVE ACTION COMPLIANCE 
A. The Proposer represents as part of its offer that it has a workforce of ______ (# of employees):  It (Mark one with an 

"X"):  
 Has developed and has on file   Has not developed and does not have on file 
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B. At each establishment, affirmative action programs required by the rules and regulations of the Secretary of Labor (41 
CFR 60-1 and 60-2), or it (Mark one with an "X"): 

 Has   Has not 
Previously had contracts subject to the written affirmative action programs requirement of the rules and regulations of the 
Secretary of Labor. 
 
B.08 PARENT COMPANY AND IDENTIFYING DATA 
A. The Proposer represents as part of its offer that it (Mark one with an "X"): 

 Is  Is not 
Owned or controlled by a parent company.  A parent company, for the purpose of this provision, is one that owns or controls 
the activities and basic business policies of the proposer.  To own the proposing company means that the parent company 
must own more than 50 percent of the voting rights in that company.  A company may control a Proposer as a parent 
although not meeting the requirements for such ownership. When the company is able to formulate, determine, or veto 
basic policy decisions of the offeror through the use of dominant minority voting rights, use of proxy voting, or otherwise. 
 
B. If the Proposer is not owned or controlled by a parent company, it shall insert its own Employer's Identification 

Number below: 
 

C. If the Proposer is owned or controlled by a parent company, it shall enter in the blocks below the name and main 
office address of the parent company, and the parent company's Employer's Identification Number. 
 
NAME OF PARENT COMPANY AND MAIN OFFICE ADDRESS (INCLUDE ZIP AND PHONE): 
____________________________________________________________________________ 
____________________________________________________________________________ 
 

 PARENT COMPANY'S EMPLOYER'S IDENTIFICATION #:         
 
B.09 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
A. By submission of this offer, the Proposer certifies, and in the case of a joint offer, each party thereto certifies as to its 

own organization, that in connection with this procurement: 
1. The prices in this offer have been arrived at independently, without consultation, communication, or agreement, for 

the purpose of restricting competition, as to any matter relating to such prices with any other offeror or with any 
competitor. 

2. Unless otherwise required by law, the prices quoted in this offer, have not been knowingly disclosed by the 
Proposer.  The Proposer before the opening (in the case of an advertised procurement) or prior to award (in the 
case of a negotiated procurement) will not knowingly disclose it either directly or indirectly to any other Proposer or 
to any competitor. 

3. No attempt made or will be made by the Proposer to induce any other person or firm to submit or not to submit an 
offer, or to restrict competition. 

B. Each person signing this offer certifies that: 
1. He or she is the person in the Proposer's organization responsible within that organization for the decision as to 

the prices offered herein and that he/she has not participated, and will not participate, in any action contrary to 
A.1. through A.3 above or 

2. He or she is not the person in the Proposer’s organization responsible within that organization for the decision as 
to the prices offered herein but that they are authorized in writing to act as an agent for the persons responsible 
for such decision in certifying that such persons have not participated, and will not participate, in any action 
contrary to A.1. through A.3 above, and as their agent does hereby so certify. 

B.10 DISADVANTAGED BUSINESS ENTERPRISE GOALS 
If goals are established by submission of this offer, the Proposer certifies that it will comply with the provisions of this 
solicitation entitled "Disadvantaged Business Enterprise Program" and will meet such goals as are established in any 
ensuing contract. 
 
B.11 CLEAN AIR AND WATER CERTIFICATION 
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Applicable if the offer exceeds $100,000, or the Contract Administrator believes that orders under an indefinite contract in 
any year will exceed $100,000, if a facility to be used has been the subject of a conviction under the Air Act [42 U.S.C. 7413 
(c) (1)] or the Water Act [33 U.S.C. 1319 (c), and is listed by the Environmental Protection Agency (EPA) as a violating 
facility, and the acquisition is not otherwise exempt. 
 
B.12 By submission of this offer, the Proposer certifies that: 
A. Any facility to be used in the performance of this proposed contract mark (1) with an "X"): 

 Is    Is not listed on the EPA List of Violating Facilities 
B. It will immediately notify the Contracting Officer, before award, of the receipt of any communication from the 

administrator, or a designee of the EPA, that any facility which it proposes to use for the performance of the Contract is 
under consideration to be listed on the EPA List of Violating Facilities.  It will include a certification substantially the 
same as this certification, including this paragraph C., in every nonexempt subcontract. 
 

B.13 CERTIFICATION ON NON-SEGREGATED FACILITIES 
A. By the submission of this offer, the Proposer certifies that it does not and will not maintain or provide for its employees 

any segregated facilities. Not at any of its establishments and that it does not and will not permit its employees to 
perform their services at any location under its control, where segregated facilities are maintained.  

B. The Proposer agrees that a breach of this certification is a violation of the Equal Opportunity Clause in the contract.  As 
used in this certification, the term "segregated facilities" means:  waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, work and or entertainment facilities that are segregated by explicit directive or are 
in fact segregated based on race, color, religion or nation origin, because of habit, local custom or otherwise.  

C. Proposer further agrees that (except where it has obtained identical certifications from proposed subcontractors for 
specific times) Proposer will: 

1. Obtain identical certifications from proposed subcontractors before the award of subcontract under which the 
subcontractor will be subject to the Equal Opportunity Clause. 

2. Retain such certifications in its files; and forward the following notice to the proposed subcontractors (except if 
the proposed subcontractors have submitted identical certifications for specific times). 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS OF 
NONSEGREGATED FACILITIES 

Certification on Non-segregated Facilities must be submitted before the award of a subcontract under which the 
subcontractor will be subject to the Equal Opportunity clause.  The certification may be submitted either for such 
subcontract or for all subcontracts during a period (i.e. quarterly, semiannually or annually).  Note:  The penalty for 
making false statements in offers is prescribed in 18 U.S.C. 1001. 

 
B.14 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS, 
PRIME CONTRACT 

 
A. In accordance with provisions of 49 CFR Part 29 and the certification instructions contained therein, the Proposer 

certifies, to the best of its knowledge and belief, that it and/or any of its Principals (mark one with an "X"): 

 Are    Are not 
Presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from the award 
of contracts by any Federal department or agency or by LAMTD (mark one with an "X"); 

 Have    Had not 
Within a three-year period preceding this offer, convicted of or had a civil judgment rendered against them for:  
commission of fraud rendered against them or a criminal offense concerning obtaining, attempting to obtain, or 
performing a public (Federal, State or local) contract or subcontract, violation of Federal or State antitrust statutes 
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification, or destruction 
of records, making false statements, or receiving stolen property (mark one with an "X"); 

 Are    Are not 
Presently indicted for, or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with 
commission of any of the offenses enumerated in subparagraph A.2. of this certification; and (mark one with an "X"); 

 Have     Had not 
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Within a three-year period preceding this offer, had one or more public (Federal, State, or local) contracts terminated 
for cause or default. "Principals," for the purposes of this certification, means officers, directors, owners, partners, key 
employees, or any other person within the business entity who have primary management or supervisory 
responsibilities: or a person who has a critical influence on a contract or substantive controls over contracts, whether or 
not employed by the offeror. 
 

B. The Proposer shall provide immediate written notice to the Contract Administrator, if, at any time before contract award, 
the Proposer learns that its certification was erroneous when submitted or has become erroneous due to changed 
circumstances. 

C. Where the Proposer is unable to certify that positively to any of the statements in this certification, the Proposer shall 
attach an explanation to this offer.  A certification that any of the items in subparagraph A of this provision exists will not 
necessarily result in withholding of an award under this solicitation.  However, the certification may be considered in 
determining the Proposer responsibility.  Failure of the offeror to furnish a certification or provide such additional 
information as requested by the Contract Administrator may render the offeror unresponsive. 

D. Nothing contained in the foregoing construed to require establishment of a system of records in order to render, in good 
faith, the certification required by subparagraph A of this provision.  The knowledge and information of a Proposer is 
not required to exceed that which a prudent person in the ordinary course of business normally possess. 

E. The certification in subparagraph A of this provision is a material representation of fact upon which reliance placed when 
making award if it is later determined that the Proposer knowingly rendered an erroneous certification.  In addition to 
other remedies available to LAMTD or the Federal Government or any of its departments or agencies, the Contract 
Administrator may end the contract resulting from this solicitation for default. 

F. The Proposer further agrees by submitting the offer that it will include the following clause, without modification, in all 
subcontracts and in all solicitations for subcontract:  

G. The following information is required in order for the agency to determine whether your firm is maintaining the 
appropriate financial controls necessary to safeguard the public’s interest.  

The name of your financial accounting software is: _____________________________________,  

Provided by [insert vendor name]: ________________________________________________.   

I have  /  have not  [circle one in blue ink] installed the latest version of that software. The software database is 
backed up via the following method: 
___________________________________________________________________________
________________________________________________________________ 

 
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION, 
SUBCONTRACTS 
1. In accordance with the provisions of 49 CFR Part 29 and the certification instructions contained therein, the prospective 

subcontractor certifies, by submission of this offer that neither it nor its principals is presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this contract by any Federal 
department or agency or by the District. 

2. Where the prospective subcontractor is unable to certify to any of the statements in this certification, such prospective 
subcontractor shall attach an explanation to this offer. 

Certified: 
Name of Proposer Firm/Company: ____________________________________________________ 
Authorized Signature: ____________________________________________________________ 
Print Name: _______________________________________________________________________ 
Date: __________________________ 
 
OFFERORS MUST SET FORTH FULL, ACCURATE AND COMPLETE INFORMATION AS REQUIRED BY THIS SOLICITATION (INCLUDING THIS 
EXHIBIT).  FAILURE TO DO SO MAY RENDER THE OFFER NONRESPONSIVE OR UNACCEPTABLE. 
 

A FALSE STATEMENT IN ANY BID OR PROPOSAL SUBMITTED TO THE DISTRICT MAY BE A CRIMINAL OFFENSE IN VIOLATION OF 
APPLICABLE FEDERAL AND/OR STATE LAWS. 
  [END OF FORM B] 
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FORM C – DISPUTES DISCLOSURE 
Answer the following questions by placing an “X” before “YES” or “NO”.  
1. Has your firm or any of its officers, received a reprimand of any nature, a fine, or been suspended by the Securities 
and Exchange Commission, Florida Department of Professional Regulation or any other regulatory agency or professional 
association in your state within the last five (5) years?   

 YES  NO 
 
2.  Has your firm, or any member of your firm, been declared in default, terminated or removed from a contract or job related 
to the services your firm provided in the regular course of business within the last five (5) years?   

 YES  NO 
 

3.  Has your firm: (a) had filed against it, and/or (b) filed any request for equitable adjustment, contract claims, or litigation 
in the past five (5) years that is related to the services your firm provides in the regular course of business?   

 YES  NO 
 
I hereby certify that all statements made are true and agree and understand that any misstatement or misrepresentation or 
falsification of facts shall be cause for forfeiture of rights for further consideration on this project. 
 

Firm: __________________________________________   Date: ________________________ 

 

__________________________________ ______________________________________ 
AUTHORIZED SIGNATURE    OFFICER TITLE 
 
__________________________________ _____________                      
PRINTED OR TYPED NAME     STATE OF:        COUNTY OF: 
 
The foregoing instrument was acknowledged before me this ________day of ______  , 20______. 

 

By____________________________, of ___________________________________________(Corporation), a 

  

_____________________________  Corporation, on behalf of the corporation. He/She is personally known  

 

to me or has produced ____________________________________________as identification. 

 

 _________________________ Notary Public My commission expires: ____________________ 

 
 
 

[END OF FORM C] 
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FORM D – CONFLICT OF INTEREST AFFIDAVIT 

 
STATE OF ____________________ 
 
COUNTY OF ___________________ 
 

Before me, the undersigned authority duly authorized in the state and county aforesaid to take acknowledgments, personally 

appeared _______________________, as (title) ____________________ of (name of 

firm) _______________________________ ("Affiant"), who after first being duly sworn, deposed 
and stated the following: 
 

1. I am the (title) _______________ of (name of firm) _______________________ with a 

local office in ________________ and principal office in _____________________.The 
above named entity is submitting a Proposal for LAMTD, d.b.a Citrus Connection, described as: IFB, RFP, RFQ or 

RFQu #__________, entitled: _____________________________________. 
 
2. The Affiant has made diligent inquiry and provides the information contained in this Affidavit based upon his/her own 

knowledge. 
3. The Affiant states that only one submittal for the above proposal is being submitted on behalf of the above named entity 

and that the entity has no financial interest in other entities submitting proposals for the same project.  
4. Neither the Affiant nor the above named entity has directly or indirectly entered into any agreement, participated in any 

collusion, or otherwise taken any action in restraints of free competitive pricing in connection with the entity’s submittal 
for the above proposal.  This statement restricts the discussion of pricing data until the completion of negotiations if 
necessary and execution of the contract for this project.  

5. Neither the entity nor its affiliates, nor anyone associated with them is presently suspended or otherwise ineligible from 
participation in contract letting by any local, State, or Federal Agency. 

6. Neither the entity, nor its affiliates, nor anyone associated with them have any potential conflict of interest due to any 
other clients, contracts, or property interests for this project.  

7. I certify that no member of the entity’s ownership or management is presently applying for an employee position or 
actively seeking an elected position with the District. 

8. I certify that no member of the entity’s ownership or management, or staff has a vested interest in any aspect of the 
District. 

9. In the event that a conflict of interest is identified in the provision of services, I, on behalf of the above named entity, will 
immediately notify the District.  

 
___________________________________                     ________________________________ 
Signature       Date 
 
______________________________________________________________________________ 
Typed/Printed Name and Title 
 
Sworn to and subscribed before me this _______day of _______________________, 20     .   
 
Personally known ____ OR produced identification ____.  Identification type: _____________________  
 
Notary Public: State of ___________________ County of ___________________. 
 
Printed, typed, or stamped commissioned name of notary public 
  
My commission expires:  ___________________________. 

 
[END OF FORM D] 
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FORM E – ELIGIBLE CONTRACTOR CERTIFICATE 

 

The           (Name of Offeror) hereby certifies that it  

IS  /  IS NOT   (circle one in blue ink) included on the U.S. Comptroller’s lists of persons or firms currently debarred for 

violations of various public contracts incorporating labor standards provisions.  The proposer further certifies that: 

A. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to be awarded government contracts by virtue of Section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

B. No part of this contract shall be subcontracted to any person or firm ineligible for award of a government contract by 
virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

C. Unauthorized Alien(s) 
By entering into this contract, the contractor certifies that unauthorized aliens shall not be employed nor utilized in the 
performance of the requirements of this solicitation.  The District shall consider the employment or utilization of unauthorized 
aliens a violation of Section 274A(e) of the Immigration and Naturalization Act (8 U.S.C. 1324a).  Such violation shall be 
cause for unilateral termination of this Agreement by the District.   

Employers may avail themselves of a program by the U.S. Immigration and Customs Enforcement called E-Verify. E-Verify 
is an Internet-based system operated by U.S. Citizenship and Immigration Services (USCIS), part of the Department of 
Homeland Security (DHS), in partnership with the Social Security Administration (SSA).  E-Verify is currently free to 
employers. E-Verify provides an automated link to Federal databases to help employers determine employment eligibility 
of new hires and the validity of their Social Security numbers. 

If your firm wishes to avail themselves of this program, you can register online for E-Verify at https://www.vis-dhs. 
com/EmployerRegistration, which provides instructions for completing the registration process. At the end of the registration 
process, you will be required to sign a Memorandum of Understanding (MOU) that provides the terms of agreement between 
you as the employer, the SSA, and DHS. An employee who has signatory authority for the employer can sign the MOU. 
Employers can use their discretion in identifying the best method by which to sign up their locations for E-Verify. To find out 
more about E-Verify, please visit www.dhs.gov /e-verify or contact USCIS at 1-888-464-4218. 

 
The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

    

Submitted (DATE):  

Signature:  

Title:  

Date:  

Address:  

City, State, & Zip:  

Telephone:  
 
 
 

[END OF FORM E] 
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FORM F – AFFIDAVIT OF NON COLLUSION 

 
STATE OF ________________ 
 
COUNTY OF ______________ 
 
Before me, the undersigned authority duly authorized in the state and county aforesaid to take acknowledgments, 

personally appeared ___________________________, as __________________ of 

_____________________________ ("Affiant"), who after first being duly sworn, deposed and 
stated the following: 
 
1. That I am the proposer (if the proposer is an individual) or a partner of the proposer (if the proposer is a partnership) or 

an officer or employee of the proposing corporation, having authority to assign on its behalf (if the proposer is a 
corporation); 

2. That the proposer has arrived at the attached proposal or proposals independently, and have been submitted without 
collusion with, and agreement, understanding or planned common course of action with any other vendor of material 
proposals, designed to limit independent bidding or competition; 

3. That the contents of the proposal or proposals have not been communicated by the proposer, employees or agents to 
any person not an employee or agent of the proposer.  Surety on any bond furnished with the proposal or proposals, 
will not be communicated to any such person prior to the official opening of the proposal or proposals; and 

4. That I have fully informed myself regarding the accuracy of the statements made in this affidavit. 

 
      
___________________________________                     ________________________________ 
Signature       Date 
 
______________________________________________________________________________ 
Typed/Printed Name and Title 
 
___________________________________        _____________________________________________________ 
Firm Name      F.E.I. Number (used on employers Quarterly Federal Tax returns.) 
 
 
Sworn to and subscribed before me this _______day of _______________________, 20     .   
 
Personally known ____ OR produced identification ____.  Identification type: _____________________  
 
Notary Public: State of ___________________ County of ___________________. 
 
Printed, typed, or stamped commissioned name of notary public 
  
My commission expires:  ___________________________. 
 
 
 

 
[END OF FORM F] 
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FORM G – DRUG FREE WORKPLACE CERTIFICATION 

 
Pursuant to 49 CFR Part 29, any contractor performing work for the District must complete the following certification. The 
undersigned, being an authorized agent of the Proposer, certifies that the Proposer will provide a drug-free workplace by: 
 
A. Publishing a statement notifying employees that unlawfully manufacturing, distributing, dispensing, possessing, or using 

a controlled substance on the District property is prohibited and specifying the actions that will be taken against 
employees for violations of such prohibition. 

 
B. Establishing a drug-free awareness program to inform employees about: 

• The dangers of drug abuse in the workplace, the proposer’s policy of maintaining a drug-free workplace; any drug 
counseling, rehabilitation, and employee assistance programs that are available in the community; the penalties 
that will be imposed upon employees for drug abuse violations occurring on the proposer’s or the District property. 

 

C. Making it a requirement that each employee to be engaged in the performance of the contract with the District be given 
a copy of the statement required by paragraph A. 

 
D. Notifying the employee in the statement required by paragraph (A) that, as a condition of employment under the contract 

with the District, the employee will: 
• Abide by the terms of the statement; notify the contractor of any drug statute conviction for a violation occurring in 

the workplace no later than five (5) days after such conviction. 
 

E. Notifying the District within ten (10) days after receiving notice under paragraph D from an employee or otherwise 
receiving actual notice of such conviction.  Taking one of the following actions within 30 days of receiving notice under 
subparagraph (D) with respect to any employee so convicted: 

 

F. Taking appropriate personnel action against such an employee, up to and including termination. Requiring such an 
employee to participate satisfactorily in drug abuse assistance or rehabilitation program approved for such purposes by 
Federal, State or local health, law enforcement, or other appropriate agency. 

 
Making a good faith effort to continue to maintain a drug-free workplace through implementation of paragraphs A, B, C, 
D, E, and F. 

 
The proposer’s headquarters are located at the following address.  The addresses of all other workplaces maintained by 
the proposer provided on an accompanying list. 
 

Name  

Street Address:  

City:  

State:  

Zip Code:  

Authorized Official’s Signature:  

Title:  

Date:  
 
 
 

[END OF FORM G] 
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FORM H – CERTIFICATION OF RESTRICTIONS ON LOBBYING 
 

No Federal appropriated funds paid or to be paid, by or on behalf of the undersigned, can be used to compensate any 
person for the purpose of influencing, or attempting, to influence an officer, or employee of an agency, or to a Member of 
Congress, an officer, employee of Congress, or an employee of a Member of Congress concerning the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
If any funds other than Federal appropriated funds have been paid or will be paid, to any person for making lobbying contacts 
to an officer or employee of an agency, a Member of Congress, or to an officer, employee of Congress, an employee of a 
Member of Congress, in connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form, Disclosure Form to Report Lobbying, in accordance with its instructions [as amended 
by government-wide Guidance for New Restrictions on Lobbying, 61 Fed. Reg. 1413 (1/19/96).  Note: Language in 
paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-
65, to be codified at 2 USC 1601, et seq.)]. 
 
The undersigned shall require that the language of this certification be included in the award documents for all sub awards 
at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and cooperative agreements).  That all 
sub recipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for making or entering into this transaction as imposed by 31 
USC § 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
[Note: Pursuant to 31 USC § 1352(c)(1)-(2)(A), any person who makes prohibited expenditure or fails to file or amend a 
required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such expenditure or failure. 
 
The Proposer certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any.  
In addition, the Proposer understands and agrees that the provisions of 31 USC A 3801, et seq., apply to this certification 
and disclosure, if any. 
 
         
Signature of Proposer’s Authorized Official 

 
________________________________________________ _______________________ 
Name and Title of Proposer’s Authorized Official   Date 
 
 
 
 
 
 
 
 

[END OF FORM H] 
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FORM H(a) – DISCLOSURE OF LOBBYING ACTIVITIES 
 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  [Please complete each box. If it is not applicable, please mark N/A] 

1.  Type of Federal Action: 
   [X]  a.  Contract 
   [   ]  b.  Grant 
   [   ]  c.  Cooperative Agreement 
   [   ]  d.  Loan 
   [   ]  e.  Loan Guarantee 
   [   ]  f.   Loan Insurance 

2.  Status of Federal Action: 
   [X]  a.  Bid/Offer/Application 
   [   ]  b.  Initial Award 
   [   ]  c.  Post-award 
 
 
 

3.  Report Type: 
   [X]  a.  Initial Filing 
   [   ]  b. Material Change 

  For Material Change Only: 
Year_______________ 
Quarter_______________ 
Date of Last Report: _______________ 

4.  Name and Address of Reporting Entity: 
     ______________________________________ 
     ______________________________________ 
     ______________________________________ 
 
    [X]  Prime    [ ]  Sub-awardees:  Tier ____ if known 
    Congressional District, if known: _____________ 

5. If Reporting Entity in No. 4 is a Sub-awardee, enter Name and Address  
        of Prime: 
              _____________________________________ 
              _____________________________________ 
              _____________________________________ 
 
Congressional District, if known:  _______________ 

 

6.  Federal Department/Agency: 
    ____________________________________ 
 

7.  Federal Program Name/Description: 
    ______________________________________ 
    CFDA Number, if applicable:  ____________________ 
 

8.  Federal Action Number, if known: 
    __________________________ 

9.  Award Amount, if known: 
     $______________________________ 
 

10a.  Name and Address of Lobbying Entity: 
         (If an individual, last name, first name, MI) 
          ______________________________________ 
      
          ______________________________________ 
      
           _______________________________________ 
 
           (attach Continuation Sheet, if necessary) 

10b. Individuals Performing Services (including address if different from 
        10a)  (Last name, first name, MI) 
         ______________________________________ 
 
         _____________________________________ 
 
         ______________________________________ 
 
         (attach Continuation Sheet, if necessary) 
 

11.  Amount of Payment (check all that apply) 
      $___________________    [   ]  actual 
      $___________________    [   ]  planned 

13.  Type of Payment (check all that apply) 
      [   ]  a.  Retainer              [   ]  d.  Contingent fee 
      [   ]  b.  One-time fee        [   ]  e.  Deferred 
      [   ]  c.  Commission        [   ]  f.  Other; specify _______________ 
 

12.  Form of Payment (check all that apply): 
      [   ]  a.  Cash          [   ]  b.  In-kind; specify:  nature _________________________;   value  ________________ 

14.  Brief Description of Services Performed or to be Performed and Date(s) of Service, including Officer(s), Employee(s) or Member(s) contacted,  
       for Payment indicated in Item 11: 
 
(attach Continuation Sheet, if necessary) 

15.  Continuation Sheets Attached:    [   ]  Yes            [   ]  No    

 
16.  Information requested through this form is authorized by title 31 U.S.C. 
section 1352.  This disclosure of lobbying activities is a material representation 
of fact upon which the tier above placed reliance when this transaction was 
made or entered into.  This disclosure is required pursuant to 31 U.S.C. 1352.  
This information will be reported to the Congress semi-annually and will be 
available for public inspection.  Any person who fails to file the required 
disclosure shall be subject to civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 

 
 Signature:  ___________________________________    
 
 Date:   ______________________________________ 
 
 Print Name:  ________________________________ 
 
 Title:  _____________________________________ 
 
 Telephone Number:  _________________________ 
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FORM H(b) – DISCLOSURE OF LOBBYING ACTIVITIES INSTRUCTIONS 
 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 
1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action.  

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the 
last previously submitted report by this reporting entity for this covered Federal action.  

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.  

5. If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city, State 
and zip code of the prime Federal recipient. Include Congressional District, if known.  

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.  

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.  

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitations for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Included 
prefixes, e.g., “RFP-DE-90-001.”  

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.  

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure 
Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.  
 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).  

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.  

 
According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it 
displays a valid OMB control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public 
reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503

 

[END OF FORM H(a) & (b)] 
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FORM I – BUY AMERICA CERTIFICATION 
 

This procurement is subject to the Federal Transit Administration (FTA) Buy America requirements in 49 CFR 661.  As a 
condition of responsiveness, the proposer must submit with his/her proposal a completed Certificate of Compliance with 49 
USC 5323(j)(2)(C) and the regulations at 49 CFR Part 661, or a Certificate of Non-Compliance with 49 USC 5323(j)(2)(C) 
and the regulations at 49 CFR Part 661.  The required certifications are included below.  Proposer shall complete only 
one of the certifications - whichever is applicable.  
 

These requirements apply only if the total amount of the bid exceeds $100,000.00. 
 
CERTIFICATE OF COMPLIANCE WITH 49 USC 5323(j)(2)(C) 
The proposer or offeror hereby certifies that it will comply with the requirements of 49 USC 5323(j)(2)(C) and the regulations 
at 49 CFR Part 661. 
 
Date             
 
Signature            
 
Company Name           
 
Title             
 
CERTIFICATE OF NON-COMPLIANCE WITH 49 USC 5323(j)(2)(C) 
The proposer or offeror hereby certifies that it cannot comply with the requirements of 49 USC 5323(j)(2)(C), but may qualify 
for an exception pursuant to 49 USC 5323(j)(2)(B) or (j)(2)(D) and the regulations in 49 CFR 661.7. You must include 
documentation with your submission concerning what exceptions you qualify for, how you qualify for them 
according to Federal laws and regulations, and an FTA determination for your company regarding this exception. 
 
Date             
 
Signature            
 
Company Name           
 
Title                 
     
 
 
    

 
[END OF FORM I] 
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FORM J – DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROVISIONS  
 
Part I:  INTENT TO PERFORM AS A DBE SUBCONTRACTOR FOR A CONTRACT AWARD 
Prime Contractors as well as all DBE Subcontracting firms, to be used on this solicitation, must fill out this form. 
 
A. DECLARATION OF DBE FIRMS 
DBE firms participating in Lakeland Area Mass Transit District (LAMTD) contracting opportunities must have "current" 
certification status with Florida’s Unified Certification Program (UCP) prior to award of this contract.  If LAMTD determines 
that the firm is not an eligible DBE firm for LAMTD contracts and subcontracts, the prime contractor will be notified of the 
ineligibility of the listed firm.  The submission of this form is considered an issue of responsibility and LAMTD may not 
award a contract to any Offeror who has not supplied this documentation. 
1.   LAMTD Solicitation #:     

2.   Name of DBE Subcontracting Firm:            

3. Has the DBE subcontractor been certified as a DBE by a Florida UCP agency?       

4. The DBE subcontractor is prepared to perform the following described work and/or supply the material listed in 
connection with the above project (where applicable specify "supply" or "install" or both):      
             

 and at the following price $       .   (If the materials or supplies are purchased from a 
DBE regular dealer, count 60 percent of the cost of the materials or supplies toward DBE goals).   

BY:             / /  
(Signature of DBE subcontracting Owner, President or Authorized Agent)    (Date) 
 
           ( )     
(Print or Type - Name of Signature of Owner, President or Authorized Agent of DBE subcontracting firm) & (Phone) 
 
B. DECLARATION OF PRIME CONTRACTOR 
 
I HEREBY DECLARE AND AFFIRM that I am the         
        (Title of Declarant) 

and a duly authorized representative of             
      (Name of Prime Contractor)   

to make this declaration and that I have personally reviewed the material and facts set forth in this Intent to Perform As 
A DBE subcontractor form. To the best of my knowledge, information and belief, the facts and representations contained 
in this form are true, the owner or authorized agent of the subcontracting firm signed this form in the place indicated, and 
no material facts have been omitted. 
 
Except as authorized by the Contracting Officer, the undersigned will enter into a formal agreement with the listed Prime 
Contractor for the subcontracting firm for work as indicated by this form within ten (10) business days after receipt of the 
contract executed by Citrus Connection. The undersigned will provide the Contracting Officer a copy of that agreement 
within three (3) business days of execution.  
 
The Prime contractor designated the following person as their contact person:   
 

           ( )   
   (Name-Please Print and title)         (Phone) 

Pursuant to 49 CFR Section 26.107, any person [entity] who makes a false or fraudulent statement in connection with 
participation of a DBE in any DOT-assisted program or otherwise violates applicable Federal statutes and may be referred 
to the Department of Transportation, and possibly the Department of Justice, for prosecution. 
 
             / /  
(Signature of DBE Declarant)         (Date) 
 
             
(Printed Name of DBE Declarant)   
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C. Summary of DBE  Subcontractors/Subconsultants/Suppliers 
Offerors should provide information on all of their prospective subcontractor(s)/sub-consultant(s)/suppliers who submit bids/proposals in support of this solicitation. 

Use additional sheets as necessary. 
 

Project Name:     LAMTD Solicitation      Name of Prime Contractor:       
 

NAMES AND ADDRESSES OF 
SUBCONTRACTOR(S)/SUBCONSULTANT(S) 

TYPE OF WORK TO BE PERFORMED ETHNICITY & GENDER 
OF OWNER 

PREVIOUS YEAR'S 
ANNUAL GROSS 

RECEIPTS 

$ AMOUNT ON CONTRACT 

NAME: 
 
ADDRESS:       
 
 
PHONE: 
 
 FAX:  
 
E-MAIL: 
 
CONTACT PERSON: 

TYPE OF WORK: 
 
 
 
AGE OF FIRM: 
 
 
IS THE FIRM A CERTIFIED DBE IN THE 
STATE OF FLORIDA BY THE UCP?    
 
YES  □   NO  □   

Ethnicity 
 
Black   Hispanic 
 
Native American 
 
 Subcont. Asian American 
 
Asian Pacific American 
 
Non-Minority Woman 
 
 Other 

□ less than $500K 
 
□ $500K - $2 mil. 
 
□ $2 mil. - $5 mil. 
 
□ more than $5 mil. 

 

NAME: 
 
ADDRESS:       
 
 
PHONE: 
 
 FAX:  
 
E-MAIL: 
 
CONTACT PERSON:: 

TYPE OF WORK: 
 
 
 
AGE OF FIRM: 
 
 
IS THE FIRM A CERTIFIED DBE IN THE 
STATE OF FLORIDA BY THE UCP?    
 
YES  □   NO  □   

Ethnicity 
 
Black   Hispanic 
 
Native American 
 
 Subcont. Asian American 
 
Asian Pacific American 
 
Non-Minority Woman 
 
 Other 

□ less than $500K 
 
□ $500K - $2 mil. 
 
□ $2 mil. - $5 mil. 
 
□ more than $5 mil. 

 

NAME: 
 
ADDRESS:       
 
 
PHONE: 
 
 FAX:  
 
E-MAIL: 
 
CONTACT PERSON: 

TYPE OF WORK: 
 
 
 
AGE OF FIRM: 
 
 
IS THE FIRM A CERTIFIED DBE IN THE 
STATE OF FLORIDA BY THE UCP?    
 
YES  □   NO  □   

Ethnicity 
 
Black   Hispanic 
 
Native American 
 
 Subcont. Asian American 
 
Asian Pacific American 
 
Non-Minority Woman 
 
 Other 

□ less than $500K 
 
□ $500K - $2 mil. 
 
□ $2 mil. - $5 mil. 
 
□ more than $5 mil. 

 

 
 
                / /  
(Print Name of Person completing this form)     (Title)      (Date) 
 
An electronic version of the Code of Federal Regulations can be found:  http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr&tpl=/ecfrbrowse/Title49/49cfr26_main_02.tpl  

 
 

http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr&tpl=/ecfrbrowse/Title49/49cfr26_main_02.tpl
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Part II: DBE Good Faith Efforts 
Compliance with DBE Program: The DBE Program requests that all Contractors make a good faith effort to meet the DBE 
goal assigned to each solicitation.  There are two methods by which a Contractor may demonstrate its good faith effort to 
meet the goals of the DBE Program:  
 
1) A Contractor may document that it has obtained _____% DBE participation for this contract (please see Part II A); or  

2) A Contractor may document that it made good faith efforts to obtain DBE participation.  Please see Part II B for 
examples of criteria that may be used to demonstrate good faith effort. 

 
A. DOCUMENTATION OF ACTUAL DBE PARTICIPATION 
Tabulate the percentages of participation of DBE and non-DBE contractors and subcontractors in the spaces provided 
below. 
 

DBE Participation    
DBE Primary Contractor - Value of work to be performed:  
(If not a DBE, leave blank): 

$ % 

DBE Subcontractor - Value of work to be performed: $ % 

DBE Subcontractor - Value of work to be performed: $ % 

Subtotal DBE Participation -> $ % 

Non-DBE Participation    
Primary Contractor - Value of work to be performed:  
(DBE primes, leave blank): 

$ % 

Non-DBE Subcontractor - Value of work to be performed: $ % 

Non-DBE Subcontractor - Value of work to be performed: $ % 

Subtotal Non-DBE Participation -> $ % 

   
TOTAL Contract Value -> $ % 

 
 (Attach additional sheets as necessary) 

 
 
B. DOCUMENTATION OF ADEQUATE GOOD FAITH EFFORTS 
1) If firms are unable to obtain DBE Participation, adequate documentation demonstrating due diligence shall be required 

as part of the offer’s submittal.  Should such documentation not be provided, firms may be found non-responsive and 
may not be considered for award. 

 
2) The following list provides examples of due diligence documentation and good faith efforts.  

 
(a) Offeror’s shall provide the following at a minimum: 

• Multiple firms must be contracted, documenting data source. (See Directory of DBE’s).  
• Documentation should contain DBE subcontractor’s company name, contact and telephone number, and/or 

email address.  
• Communication, or attempts thereof, should be provided. Such documentation should indicate date, time, and 

number of contact attempts.  
• Provide interested DBE with adequate information, plans, specification, requirements and response time. The 

determination of adequate response time shall be at the sole discretion of the District. 
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(b) Offeror’s may use the following methods in addition to the above: 
• Solicit through all reasonable and available means (e.g. attendance at pre-proposal conferences, advertising 

and/or written notices). 
• Select portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goals will 

be achieved. 
• Contact the District for assistance 

(c) Offeror’s may NOT: 
• Reject DBEs as being unqualified without sound reasons based on a thorough investigation of their 

capabilities.  
• Reject DBEs based on a significant increase of proposed pricing/cost without sound documentation of cost 

saving or exuberant pricing (e.g. use of offerors staff at a significantly lower price must be documented). 
• Reject DBEs based on their financial restriction unless ineligible or unable to secure funding in a timely manor.   

 
3) DBE Loan programs: 

•  For DOT transportation related contracts:  
http://www.dot.gov/osdbu/financial-assistance/short-term-lending-program 

• Banking and Financial Institutions: 
• The Contractor is encouraged to utilize the services of disadvantaged, minority and woman-owned 

banks and financial institutions. The identity of such banks is available at http:// www.fms.treas. 
gov/mbdp/current.list.html. 

 
 

C. POLICY STATEMENT 
The District has established an overall agency goal of 2% participation by certified Disadvantaged Business Enterprises 
(DBEs) in procurements of all goods and services.  All businesses to be considered DBEs for the purposes of achieving 
this goal must provide with its proposal a current certification.  The U.S. Department of Transportation (DOT) requires that 
all Florida DOT recipients, such as LAMTD participate in a Uniform Certification Program.  To access the complete 
directory, please visit: http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/CustomSearch.aspx  and select the 
method in which you would like to search.  Be sure to only use the businesses certified under the UCP category as a 
DBE. 
 

[The District reserves the right to also consider the actual DBE participation achieved, as described by the Contractor in 
Part II.A, in evaluating the genuineness and intensity of the good faith efforts made by the Contractor.] 

 

EXECUTION 
 
The Contractor,         , certifies and affirms the truthfulness 
and accuracy of each statement provided in this Form J, and acknowledges and agrees that its completion and execution 
of this form is subject to the Provisions of 49 CFR part 26, et seq., and the policies and procedures of the District. 
 
 
 
          
            
Signature of Contractor’s Authorized Officer 
 
 
                
Name / Title          Date 
 

[END OF FORM J] 

 
  

http://www.dot.gov/osdbu/financial-assistance/short-term-lending-program
http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/CustomSearch.aspx
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FORM K – STATEMENT OF INSURANCE COMPLIANCE 
 
(a) Before performing any contract work, the successful Proposer shall procure and maintain, during the life 
of the contract, unless otherwise specified, insurance determined by the District.  The policies of insurance shall 
be primary and written on forms acceptable to the District and placed with insurance carriers approved and 
licensed by the Insurance Department in the State of Florida and meet a minimum financial AM Best and 
Company rating of no less than “A-Excellent: FSC VII”. 
 
(b) The following amounts and types of insurance are the minimum requirements of the contractor.  The 
required policies of insurance shall be performable in Polk County, Florida, and shall be construed in accordance 
with the laws of the State of Florida. 
 
(c)  No work shall commence under the Contract unless and until the required Certificates of Insurance are 
in effect.   
 
(d)  Except for workers’ compensation coverage and professional liability coverage, the contractor’s policies shall 
be endorsed to name Lakeland Area Mass Transit District as an additional insured to the extent of the Districts 
interests arising from this agreements, contract or lease. Workers' Compensation Insurance to apply for all 
employees in compliance with the "Workers Compensation Law" of the State of Florida and all applicable Federal 
laws.   
 
(e) The contractor’s deductibles/self-insurance retentions shall be disclosed to the District and may be 
disapproved by the District.  They shall be reduced or eliminated at the option of the District.  The contractor is 
responsible for the amount of any deductibles or self-insurance retention. 
 
(f) Insurance required of the contractor shall be considered primary, and insurance or self-insurance 
retention of the District shall be considered excess, as may be applicable to claims which arise out of the Hold 
Harmless, Payment on Behalf of the District, Insurance, Certificates of Insurance and any Additional Insurance 
provisions of this agreement, contract or lease. 
 
 In addition, the policy(ies) must include: 
 
1. Employers' Liability with minimum limits of One Hundred Thousand Dollars ($100,000.00) each accident. 
 
2. Notice of Cancellation and/or Restriction -- The policy(ies) must be endorsed to provide the District with thirty 
(30) days notice of cancellation and/or restriction. 
 
3. Comprehensive General Liability with minimum limits of Five Hundred Thousand Dollars ($500,000.00) per 
occurrence and Five Hundred Thousand Dollars ($500,000.00) aggregate, combined single limit for Bodily Injury 
Liability and Property Damage Liability.  Coverage must be afforded on a form no more restrictive than the latest 
edition of the Comprehensive General Liability policy, without restrictive endorsements, and must include: 

 
• Premises-Operations. 
• Products/Completed Operations Hazard. 
• Broad Form Contractual Coverage applicable to this specific Contract, including any hold harmless and/or 

indemnification agreement. 
• Broad Form Property Damage. 
• Independent Contractors. 
• Personal Injury Coverage with Employee and Contractual Exclusions removed with minimum limits of 

coverage equal to those/required for Bodily Injury Liability and Property Damage Liability. 
 
4. Errors and Omissions coverage not less than $1,000,000. 
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Business Automobile Liability with minimum limits of Five Hundred Thousand Dollars ($500,000.00) per 
occurrence combined single limit for Bodily Injury Liability and Property policy, without restrictive endorsements, 
as filed by the Insurance Services Office and must include: 

1. Comprehensive Form. 
2. Owned Vehicles. 
3. Hired Vehicles. 

4. Non-Owned Vehicles. 
5. Any auto, if applicable. 

 
Notice of Cancellation and/or Restriction -- The policy(ies) must be endorsed to provide the District with thirty 
(30) days notice of cancellation and/or restrictions. 

The required Certificates of Insurance shall not only name the types of policies provided, but also shall refer 
specifically to this Contract and section and the above paragraphs in accordance as required by such paragraphs 
of this Contract.  If the initial insurance expires prior to the completion of the work, renewal Certificates of 
Insurance shall be furnished thirty (30) days prior to the date of their expiration. 

Certificates of insurance shall be provided as specified above unless any of these coverages are, for just cause, 
inapplicable, and upon specific request by the vendor are excepted by written determination of Risk Management 
and approved by the Director of Purchasing.  If an exception is requested, your firm should indicate in the 
appropriate area on the bid sheet any such request including reason(s) thereto for exemption from insurance 
requirements as specified in this section of this solicitation. 

STATEMENT OF INSURANCE COMPLIANCE 

 

Mark “X” next to the statement that applies to your proposal: 
 
_______The undersigned firm agrees to obtain prior to award, if selected, the above named-insurances in 
accordance to the requirements as set forth in this solicitation. 
 
_______ Request for Alternative Coverage. If your firm wishes to substitute a different form of insurance that 
offers substantially similar protection against risk and damages to the District, then please attach an explanation 
for this deviation to this form, along with a description of the insurance coverage your firm wishes to substitute. 
The District is not obligated to award a firm whose deviation does not meet the substantially similar requirement 
herein, in its determination of firm responsibility.  

 
_____________________________________ 
PROPOSER 
 
_____________________________________ 
AUTHORIZED SIGNATURE 

 
_____________________________________ 
OFFICER TITLE 
 
_____________________________________ 
DATE 

 
 

[END OF FORM K] 
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FORM L – EQUAL EMPLOYMENT OPPORTUNITY STATEMENT OF CERTIFICATION 

As certification and acceptance of all the following terms and conditions, ________________________ 
[Name of Firm] hereby certifies that we will comply with all requirements stated herein during the term of our contract.  We 
understand that the District may request specific written documentation to confirm compliance, and by signing this 
document, we agree to provide the data upon demand. Further, we understand that annual certification and reaffirmation of 
compliance will be required. 

Civil Rights - The following requirements will apply to the underlying contract: 

(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d, section 303 of 
the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 
1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, creed, national origin, sex, age, or disability. In 
addition, the Contractor agrees to comply with applicable Federal implementing regulations and other implementing 
requirements FTA may issue.  

(2) Equal Employment Opportunity - The following equal employment opportunity requirements apply to the underlying 
contract: 

(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 
2000e, and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all applicable equal employment 
opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive 
Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order No. 11375, "Amending Executive 
Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e note), and with any applicable Federal statutes, 
executive orders, regulations, and Federal policies that may in the future affect construction activities undertaken in the 
course of the Project. The Contractor agrees to take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, creed, national origin, sex, or age. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. In addition, the Contractor agrees to comply with any implementing requirements FTA may issue. 

(b) Age - In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29 U.S.C. § 623 
and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from discrimination against present and 
prospective employees for reason of age. In addition, the Contractor agrees to comply with any implementing requirements 
FTA may issue. 

(c) Disabilities - In accordance with Section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. § 12112, the 
Contractor agrees that it will comply with the requirements of U.S. Equal Employment Opportunity Commission, 
"Regulations to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630, 
pertaining to employment of persons with disabilities. In addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

(3) The Contractor also agrees to include these requirements in each subcontract financed in whole or in part with Federal 
assistance provided by FTA, modified only if necessary to identify the affected parties. 

The undersigned hereby certifies acceptance of the above. 
 
______________________________________                  
Organization 
 
______________________________________                  
Address 
 
______________________________________ 

Title
  
 
______________________________________                  
Date 
 

 
 

[END OF FORM L] 
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FORM M – PROPOSER - QUALIFICATION QUESTIONNAIRE 
 

Part A:  Experience and Performance 
1. Please provide the following information, along with your proposal for no less than three (3) and no more than five (5) 
project completed within the last three (3) years: 
 
Please detail in writing any contracts with Public Entities and significant projects performed that best illustrate the relevant 
experience of the firm and current staff for the District’s anticipated projects, for the previous ten years, using the following 
required information (use separate pages for up to five (5) current or completed projects best illustrating the experience of 
the firm and current staff on similar projects): 
 
 
Project Company name: ________________________________________________________________________ 
 
Project Manager: ______________________________________________________________________________  
 
Location (incl. city, state, zip): ___________________________________________________________________  
 
Telephone: ___________________________________________________________________________________  
 
Email Address: _______________________________________________________________________________ 
 
Number of years in business: ____________________________________________________________________  
 
Project size: $_________________________ (gross S.F. of construction or novation/remodel:_________________ 
 
Nature of your firm’s responsibility on the project: ____________________________________________________ 
 
____________________________________________________________________________________________ 
 
Date project was completed or is anticipated to be completed:__________________________________________ 
 
Was the project completed on-time:  yes______ no______ 
 
Key professions involved on this project: 
 
 
Responsibility:      Key Professional Name: 
 
__________________________________  _______________________________________________ 
 
__________________________________  _______________________________________________ 
 
__________________________________  _______________________________________________ 
 
__________________________________  _______________________________________________ 
 
__________________________________  _______________________________________________ 
 
__________________________________  _______________________________________________ 
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PART B:  ABOUT YOUR FIRM 
 
1. Address of your firm: _________________________________________________________ 
 
2. Number of full-time employees your firm employs: _______________ 

 
3. Date your firm was created (if it has changed ownership, please describe the nature of the merger and acquisition and date 
thereof): ___________ 
 
4. List any professional licenses, permits, commercial certifications, and   qualifications your firm possesses. 
 
Type:    State Agency or Organization   License/Certification Number: 
     to contact for verification.   
 
_________________________ ______________________________ _________________________ 
 
_________________________ ______________________________ _________________________ 
 
_________________________ ______________________________ _________________________ 
 
 
5. List sub-contractors that you have worked with or from your typical bid list that you would solicit for bids of subcontracting 
opportunities on known projects described in Scope of Work (e.g., plumber, electrician, roofing, etc)  use additional pages if 
necessary: 
 
Skill:    Company Name:   Address: 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
_______________________ ______________________________ ______________________________________ 
 
 
 
6. Name of your principle financial institution (e.g., commercial bank account provider) for financial responsibility check (include 
name, address, and phone number):  
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
7. State your firm’s total annual average receipts over the past three years. ______________________ 
 

 
[END OF FORM M] 
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FORM N – TRADE SECRET/CONFIDENTIAL/PROPIETARY INFORMATION REQUESTS 
 

Instructions: The special and standard terms contained in this RFQu explaining this subject matter apply. In addition, you 
must mark the section you are requesting to be withheld form a public records request within the proposal itself and by filling 
out this form and attaching it to your other required forms. Blanket statements or page footnotes request non-disclosure will 
be rejected. Cost/price or fee information you provide to the agency is always subject to full public disclosure. 
 
Check ONE: 
 
______  My proposal does not contain and trade secret/confidential or proprietary information. 
 
______ My proposal DOES contain trade secret/confidential or proprietary information, and the appropriate Florida Statute 
citations pertaining to the request for non-disclosure should a public records request ensue are provided below, along with 
a written explanation for EACH request for non-disclosure (copy and attach additional sheets shown next page as 
necessary): 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

[END OF FORM N] 
  

Request No.1 – Proposal Page ____, Section Number _____.  
Citing Florida Statute Number: ____________  
 
Explanation:  
 
 
 
 
 
 
 

Request No.2 – Proposal Page ____, Section Number _____.  
Citing Florida Statute Number: ____________  
 
Explanation:  
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FORM P – ACKNOWLEDGEMENT OF ADDENDA 
 

Instructions:  Complete Part I or Part II, whichever is applicable. 
 
 
PART I:  Listed below are the dates of issue for each Addendum received in connection with this solicitation. 
 Addendum #1, Dated ____________________________, 20___ 
 
 Addendum #2, Dated ____________________________, 20___ 
 
 Addendum #3, Dated ____________________________, 20___ 
 
 Addendum #4, Dated ____________________________, 20___ 
 
 Addendum #5, Dated ____________________________,  20___ 
 
 Addendum #6, Dated ____________________________, 20___ 
 

 
 

PART II: 
 ____ No Addendum was received in connection with this solicitation. 
 
 
 

 Authorized Signature:____________________________________  Date:  _________________ 
 
 Print Name:  _________________________________________ Title:  ___________________ 
 
 Firm Name:  ___________________________________________________________________ 

 
 

[END OF FORM P] 
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Lakeland Area Mass Transit District (LAMTD)  

 

FORM Q – BID BOND 
PRINCIPAL (Legal name and business address) Date Bond Executed: 

(must not be later than bid opening date) 
      Type Of Organization ("X" one) 

  Individual  Partnership 
  Joint Venture  

      State of Incorporation: 

SURETY(IES) (Name(s) and business address(es)) 
 
 
 
 

PENAL SUM OF BOND BID IDENTIFICATION 
 

PERCENT OF BID PRICE 
BID DUE DATE:  SOLICITATION # 

 
 

 % 
FOR  ("X" one)  
 

  Construction  Supplies  Services 
 

 
KNOW ALL MEN BY THESE PRESENTS, 
that we, the Principal and Surety(ies) hereto, are firmly bound to the Lakeland Area Mass Transit District (hereinafter called the District) in the above 
penal sum for the payment of which we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally; provided, that, 
where the Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" 
only for the purpose of allowing a joint action or action against any or all of us, and for all other purposes each Surety binds itself, jointly and severally 
with the Principal, for the payment of such sums only as it is set forth opposite the name of such Surety, but if no limit of liability is indicated, the limit 
of liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, 
that whereas the Principal has submitted the offer identified above, if the Principal, upon acceptance by the District of his offer identified above, within 
the period specified therein for acceptance, shall execute such further contractual documents, if any, and give such bond(s) as may be required by 
the terms of the offer as accepted within the time specified (ten 10) days if no period is specified) after receipt of the forms by him, or in the event of 
failure so to execute such further contractual documents and give such bonds, if the Principal shall pay the District for any cost of procuring the work 
(including administrative costs) which exceeds the amount of his offer, then the above obligation shall be void and of no effect. 
 
Each surety executing this instrument hereby agrees that its obligation shall not be impaired by any extension(s) of the time for acceptance of the offer 
that the Principal may grant to the District, notice of which extension(s) to the Surety(ies) being hereby waived; provided, that such waiver of notice 
shall apply only with respect to extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance 
of the offer; provided further, that if any legal action be filed upon this bond, venue shall lie exclusively in Polk County, Florida. 
 
The entity identified as the RESIDENT AGENT of the Surety is hereby designated by the Surety as the Resident Agent in Polk County to whom any 
requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship. 
 
IN WITNESS WHEREOF, 
 
the Principal and Surety(ies) have executed this bid bond and have affixed their seals on the date set forth above. 
 

 
 

PRINCIPAL 
 

Signature(s) Typed Names and Titles Corporate Seal 
 1.                                                                                                  
(seal) 
 

 1. 
 

  

2.  
(seal) 
 

 2. 
 

  

INDIVIDUAL SURETIES  
Signature(s) Typed Names and Titles Corporate Seal 

 1.                                                                                                  
(seal) 
 

 1. 
 

  

 2. 
(seal) 
 

 2. 
 

  

CORPORATE SURETY(IES) 
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(Surety A) 
Name & 
Address 

 State of Incorporation  
 
 

Corporate 
Seal 

    Liability Limit $   
         
Signature(s) 
 
 

1.                                                 (seal) 2.                                                     (seal) 
  

 

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                       

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                                  _______________________________________________________________ 
 
(Surety B) 
Name & 
Address 

 State of Incorporation  
 

Corporate 
Seal 

   Liability Limit $   
        
Signature(s) 
 
 

1.                                                (seal) 2.                                                (seal)   

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                                    ______________________________________________________________ 
 
(Surety C) 
Name & 
Address 

 State of Incorporation  
 

Corporate  
Seal 

Signature(s) 
 
 

1.                                                 (seal) 2.                                                     (seal)   

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                                            __________________________________________________________ 
 

INSTRUCTIONS 
 
1. This form is authorized for use whenever a bid guaranty is required in connection with construction work or the furnishing of supplies or services. 
There shall be no deviation from this form without approval by the District. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" on the face of this form.  The bond 
shall be signed by an authorized person.  When such person is signing in a representative capacity (e.g., an attorney-in-fact), but is not a member 
of the firm, partnership, or joint venture, or an officer of the corporation involved, evidence of his authority must be furnished. 
 
3. (a) Corporations executing the bond as sureties must be authorized to act as sureties on bonds for principals in the State of Florida.  Where 
more than a single corporate surety in involved, their names and addresses (city and state) shall be inserted in the spaces (Surety A, Surety B, 
etc.) Headed "CORPORATE SURETY(IES)."  In the space designated "SURETY(IES)" on the face of this form, only the letter identification of the 
Sureties shall be inserted. 
 
(b) Where individual sureties execute the bond, they shall be two or more fiscally responsible persons.  A completed Affidavit of Individual Surety, 
for each individual surety, shall accompany the bond.  Such sureties may be required to furnish additional substantiating information concerning 
their assets and financial capability as the District may require. 
 
4. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Seal". 
 
5. The name and title of each person signing this bid bond should be typed in the space provided. 
 
 

[END OF FORM Q] 
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Lakeland Area Mass Transit District (LAMTD)  
 

FORM R – PAYMENT BOND 
PRINCIPAL (Legal name and business address)   Date Bond Executed: 

(must  be same as or later than contract date) 
      Type Of Organization ("X" one) 

      Individual          Partnership 
      Joint Venture     Corporation 

      State of Incorporation 
SURETY(IES) (Name(s) and business address(es)) PENAL SUM OF BOND 
      $ 

      CONTRACT DATE CONTRACT NO. 
         
         
 
KNOW ALL MEN BY THESE PRESENTS, 
that we, the Principal and Surety(ies) hereto, are firmly bound to the Lakeland Area Mass Transit District (hereinafter called the District) and to 
all persons, firms, and corporations who may furnish materials for, and perform labor under the contract referred to above, in the above penal 
sum for the payment of which we bind ourselves, heirs, executors, administrators, and successors, jointly and severally; provided, that, where 
the Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only 
for the purpose of allowing a joint action or action against any or all of us, and for all other purposes each Surety binds itself, jointly and severally 
with the Principal, for the payment of such sums only as it is set forth opposite the name of such Surety, but if no limit of liability is indicated, the 
limit of liability shall be the full amount of the penal  sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, 
whereas the Principal has entered into the contract identified above,  
 
NOW, THEREFORE, 
if the Principal shall promptly make payment to all persons supplying labor and/or material in the prosecution of the work provided for in said 
contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modification(s) to the 
Surety(ies) being hereby waived, then this obligation shall be void and of no effect; otherwise, it shall remain in full force and effect.  This bond is 
given to pursuant to the provisions of Florida State law.  If any legal action be filed upon this bond, venue shall lie exclusively in Polk County, 
Florida. 
 
The entity identified as the RESIDENT AGENT of the Surety is hereby designated by the Surety as the Resident Agent in Polk County, Florida  
to whom any requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship. 
 
IN WITNESS WHEREOF, 
the Principal and Surety(ies) have executed this payment bond and have affixed their seals on the date set forth above. 
 

PRINCIPAL 
Signature(s) Typed Names and Titles  

 
 

Corporate Seal 
 1. 
(seal) 

 1.   

 2. 
(seal) 

 2.   

CORPORATE SURETY(IES) 
(Surety A) 
Name & 
Address 

 State of Incorporation  
 
 

Corporate Seal 
  Liability Limit $  

 1.                                                                  (seal) 2.                                                     (seal)   
Signature(s)     
Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for  the delivery of notice and service of process is: 
 
Name: _______________________________________   Address:______________________________________________________ 
 
                                                                                                     _________________________________________________________ 

 
CORPORATE SURETY(IES) 
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(Surety B) 
Name & 
Address 

 State of Incorporation  
 
 

Corporate 
Seal 

  Liability Limit $  

 1.                                                       (seal) 2.                                                     (seal)   
Signature(s) 
 

    

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: _______________________________________________________ 
 
                                                                                                   ___________________________________________________________ 
 
(Surety C) 
Name & 
Address 

 State of Incorporation  
 
 

Corporate 
Seal 

  Liability Limit $  

 1.                                                   (seal) 2.                                                     (seal)   
Signature(s) 
 

    

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: _______________________________________________________ 
 
                                                                                                   __________________________________________________________ 
 
(Surety D) 
Name & 
Address 

 State of Incorporation  
 
 

Corporate 
Seal 

  Liability Limit $  

 1.                                                   (seal) 2.                                                       (seal)   
Signature(s) 
 

    

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: _______________________________________________________ 
 
                                                                                                  ___________________________________________________________ 
 

 

[END OF FORM R] 
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Lakeland Area Mass Transit District (LAMTD)  
 

FORM S – PERFORMANCE BOND 
PRINCIPAL (Legal name and business address) Date Bond Executed: 

(must  be same as or later than contract 
date) 

      Type Of Organization ("X" one) 
      Individual            Partnership 
      Joint Venture     Corporation 

      State of Incorporation 
SURETY(IES) (Name(s) and business address(es)) 
 

PENAL SUM OF BOND 

      $ 
      CONTRACT 

DATE 
CONTRACT NO. 

         
 
KNOW ALL MEN BY THESE PRESENTS, 
that we, the Principal and Surety(ies) hereto, are firmly bound to the Lakeland Area Mass Transit District  (hereinafter called the District) in 
the above penal sum for the payment of which we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally; 
provided, that, where the Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" 
as well as "severally" only for the purpose of allowing a joint action or action against any or all of us, and for all other purposes each Surety 
binds itself, jointly and severally with the Principal, for the payment of such sums only as it is set forth opposite the name of such Surety, but 
if no limit of liability is indicated, the limit of liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, 
whereas the Principal has entered into the contract identified above,  
 
if the Principal shall faithfully perform and fulfill all the undertakings, convenants, terms, conditions, and agreement of said contract, in 
accordance with the plans, specifications and contract documents, during the original term of said contract and any extensions thereof that 
may be granted by the District, with or without notice to the Surety(ies), and during the life of any guaranty required under the contract, and 
shall also faithfully perform and fulfill all the undertakings, convenants, terms, conditions, and agreements of any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to the Surety(ies) being hereby waived, then this 
Obligation shall be void; otherwise, it shall remain in full force and effect.  This bond is given pursuant to the provisions of Florida State law.  
If any legal action be filed upon this bond, venue shall lie exclusively in Polk County, Florida. 
 
The entity identified as the RESIDENT AGENT of the Surety is hereby designated by the Surety as the Resident Agent in Polk County, 
Florida to whom any requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship. 
 
IN WITNESS WHEREOF,  
the Principal and Surety(ies) have executed this  performance bond and have affixed their seals on the date set forth above. 

 
PRINCIPAL 

Signature(s) Typed Names and Titles Corporate Seal 
 1. (seal) 
 

 1. 
 

  

2. (seal) 
 

 2. 
 

  

CORPORATE SURETY(IES) 
(Surety A) 
Name & 
Address 

 State of Incorporation  
 

Corporate 
Seal 

    Liability Limit $   
         
Signature(s) 
 
 

1.                                                 (seal) 2.                                                     (seal) 
  

 

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                       

The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                               
                    _________________________________________________________ 
 

CORPORATE SURETY(IES) 
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(Surety B) 
Name & 
Address 

 State of Incorporation  
 

Corporate 
Seal 

   Liability Limit $   
        
Signature(s) 
 
 

1.                                                (seal) 2.                                                (seal)   

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

 
The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                                    ______________________________________________________________ 
 
(Surety C) 
Name & 
Address 

 State of Incorporation  
 

Corporate  
Seal 

Signature(s) 
 
 

1.                                                 (seal) 2.                                                     (seal)   

Name(s) & 
Title(s) (Typed) 

1.                                                                                   2.                                                                                        

 
The RESIDENT AGENT of the surety in Hillsborough County, Florida, for the delivery of notice and service of process is: 
 
Name: _______________________________________   Address: __________________________________________________________ 
                                                                                                     ______________________________________________________________ 
 

INSTRUCTIONS 
 
1. This form is authorized for use in contracts with construction work or the furnishing of supplies or services. There shall be no deviation 
from this form without approval by the District. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" on the face of this 
form.  The bond shall be signed by an authorized person.  When such person is signing in a representative capacity (e.g., an attorney-
in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved, a certified copy of the 
Power of Attorney must be attached. 
 
3. The bond shall be executed by a corporate surety or corporate sureties duly authorized to do business in the State of Florida and 
licensed by the State of Florida to insure surety bonds.  If the amount of the bond exceeds $100,000, the surety(ies) shall be approved 
for the amount of the bonds, and must hold either a certificate of authority from the U.S. Secretary of the Treasury or have obtained 
reinsurance from a Treasury listed insurer. 
 
4. Where more than a single corporate surety is involved, their names and addresses (City and State) shall be inserted in the spaces 
(Surety A, Surety B, etc.) headed “CORPORATE SURETY(IES) “ on the face of this form, only the letter identification of the Sureties 
shall be inserted. 
 
5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Seal". 
 
6. The name and title of each person signing this performance bond should be typed in the space provided. 
 

 

 
[END OF FORM S] 
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FORM T – CERTIFICATE OF ENTITLEMENT 
 

 CERTIFICATE OF ENTITLEMENT  
(For direct purchase of construction materials by a governmental entity  

pursuant to 212.08(6), F.S. and Rule 12A-1.094, F.A.C.)  
 

The undersigned authorized representative of__________________________________ (hereinafter 
“Governmental Entity”), Florida Consumer’s Certificate of Exemption Number ______ , affirms that the tangible 
personal property purchased pursuant to Purchase Order Number_______ from _______________________ 
(Vendor) on or after __________ (date) will be incorporated into or become a part of a public facility as part of a public 
works contract pursuant to contract # ________ with _____________________________________ (Name 
of Contractor) for the construction of _______________________________________________.  
Governmental Entity affirms that the purchase of the tangible personal property contained in the attached Purchase Order 
meets the following exemption requirements contained in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C.:  
You must initial each of the following requirements.   
____ 1. The attached Purchase Order is issued directly to the vendor supplying the tangible personal property the 
Contractor will use in the identified public works.  
____ 2. The vendor’s invoice will be issued directly to Governmental Entity.  
____  3. Payment of the vendor’s invoice will be made directly by Governmental Entity to the vendor from public funds.  
____  4. Governmental Entity will take title to the tangible personal property from the vendor at the time of purchase or 
of delivery by the vendor.  
____  5. Governmental Entity assumes the risk of damage or loss at the time of purchase or delivery by the vendor.  
Governmental Entity affirms that if the tangible personal property identified in the attached Purchase Order does not 
qualify for the exemption provided in Section 212.08(6), F.S., and Rule 12A-1.094, F.A.C., Governmental Entity will be 
subject to the tax, interest, and penalties due on the tangible personal property purchased. If the Florida Department of 
Revenue determines that the tangible personal property purchased tax-exempt by issuing this Certificate does not qualify 
for the exemption, Governmental Entity will be liable for any tax, penalty, and interest determined to be due.  
I understand that if I fraudulently issue this certificate to evade the payment of sales tax I will be liable for payment of the 
sales tax plus a penalty of 200% of the tax and may be subject to conviction of a third degree felony.  
Under the penalties of perjury, I declare that I have read the foregoing Certificate of Entitlement and the facts stated in it 
are true.  
 
                
Signature of Authorized Representative      Title  
 
                
Purchaser’s Name (Print or Type)      Date  
 
 
Federal Employer Identification Number:     Telephone Number:      
 

 
You must attach a copy of the Purchase Order to this Certificate of Entitlement. 

Do not send to the Florida Department of Revenue. This Certificate of Entitlement must be retained in the vendor’s 
and the contractor’s books and records. 

[END OF FORM T] 
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LAKELAND AREA MASS TRANSIT DISTRICT 
Required Federal Contract Clause Rider 

 
ACCEPTANCE: Performance resulting from a competitive solicitation 
shall constitute the awardee’s acceptance of the following clauses, 
which are required by Federal law as LAMTD will expend Federal Transit 
Administration grant funding for this procurement. 
 
PAYMENT: The District agrees to pay the Contractor for the Services 
the amount provided in the Scope of Services. 
 
Procedure for Invoicing.  Invoicing for services must be rendered in 
accordance with the District Purchasing Policies and the Florida Prompt 
Payment statute, posted on the LAMTD web site, on a monthly basis, or 
as otherwise provided in the Contract Documents.  The invoice must be 
sent to: Accounts Payable, 1212 George Jenkins Blvd., Lakeland FL 
33815. 
 
Time of Payment by the District.  Consistent with the Florida Prompt 
Payment Statute (F.S. Ch. 218.70, et seq.), and further subject to the 
terms and conditions provided herein, the District shall make full 
payment within net 45 days after receipt and approval by the District of 
the Contractor’s invoice, unless otherwise stated herein.  
 
Prohibited Costs. The District may request additional documentation 
from the Contractor prior to payment of any invoice or bill from the 
Contractor.  The District may disallow and deduct any cost for which 
proper documentation is not provided. Notwithstanding any other 
provision in this Contract or any other document, the provisions of 
Federal Acquisition Regulations (FAR) 31.201 through 31.205 regarding 
“Allowable Costs” govern, and are hereby incorporated by reference 
herein. Such prohibited costs include, but are not limited to: general 
advertising/public relations; alcoholic beverages; bad debts; 
contingency reserves; contributions and donations; dividends or other 
profit distributions; excess depreciation; entertainment; fines, penalties, 
and mischarging costs; first-class/business class air travel; goodwill 
amortization; insurance for catastrophic losses; interest and related 
taxes for refinancing; legal judgments, fines, and related attorney’s fees; 
lobbying costs; losses on other contracts; organization expenses and 
related taxes for reorganizing; certain taxes for federal income and 
excess profits; relocation cost ; dues, memberships, conferences, and 
subscriptions.  
 
Receipt of Payment by Contractor as Release of the District.  The 
acceptance by the Contractor, its successors, or assigns, of any 
progress or final payment due pursuant to this Contract, shall constitute 
a full and complete release of the District from any and all claims, 
demands, or causes of action whatsoever that the Contractor, its 
successors, or assigns may have against the District in connection with 
the Services performed hereunder, through the date that the Services 
are rendered and for which such payment is made. 
 
Subcontractors.  In the event the Contractor is utilizing any 
subcontractors for the furnishing of Services (which must be approved 
by the District prior to engaging the subcontractor in any work pursuant 
to this Contract), then, upon request by the District, the Contractor shall 
further provide to the District copies of billings and other invoices which 
may be received from any such subcontractors and, in addition, the 
Contractor will obtain releases from time to time in favor of the District 
from any subcontractor(s) for work so performed by that subcontractor.  
The District shall have the right from time to time to directly contact and 
discuss with the subcontractor any work performed by that 
Subcontractor under the Contract Documents, but the District will not 
have any liability or obligation to said subcontract or said subcontractor. 
 
The Contractor also agrees to include these requirements in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA, modified only if necessary to identify the affected 
parties. 
 
CONTRACTOR’S OBLIGATIONS:. The Contractor shall, for the 
consideration set forth herein, and at its sole cost and expense, as an 

independent Contractor, provide all labor, materials, equipment, tools, 
supplies and incidentals necessary to perform this Contract in the 
manner and to the full extent as set forth in the Contract Documents. 
 
Contractor will render its Services in accordance with the standard of 
care, skill and diligence exercised by members of the same profession 
providing similar services under similar conditions at the locale of the 
project and at the time the Services are to be performed.  The 
Contractor’s performance shall be considered acceptable when: 
 
The Contractor’s performance has been inspected and approved by the 
District and, if applicable, all punch-list items have been properly 
corrected to the District’s satisfaction; and 
 
All the other duties and obligations to be performed by the Contractor 
under the Contract Documents have been satisfactorily met or 
performed, including the delivery to the District of any materials or 
documentation relating to the Services, including any warranty 
materials. 
 
The Contractor shall conform to all applicable governmental 
requirements and regulations, whether or not such requirements and 
regulations are specifically set forth in the Contract Documents. The 
Contractor in this regard understands that the District is a public agency 
which receives both federal and state funding. Therefore, the Contract 
Documents and the performance by the Contractor shall be subject to 
any applicable rules and regulations promulgated by the Federal Transit 
Administration (“FTA”).  
 
The Contractor shall pay license fees and all sales, consumer, use and 
other similar taxes relating to the Contract, and the matters to be 
performed thereunder.  The District is exempt from payment of Florida 
sales and use taxes.  The District will sign an exemption certificate 
submitted by the Contractor, if required.  The Contractor shall not be 
exempted from paying sales tax to its suppliers for materials used to 
fulfill contractual obligations with the District, nor is the Contractor 
authorized to use the District’s tax exemption number in securing such 
materials.  The District reserves the right to “direct buy” any materials to 
be furnished by the Contractor under the Contract Documents and, if the 
District requests, the parties will enter into an appropriate agreement 
reflecting said direct purchase, the effect of which will be for the District 
to directly purchase those materials. Accordingly, the contract amount 
will be reduced by the amount of the purchase price paid by the District 
for said materials, in addition to the delivery cost of those materials to 
be physically acquired and/or delivered to the Contractor, with full 
warranties regarding those materials as if those materials were 
purchased from the Contractor.  Any bonds furnished by the Contractor 
will apply to those materials. 
 
The Contractor shall be responsible for payment of its employee(s)’ 
Federal Insurance Contributions Act (“FICA”) and Social Security 
benefits with respect to this Contract. 
 
Unless otherwise expressly set forth in the Contract Documents, the 
Contractor shall be responsible to secure, at the Contractor’s expense, 
all necessary permits and approvals.  The Contractor shall promptly 
furnish copies of all such permits and approvals to the District as and 
when obtained. 
 
The Contractor shall be responsible to coordinate all tests and 
inspections necessary for the proper execution and timely completion of 
this Contract. 
 
The Contractor shall be required to obtain and maintain during the term 
of the Contract at its sole expense, any and all insurance required under 
the Contract Documents or as may be otherwise reasonably required by 
the District and, if applicable, to show the District as an insured under 
said insurance and to furnish appropriate certificates to the District. The 
required insurances are: Automobile Liability Insurance shall be 
maintained by the Contractor with a combined single limit of not less 
than the statutory minimum permitted by Florida law, as well as Bodily 
Injury and Property Damage in accordance with the laws in the State of 
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Florida, as to the ownership, maintenance, and use of all owned, non-
owned, leased or hired vehicles.  “Lakeland Area Mass Transit District” 
will be named as additional insured. Professional Liability Insurance 
shall be maintained by the Contractor with each occurrence limit of not 
less than $100,000.00 protecting the Contractor against claims of 
LAMTD for negligence, errors, mistakes or omissions in the performance 
of services to be performed and furnished by the Contractor. Workers 
Compensation shall be maintained by the Contractor for all employees 
engaged in the work under this Contract in accordance with the laws of 
the State of Florida. Employers Liability Insurance shall be maintained 
by the Contractor at limits not less than the following and shall include a 
waiver of subrogation in favor of LAMTD: $500,000 for each accident; 
$500,000   for disease (each employee); $500,000 for diseases in the 
aggregate. 
 
The Contractor, at the request of the District, shall further provide to the 
District such other information as the District may reasonably request 
from time to time.  Further, the Contractor shall at the District’s request 
meet and have its employees and representatives meet with the District 
from time to time, regarding any of the Services to be rendered under 
the Contract. 
 
Should either party to the Contract suffer injury or damage to person or 
property because of any act or omission of the party or of any of their 
employees, agents or others for whose acts they are legally liable, a 
claim for damages therefor shall be made in writing to such other party 
within a reasonable time after the first observance of such injury or 
damage. 
 
Goods required for daily consumption, or where the delivery is an 
emergency, a replacement, or is overdue, the convenience of the District 
shall govern.  If, in calculating the number of calendar days from the 
order date, the delivery date falls on a Saturday, Sunday or holiday, 
delivery shall be made not later than next succeeding business day.  
 
TIME IS OF THE ESSENCE: In performing this contract, the Contractor 
agrees that time is of the essence. 
 
UNDOCUMENTED WORKERS: This Contract shall be immediately 
terminated for cause according to Section 10 should the Contractor, 
after exhausting its right to appeals, be found liable or guilty by any state 
or federal authority concerning violations of any immigration 
employment laws or regulations, if the violation involved labor connected 
to the performance of this contract. 
 
NO OBLIGATION BY THE FEDERAL GOVERNMENT:  
1. The District and Contractor acknowledge and agree that, 
notwithstanding any concurrence by the Federal Government in or 
approval of the solicitation or award of the underlying contract, absent 
the express written consent by the Federal Government, the Federal 
Government is not a party to this contract and shall not be subject to any 
obligations or liabilities to the District, Contractor, or any other party 
(whether or not a party to that contract) pertaining to any matter resulting 
from the underlying contract. 
 
2. The Contractor agrees to include the above clause in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its 
provisions. 
 
PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS 
OR RELATED ACTS:  
1. The Contractor acknowledges that the provisions of the Program 
Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. § § 3801 et 
seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 
C.F.R. Part 31, apply to its actions pertaining to this project. Upon 
execution of the underlying contract, the Contractor certifies or affirms 
the truthfulness and accuracy of any statement it has made, it makes, it 
may make, or causes to be made, pertaining to the underlying contract 
or the FTA assisted project for which this contract work is being 
performed. In addition to other penalties that may be applicable, the 
Contractor further acknowledges that if it makes, or causes to be made, 
a false, fictitious, or fraudulent claim, statement, submission, or 
certification, the Federal Government reserves the right to impose the 

penalties of the Program Fraud Civil Remedies Act of 1986 on the 
Contractor to the extent the Federal Government deems appropriate. 
 
2. The Contractor also acknowledges that if it makes, or causes to be 
made, a false, fictitious, or fraudulent claim, statement, submission, or 
certification to the Federal Government under a contract connected with 
a project that is financed in whole or in part with Federal assistance 
originally awarded by FTA under the authority of 49 U.S.C. § 5307, the 
Government reserves the right to impose the penalties of 18 U.S.C. § 
1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to the extent the 
Federal Government deems appropriate. 
 
3. The Contractor agrees to include the above two clauses in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA. It is further agreed that the clauses shall not be 
modified, except to identify the subcontractor who will be subject to the 
provisions. 
 
ACCESS TO RECORDS AND REPORTS:  
1. In accordance with 49 C. F. R. 18.36(i), the Contractor agrees to 
provide the District, the Federal Transit Administration (FTA) 
Administrator, the Comptroller General of the United States or any of 
their authorized representatives access to any books, documents, 
papers and records of the Contractor which are directly pertinent to this 
contract for the purposes of making audits, examinations, excerpts and 
transcriptions. Contractor also agrees, pursuant to 49 C. F. R. 633.17 to 
provide the FTA Administrator or the FTA Administrator’s authorized 
representatives including any PMO Contractor access to Contractor's 
records and construction sites (if any) pertaining to a major capital 
project, defined at 49 U.S.C. 5302(a)1, which is receiving federal 
financial assistance through the programs described at 49 U.S.C. 5307, 
5309 or 5311. 
 
2. In accordance with 49 C.F.R. 633.17, Contractor agrees to provide 
the District, the FTA Administrator or his authorized representatives, 
including any PMO Contractor, access to the Contractor's records and 
construction sites pertaining to a major capital project, defined at 49 
U.S.C. 5302(a)1, which is receiving federal financial assistance through 
the programs described at 49 U.S.C. 5307, 5309 or 5311. By definition, 
a major capital project excludes contracts of less than the simplified 
acquisition threshold currently set at $100,000. 

 
3. Where the District enters into a negotiated contract for other than 
a small purchase or under the simplified acquisition threshold and is an 
institution of higher education, a hospital or other non-profit organization 
and is the FTA Recipient or a subgrantee of the FTA Recipient in 
accordance with 49 C.F.R. 19.48, Contractor agrees to provide the 
District, FTA Administrator, the Comptroller General of the United States 
or any of their duly authorized representatives with access to any books, 
documents, papers and record of the Contractor which are directly 
pertinent to this contract for the purposes of making audits, 
examinations, excerpts and transcriptions. 

 
4. In accordance with 49 U.S.C. 5325(a) when entering into a contract 
for a capital project or improvement (defined at 49 U.S.C. 5302(a)1) 
through other than competitive bidding, the Contractor shall make 
available records related to the contract to the District, the Secretary of 
Transportation and the Comptroller General or any authorized officer or 
employee of any of them for the purposes of conducting an audit and 
inspection. 

 
5. The Contractor will retain, and will require its subcontractors of all 
tiers to retain, complete and readily accessible records related in whole 
or in part to the contract, including, but not limited to, data, documents, 
reports, statistics, sub-agreements, leases, subcontracts, 
arrangements, other third party agreements of any type, and supporting 
materials related to those records. 

 
6. The Contractor agrees to maintain all books, records, accounts and 
reports required under this contract for a period of not less than three 
years after the date of termination or expiration of this contract, except 
in the event of litigation or settlement of claims arising from the 
performance of this contract, in which case Contractor agrees to 
maintain same until the Purchaser, the FTA Administrator, the 
Comptroller General, or any of their duly authorized representatives, 
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have disposed of all such litigation, appeals, claims or exceptions related 
thereto. Reference 49 CFR 18.39(i)(11). 

 
7. The Contractor agrees to provide sufficient access to FTA and its 
contractors to inspect and audit records and information related to 
performance of this contract as reasonably may be required. 

 
8. The Contractor agrees to permit any of the foregoing parties to 
reproduce by any means whatsoever or to copy excerpts and 
transcriptions as reasonably needed. 

 

PUBLIC RECORDS:. The District is subject to Florida’s Government in 
the Sunshine Law, Chapter 286, Florida Statutes (the “Sunshine Law”) 
and the Public Records Act, Chapter 119, Florida Statutes (the “Public 
Records Act”).  It is possible that the Contractor, as a result of the 
Contract, may also be subject to the Sunshine Law and the Public 
Records Act and, if so, the Contractor will promptly respond in 
accordance with the statute to any and all third-party requests for “public 
records,” as that term is defined in the Public Records Act.  In regard to 
any such request, the Contractor will promptly notify the District.  The 
District’s determination as to the necessity of such response shall be 
presumptively correct.   
 
FEDERAL CHANGES: Contractor shall at all times comply with all 
applicable FTA regulations, policies, procedures and directives, 
including without limitation those listed directly or by reference in the 
Master Agreement between the District and FTA, as they may be 
amended or promulgated from time to time during the term of this 
contract. Contractor's failure to so comply shall constitute a material 
breach of this contract. 
 
NON-DISCRIMINATION/CIVIL RIGHTS REQUIREMENTS:.  
The following requirements apply to the underlying contract: 
 
1. Nondiscrimination - In accordance with Title VI of the Civil Rights 
Act, as amended, 42 U.S.C. § 2000d, section 303 of the Age 
Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 
of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and 
Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will 
not discriminate against any employee or applicant for employment 
because of race, color, creed, national origin, sex, age, or disability. In 
addition, the Contractor agrees to comply with applicable Federal 
implementing regulations and other implementing requirements FTA 
may issue.  
 
2. Equal Employment Opportunity - The following equal employment 
opportunity requirements apply to the underlying contract: 
 
(a) Race, Color, Creed, National Origin, Sex - In accordance with Title 
VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal 
transit laws at 49 U.S.C. § 5332, the Contractor agrees to comply with 
all applicable equal employment opportunity requirements of U.S. 
Department of Labor (U.S. DOL) regulations, "Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of 
Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive Order 
No. 11246, "Equal Employment Opportunity," as amended by Executive 
Order No. 11375, "Amending Executive Order 11246 Relating to Equal 
Employment Opportunity," 42 U.S.C. § 2000e note), and with any 
applicable Federal statutes, executive orders, regulations, and Federal 
policies that may in the future affect construction activities undertaken in 
the course of the project. The Contractor agrees to take affirmative 
action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, creed, 
national origin, sex, or age. Such action shall include, but not be limited 
to, the following: employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including 
apprenticeship. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 
 
(b) Age - In accordance with section 4 of the Age Discrimination in 
Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of 

age. In addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 
 
(c) Access Requirements to Individuals with Disabilities - In 
accordance with section 102 of the Americans with Disabilities Act, as 
amended, 42 U.S.C. § 12112, the Contractor agrees that it will comply 
with the requirements of U.S. Equal Employment Opportunity 
Commission, "Regulations to Implement the Equal Employment 
Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630, 
pertaining to employment of persons with disabilities. In addition, the 
Contractor agrees to comply with any implementing requirements FTA 
may issue.  
 
3. The Contractor also agrees to include these requirements in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA, modified only if necessary to identify the affected 
parties. 
 
DISADVANTAGED BUSINESS ENTERPRISES:  
(a) This contract is subject to the requirements of Title 49, Code of 
Federal Regulations, Part 26, Participation by Disadvantaged Business 
Enterprises in Department of Transportation Financial Assistance 
Programs. The national goal for participation of Disadvantaged 
Business Enterprises (DBE) is 10%. The agency’s overall goal for DBE 
participation is 2%. A separate contract commitment for DBE 
participation has been established for this procurement. 
 
(b) The Contractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor 
shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of this DOT-assisted contract. Failure by the 
Contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such 
other remedy as the District deems appropriate. Each subcontract the 
Contractor signs with a subcontractor must include the assurance in this 
paragraph (see 49 CFR 26.13(b)). 
 
(c) If a separate contract goal has been established, the Contractors 
are required to document sufficient DBE participation to meet these 
goals or, alternatively, document adequate good faith efforts to do so, 
as provided for in 49 CFR 26.53. Award of this contract is conditioned 
on submission of the following, concurrent with and accompanying 
sealed bid or initial proposal, prior to award: 

(1) The names and addresses of DBE firms that will participate in 
this contract;  
(2) A description of the work each DBE will perform;  
(3) The dollar amount of the participation of each DBE firm 
participating; 
(4) Written documentation of the bidder/offeror’s commitment to use 
a DBE subcontractor whose participation it submits to meet the 
contract goal;  
(5) Written confirmation from the DBE that it is participating in the 
contract as provided in the prime Contractor’s commitment; and 
(6) If the contract goal is not met, evidence of good faith efforts to 
do so. The Contractor has presented the information required above 
as a matter of responsiveness with initial proposals prior to contract 
award (see 49 CFR 26.53(3)). 

 
(d) If no separate contract goal has been established, the Contractor 
is required to report its DBE participation obtained through race-neutral 
means throughout the period of performance, if it has obtained DBE 
subcontractors for the Services under this Contract. 
 
(e) The Contractor is required to pay its DBE subcontractors 
performing work related to this contract for satisfactory performance of 
that work no later than 30 days after the Contractor’s receipt of payment 
for that work from the District. In addition, the Contractor may not hold 
retainage from its subcontractors and is required to return any retainage 
payments to those subcontractors within 30 days after the 
subcontractor’s work related to this contract is satisfactorily completed. 
The Contractor is required to return any retainage payments to those 
subcontractors within 30 days after incremental acceptance of the 
subcontractor’s work by the District and Contractor’s receipt of the partial 
retainage payment related to the subcontractor’s work. 
 

http://www.fta.dot.gov/16874_16882_ENG_HTML.htm


 

ATT-01 (Jan 2019) Page 4 of 6 Solicitations > $35,000 

(f) The Contractor must promptly notify the District whenever a DBE 
subcontractor performing work related to this contract is terminated or 
fails to complete its work; and must make good faith efforts to engage 
another DBE subcontractor to perform at least the same amount of work. 
The Contractor may not terminate any DBE subcontractor and perform 
that work through its own forces or those of an affiliate without prior 
written consent of the District. 
 
INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) 
TERMS: Whether or not expressly set forth in the preceding contract 
provisions, all standard terms and conditions required by the United 
States Department of Transportation (DOT) are hereby incorporated by 
reference. All contractual provisions required by DOT, as set forth in FTA 
Circular 4220.1F are hereby incorporated by reference. Anything to the 
contrary herein notwithstanding, all FTA mandated terms shall be 
deemed to control in the event of a conflict with other provisions 
contained in this Contract. The Contractor shall not perform any act, fail 
to perform any act, or refuse to comply with any District requests which 
would cause the District to be in violation of the FTA terms and 
conditions.  
 
ENERGY CONSERVATION: The Contractor agrees to comply with 
mandatory standards and policies relating to energy efficiency which are 
contained in the state energy conservation plan issued in compliance 
with the Energy Policy and Conservation Act and perform an energy 
assessment for any building constructed, reconstructed, or modified with 
federal assistance as required under FTA regulations, “Requirements 
for Energy Assessments,” 49 C.F.R. part 622, subpart C. 
 
AMERICANS WITH DISABILITIES ACT: 
The Contractor shall comply with all applicable requirements of the 
Americans with Disabilities Act of 1990 (ADA), 42 U.S.C. 12101 et seq. 
and 49 U.S.C. 322; Section 504 of the Rehabilitation Act of 1973, as 
amended, 29 U.S.C. 794; Section 16 of the Federal Transit Act, as 
amended, 49 U.S.C. app. 1612; and the following regulations and any 
amendments thereto: 
 
U.S. DOT regulations, "Transportation Services for Individuals with 
Disabilities (ADA)," 49 C.F.R. Part 37; U.S. DOT regulations, 
"Nondiscrimination on the Basis of Handicap in Programs and Activities 
Receiving or Benefiting from Federal Financial Assistance," 49 C.F.R. 
Part 27; U.S. DOT regulations, "Americans With Disabilities (ADA) 
Accessibility Specifications for Transportation Vehicles," 49 C.F.R. Part 
39; Department of Justice (DOJ) regulations, "Nondiscrimination on the 
Basis of Disability in State and Local Government Services," 28 C.F.R. 
Part 36; DOJ Regulations, "Nondiscrimination on the Basis of Disability 
by Public Accommodations and in Commercial Facilities," 28 C.F.R. Part 
36; General Services Administration regulations, "Construction and 
Alteration of Public Buildings," "Accommodations for the Physically 
Handicapped," 41 C.F.R. Part 101-10; Equal Employment Opportunity 
Commission (EEOC) "Regulations to Implement the Equal Employment 
Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630; 
Federal Communications Commission regulations, 
"Telecommunications Relay Services and Related Customer Premises 
Equipment for the Hearing and Speech Disabled," 47 C.F.R. Part 64, 
Subpart F; and FTA regulations, "Transportation for Elderly and 
Handicapped Persons,” 49 C.F.R. Part 609. 
 
TERMINATION: 
Termination / Default by Contractor.   
The District may, in it sole and absolute discretion, by written notice of 
default to the Contractor, terminate all or any part of this Contract if (i) 
the Contractor fails to perform the Services described herein, within the 
time specified herein or any extension thereof; or (ii) if the Contractor 
fails to satisfy any of the other material provisions of the Contract, or so 
fails to make progress as to endanger performance of this Contract in 
accordance with its terms; and in either of these two circumstances does 
not cure such failure within a period of ten (10) days (or such longer 
period as the Contracting Officer may in his/her absolute discretion 
authorize in writing) after receipt of notice from the Contracting Officer 
specifying such failure.  In the event that the District elects to waive its 
remedies for any breach by the Contractor of any covenant, term or 
condition of this Contract, such waiver by the District shall not limit the 
District’s remedies for any succeeding breach of that or of any other 
term, covenant, or condition of this Contract.   

If it is later determined that the Contractor had an excusable reason for 
not performing, such as a strike, fire, or flood, events which are not the 
fault of or are beyond the control of the Contractor, the District, after 
setting up a new delivery of performance schedule, may allow the 
Contractor to continue work, or treat the termination as a termination for 
convenience. 
 
Termination by the District for Convenience.  This Contract may be 
terminated by the District in its absolute discretion, in whole or in part, 
whenever the District Contracting Officer or the District shall determine 
that such termination is in the best interest of the District.  Any such 
termination shall be effected by delivery of a notice of termination by the 
District to the Contractor, specifying the extent to which performance of 
work under the Contract is terminated, and the date upon which such 
termination becomes effective.  The Contractor shall be paid its costs, 
including contract closeout costs, and profit on work performed up to the 
time of termination.  The Contractor shall promptly submit its claim for 
final payment to the District.  Settlement of claims by the Contractor 
under this paragraph shall be in accordance with the provisions set forth 
in Part 49 of Title 48 of the Federal Acquisition Regulations (48 C.F.R. 
49), except that wherever the word “Government” appears it shall be 
deleted and the word “District” shall be substituted in lieu thereof. 
 
Default by the District.  In the event the District is in default under this 
Contract, the Contractor shall first provide written notice to the District of 
said condition alleged by the Contractor to be a default, and the District 
shall have a reasonable period of time, not to exceed sixty days, within 
which to cure said default.  During said period, the Contractor shall 
continue to provide the services to the District. 
 
Remedies for Default by Contractor.  If this Contract is terminated by 
the District for default by the Contractor, the District shall, except as 
otherwise expressly set forth in the Contract Documents, retain any and 
all remedies available to it against the Contractor.  By way of illustration 
and not limitation, the District may proceed to obtain the remaining 
Services from another third party and thereby recover from the 
Contractor any “excess costs” incurred by the District in so doing. 
 
DISPUTE RESOLUTION:.  Providing there is no conflict with Part 49 of 
Title 48 of the Federal Acquisition Regulations (48 C.F.R. 49), the 
District may elect to refer any and all disagreements, disputes, 
controversies or claims with the Contractor (“Legal Dispute(s)”) to the 
American Arbitration Association (“AAA”) provided, however, that 
nothing in this paragraph shall in any way limit the right of the District to 
terminate this Agreement under the paragraph for default, as stated 
above. On filing for such arbitration, the District shall appoint one 
arbitrator, the Contractor shall appoint a second arbitrator, and AAA 
shall appoint a third arbitrator.  Once a claim in arbitration has been filed, 
the parties shall have sixty (60) days to conduct discovery pursuant to 
the discovery rules of the United States District Court for the Middle 
District of Florida, Tampa Division, and the parties agree that the 
arbitrators shall enforce such discovery rules in a manner in which such 
rules would be enforced in such court and that the mandatory 
disclosures under Rule 26 of the Federal Rules of Civil Procedure shall 
apply. Once such sixty (60) day discovery period has ended, each of the 
parties shall have an additional fifteen (15) days to file a written brief 
which shall not exceed fifty (50) pages and which shall support such 
party’s position in the Legal Dispute. The arbitrators shall then render a 
binding decision regarding the Legal Dispute based on such written 
briefs.  Notwithstanding the foregoing, either party may seek appropriate 
injunctive relief from any court of appropriate jurisdiction for any 
threatened or actual breach, which may cause immediate and 
irreparable harm.  The parties hereby consent and agree that any action, 
suit or proceeding arising in connection with any Legal Dispute relating 
to this Contract shall be brought only in the exclusive jurisdiction of 10th 
Judicial Circuit of the State of Florida or the United States District Court 
for the Middle District of Florida, Tampa Division; provided, however, 
that any Legal Dispute arising out of this Contract shall first be subject 
to the District’s option to refer such Legal Dispute to the AAA as provided 
in this paragraph 11.  
 
MISCELLANEOUS: 
Captions and Headings.  The captions and headings provided herein 
are for convenience of reference only and are not intended to be used 
in construing the terms and provisions hereof. 
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Number and Gender.  Whenever herein the singular or plural is used 
the same shall include the other where appropriate.  Words of any 
gender shall include all genders when the context so requires. 
 
Multiple Counterparts.  This Contract may be executed in a number of 
identical counterparts each of which is an original and all of which 
constitute collectively one agreement.  In making proof of this Contract 
in any legal action, it shall not be necessary to produce or account for 
more than one such counterpart. 
 
Attorney Fees.  In the event of any legal action, including arbitration 
proceedings, seeking enforcement of this Contract, the prevailing party 
shall be entitled to recover reasonable attorneys’ fees and the costs of 
such proceedings from the other party, including without limitation fees 
and costs associated with any trial, appellate or bankruptcy proceeding. 
 
Waiver of Jury Trial.  EACH PARTY HEREBY AGREES NOT TO 
ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT BY 
JURY, AND WAIVES ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER 
EXIST WITH REGARD TO THE CONTRACT DOCUMENTS, OR ANY 
CLAIM, COUNTERCLAIM OR OTHER ACTION ARISING IN 
CONNECTION THEREWITH.  THIS WAIVER OF RIGHT TO TRIAL BY 
JURY IS GIVEN KNOWINGLY AND VOLUNTARILY BY EACH PARTY, 
AND IS INTENDED TO ENCOMPASS INDIVIDUALLY EACH 
INSTANCE AND EACH ISSUE AS TO WHICH THE RIGHT TO A TRIAL 
BY JURY WOULD OTHERWISE ACCRUE. 
 
Assignment.  The District has selected the Contractor to render the 
Services based in substantial part on the personal qualifications of the 
Contractor; as such, the Contractor may not assign or transfer any right 
or obligation of this Contract in whole or in part, without the prior written 
consent of the District, which consent may be granted or withheld in the 
sole discretion of the District.  The Contractor may utilize subcontractors 
as otherwise permitted and provided in the Contract Documents.  Any 
assignment or transfer of any obligation under this Contract without the 
prior written consent of the District shall be void ab initio, and shall not 
release the Contractor from any liability or obligation under the Contract, 
or cause any such liability or obligation to be reduced to a secondary 
liability or obligation. 
Survival and Severability.  Should any provision of this Contract be 
determined to be illegal or in conflict with any laws of the State of Florida 
or the Federal government, the validity of the remaining provisions shall 
not be impaired. 
 
No Third-Party Beneficiary.  It is specifically agreed that this Contract 
is not intended by any of the provisions of any part of this Contract to 
establish in favor of any other party, the public or any member thereof, 
the rights of a third-party beneficiary hereunder, or to create or authorize 
any private right of action by any person or entity not a signatory to this 
Contract to enforce this Contract or any rights or liabilities arising out of 
the terms of this Contract. 
 
AMENDMENT OF CONTRACT:   This Contract may not be modified or 
amended without the prior written consent of the party to be charged by 
said amendment or modification.  This provision may not itself be 
changed orally.  The Contractor specifically is aware and understands 
that any material or substantial change to this Contract may require 
approval of the District’s Governing Board for any such change to be 
valid.  
 
ENTIRE CONTRACT:  This Contract, including the Contract Documents 
referenced above, together with any exhibits or attachments hereto 
constitutes the entire agreement between the parties.  
 
NO WAIVER OF SOVEREIGN IMMUNITY: Nothing contained in this 
Contract shall be construed to waive the sovereign immunity of the 
District under Chapter 768, Florida Statutes, and any amendments 
thereof, or under any other provision of law.  
 
 
SUSPENSION AND DEBARMENT: 
If this purchase exceeds $25,000, the following provisions apply: 
 

1. The contractors, and subcontractors who enter into covered 
transactions with a participant at the next lower level, must require that 
participant to: (a) comply with subpart C of 2 C.F.R. part 180, as 
supplemented by 2 C.F.R. part 1200; and (b) pass the requirement to 
comply with subpart C of 2 C.F.R. part 180 to each person with whom 
the participant enters into a covered transaction at the next lower tier.  
 
2. The certification in this clause is a material representation of fact 
relied upon by the District If it is later determined that the Contractor 
knowingly rendered an erroneous certification, in addition to remedies 
available to the District, the Federal Government may pursue available 
remedies, including but not limited to suspension and/or debarment. 
 
3. Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes 
a prohibited expenditure or fails to file or amend a required certification 
or disclosure form shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such expenditure or 
failure. 
 
4. The Contractor certifies or affirms the truthfulness and accuracy of 
each statement of its certifications and disclosures.  In addition, the 
Contractor understands and agrees that the provisions of 31 U.S.C. A 
3801, et seq., apply to this certification and disclosure. 
 
OFFICIALS NOT TO BENEFIT: No member of or delegate to Congress, 
or a member of the District’s governing body, shall be admitted to any 
share or part of this contract or to any benefit arising from it.  However, 
this clause does not apply to this contract to the extent that this contract 
is made with a corporation for the corporation's general benefit. 
 
RESTRICTIONS ON LOBBYING: 
1. The Contractor shall timely comply with the requirements of the 
lobbying restrictions set forth in 31 U.S.C. § 1352 and 49 CFR Part 20, 
and as those authorities may be hereafter amended. 

 
2. Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by 
the Lobbying Disclosure Act of 1995, P.L. 104-65 [to be codified at 2 
U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of 
$100,000 or more shall file the certification required by 49 CFR part 20, 
"New Restrictions on Lobbying." Each tier certifies to the tier above that 
it will not and has not used Federal appropriated funds to pay any person 
or organization for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, officer or employee of 
Congress, or an employee of a member of Congress in connection with 
obtaining any Federal contract, grant or any other award covered by 31 
U.S.C. 1352. Each tier shall also disclose the name of any registrant 
under the Lobbying Disclosure Act of 1995 who has made lobbying 
contacts on its behalf with non-Federal funds with respect to that Federal 
contract, grant or award covered by 31 U.S.C. 1352. Such disclosures 
are forwarded from tier to tier up to the recipient. 
 
3. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its 
instructions.  
 
4. If a Standard Form LLL, Disclosure of Lobbying Activities, is 
required to be completed by the Contractor or subcontractor at any tier, 
such disclosure form shall be furnished to the Contracting Officer. 

 
5. The Contractor shall include the substance of this clause, including 
this paragraph (e), in each subcontract or purchase under this contract 
that may involve international air transportation. 
 
BUY AMERICA: The contractor agrees to comply with 49 U.S.C. 5323(j) 
and 49 C.F.R. Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products used in FTA-
funded projects are produced in the United States, unless a waiver has 
been granted by FTA or the product is subject to a general waiver. 
General waivers are listed in 49 C.F.R. 661.7, and include final assembly 
in the United States for 15 passenger vans and 15 passenger wagons 
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produced by Chrysler Corporation, and microcomputer equipment and 
software. Separate requirements for rolling stock are set out at 49 U.S.C. 
5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in 
the United States and have a 60 percent domestic content. 
 
A bidder or offeror must submit to the FTA recipient the appropriate Buy 
America certification (below) with all bids or offers on FTA-funded 
contracts, except those subject to a general waiver. Bids or offers that 
are not accompanied by a completed Buy America certification must be 
rejected as nonresponsive. This requirement does not apply to lower tier 
subcontractors. 
 
CLEAN AIR AND CLEAN WATER ACT: 
1. Definitions: 
(a) "Air Act," as used in this clause, means the Clean Air Act (42 U.S.C. 
7401 et seq.). 
(b) "Clean air standards," as used in this clause, means: 

(1)  Any enforceable rules, regulations, guidelines, standards, 
limitations, orders, controls, prohibitions, work practices, or other 
requirements contained in, issued under, or otherwise adopted under 
the Air Act or Executive Order 11738. 
(2)  An applicable implementation plan as described in Section 
110(d) of the Air Act [42 U.S.C. 7410(d)];  
(3) An approved implementation procedure or plan under Section 
110(c) or Section 111(d) of the Air Act [42 U.S.C. 7411(c) or (d)]; or 
(4) An approved implementation procedure under Section 112(d) of 
the Air Act [42 U.S.C. 7412(d)]. 

 
(c) "Clean water standards," as used in this clause, means any 
enforceable limitation, control, condition, prohibition, standard, or other 
requirement promulgated under the Water Act or contained in a permit 
issued to a discharger by the Environmental Protection Agency or by a 
State under an approved program, as authorized by Section 402 of the 
Water Act (33 U.S.C. 1342), or by local government to ensure 
compliance with pre-treatment regulations as required by Section 307 of 
the Water Act (33 U.S.C. 1317). 

 
(d) "Compliance," as used in this clause, means compliance with: 

(1)  Clean air or water standards; or  
(2) A schedule or plan ordered or approved by a court of competent 
jurisdiction, the Environmental Protection Agency, or an air or water 
pollution control agency under the requirements of the Air Act or 
Water Act and related regulations. 

 
(e) "Facility," as used in this clause, means any building, plant, 
installation, structure, mine, vessel or other floating craft, location, or site 
of operations, owned, leased, or supervised, by a Contractor or 
subcontractor, used in the performance of a contract or subcontract.  
When a location or site of operations includes more than one building, 
plant, installation, or structure, the entire location or site shall be deemed 
a facility except when the Administrator, or a designee of the 
Environmental Protection Agency, determines that independent facilities 
are co-located in one geographical area. 

 
(f) "Water Act," as used in this clause, means Clean Water Act (33 
U.S.C. 1251 et seq.). 
 
2. The Contractor agrees: 
(a) To comply with all the requirement of Section 114 of the Clean Air 
Act (42 U.S.C. 7414) and Section 308 of the Clean Water Act (33 U.S.C. 
1318) relating to inspection, monitoring, entry, reports, and information, 
as well as other requirements specified in Section 114 and Section 308 
of the Air Act and the Water Act, and all regulations and guidelines 
issued to implement those acts before the award of this contract; 

 
(b) That no portion of the work required by this prime contract will be 
performed in a facility listed on the Environmental Protection Agency List 
of Violating Facilities on the date when this contract was awarded unless 
and until the EPA eliminates the name of the facility from the listing; 

 
(c) To use best effort to comply with clean air standards and clean 
water standards at the facility in which the contract is being performed; 
and 

 
(d) To insert the substance of this clause into any nonexempt 
subcontract, including this paragraph (b)(4). 
 
CONFORMANCE WITH ITS NATIONAL ARCHITECTURE: 
National Intelligent Transportation Systems Architecture and 
Standards - To the extent applicable, the Recipient agrees to conform 
to the National Intelligent Transportation Systems (ITS) Architecture and 
Standards as required by SAFETEA-LU § 5307(c), 23 U.S.C. § 512 
note, and follow the provisions of FTA Notice, “FTA National ITS 
Architecture Policy on Transit Projects,” 66 Fed. Reg. 1455 et seq., 
January 8, 2001, and any other implementing directives FTA may issue 
at a later date, except to the extent FTA determines otherwise in writing. 

FLY AMERICA REQUIREMENTS: The Contractor agrees to comply 
with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with the 
General Services Administration's regulations at 41 CFR Part 301-10, 
which provide that recipients and subrecipients of Federal funds and 
their Contractors are required to use U.S. Flag air carriers for U.S 
Government-financed international air travel and transportation of their 
personal effects or property, to the extent such service is available, 
unless travel by foreign air carrier is a matter of necessity, as defined by 
the Fly America Act. The Contractor shall submit, if a foreign air carrier 
was used, an appropriate certification or memorandum adequately 
explaining why service by a U.S. flag air carrier was not available or why 
it was necessary to use a foreign air carrier and shall, in any event, 
provide a certificate of compliance with the Fly America requirements. 
The Contractor agrees to include the requirements of this section in all 
subcontracts that may involve international air transportation. 
 
CARGO PREFERENCE - USE OF UNITED STATES-FLAG VESSELS: 
The Contractor agrees:  
1. To use privately owned United States-Flag commercial vessels to 
ship at least 50 percent of the gross tonnage (computed separately for 
dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to the 
underlying contract to the extent such vessels are available at fair and 
reasonable rates for United States-Flag commercial vessels;  
 
2. To furnish within 20 working days following the date of loading for 
shipments originating within the United States or within 30 working days 
following the date of leading for shipments originating outside the United 
States, a legible copy of a rated, "on-board" commercial ocean bill-of -
lading in English for each shipment of cargo described in the preceding 
paragraph to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590 and to 
the District (through the Contractor in the case of a subcontractor’s bill-
of-lading.)  

 
3. To include these requirements in all subcontracts issued pursuant 
to this contract when the subcontract may involve the transport of 
equipment, material, or commodities by ocean vessel. 
 
SEISMIC SAFETY:  
The contractor agrees that any new building or addition to an existing 
building will be designed and constructed in accordance with the 
standards for Seismic Safety required in Department of Transportation 
Seismic Safety Regulations 49 CFR Part 41 and will certify to 
compliance to the extent required by the regulation. The contractor also 
agrees to ensure that all work performed under this contract including 
work performed by a subcontractor is in compliance with the standards 
required by the Seismic Safety Regulations and the certification of 
compliance issued on the project. 
 
RECOVERED/RECYCLED MATERIALS:  
The contractor agrees to comply with all the requirements of Section 
6002 of the Resource Conservation and Recovery Act (RCRA), as 
amended (42 U.S.C. 6962), including but not limited to the regulatory 
provisions of 40 CFR Part 247, and Executive Order 12873, as they 
apply to the procurement of the items designated in Subpart B of 40 CFR 
Part 24 
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ADA Deployment Pads and Bus Shelter Installation Contract # FY-__ 
 

THIS AGREEMENT (hereinafter, the “Contract”) is 
made as of the _______ day of __________ 2019 
 (the “Effective Date”) by and between: 
 
THE LAKELAND AREA MASS TRANSIT DISTRICT  
(hereinafter referred to as the “District”), an independent 
special taxing district in Polk County, Florida, whose 
street address is 1212 George Jenkins Blvd., Lakeland, 
Florida 33815. 

and 
 

______________, a State of __________ for-profit 
corporation (hereinafter referred to as the “Contractor”), 
with its principal place of business located at 
__________________ and a Federal Employer 
Identification Number of  __-____________. 
 

W I T N E S S E T H: 
 

WHEREAS, the District was created to perform functions 
necessary for the achievement of an integrated, efficient 
and well-balanced public transportation system, and to 
take all steps and actions necessary or convenient for the 
conduct of its business; and 
 
WHEREAS, the District desires to obtain goods and/or 
services (collectively, the “Services”), according to the 
requirements in the Invitation for Bid # 19-002 
(hereinafter referred to as the “Solicitation”) and as 
further described herein; and 
 
WHEREAS, the Contractor has submitted a proposal or 
response in connection with the Solicitation, which has 
been selected by the District (hereinafter referred to as 
the “Response”); and 
 
WHEREAS, the Contractor warrants to the District that it 
is qualified and duly licensed to furnish the Services in 
Florida and meet the obligations set forth in the 
Solicitation, the Response, and the documents detailing 
the scope of services attached hereto as Exhibit “A” (the 
“Scope of Services”), and as hereinafter stated; and 
 
WHEREAS, the Contractor warrants that the 
representations made by it in its Response to the 
Solicitation remain valid, accurate and binding upon it; 
and 
 
WHEREAS, the Contractor desires to render the Services 
and meet the obligations set forth in the Solicitation, the 
Response, and the Scope of Services and upon the 
terms and conditions set forth in the Contract Documents, 
as defined herein. 
 

NOW, THEREFORE, in consideration of the premises 
herein and other good and valuable consideration, the 
receipt and sufficiency of which is hereby acknowledged, 
the parties hereto hereby agree as follows: 
 
1. RECITALS.  The Recitals set forth above are 
incorporated herein by this reference. 
 
2. DEFINITIONS.  Terms not defined in the 
Contract Documents shall have the meanings ascribed to 
such terms in applicable state, local or federal 
regulations, including but not limited to the District 
Policies and Procedures. If there is a conflict between 
any defined terms, the reasonable interpretation of said 
term by the District shall govern. 
 
3.  CONTRACT DOCUMENTS.  For the purposes of 
this Contract, the following documents are collectively 
referred to herein as the “Contract Documents”: 
 
a) The third-party contracting requirements in Federal 

Transit Administration (FTA) Circular 4220.1F as well 
as the applicable “Federally Required and Other 
Model Clauses” which are available on the FTA web 
site; and 

b) This Contract together with all Exhibits and 
attachments hereto; and 

c) The Solicitation; and 
d) The Contractor’s Response. 
 
In the event of a conflict between the terms of the 
Contract Documents, the order of precedence is as set 
forth above. In addition, to the extent any of the terms of 
the Response conflict or in the reasonable opinion of the 
District are not relevant to the remaining Contract 
Documents, then, in that event, the provisions contained 
in the Response shall not be applicable and a part of the 
Contract Documents. Contract Documents shall further 
include any later amendments or change orders. 
 
4.       FURNISHING OF SERVICES.  In regard to the 
Services to be furnished by the Contractor: 
 
(a) Furnishing of Services.  The Contractor shall 
furnish to the District the Services in compliance with the 
Contract Documents. 
(b) Required Approved Task/Work Orders and 
Notice to Proceed.  The Contractor shall not proceed 
with any work required under this Contract without a 
written notice to proceed from the District (hereinafter 
referred to as a “Notice to Proceed”), which may 
constitute provision of a signed contract/task work order 
to the Contractor. Proposed task orders drafted by the 
Contractor shall be requested by the District, and there is 
no minimum number of tasks that the District is obligated 
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to request. Each task order shall detail the scope of work, 
products used, assigned staff, including the project 
manager, any subcontractors, schedule of performance, 
and cost detail for each of the foregoing items. Any work 
performed or expenses incurred by the Contractor prior to 
receipt of a Notice to Proceed shall be entirely at the 
Contractor’s risk. 
 
(c) Type of Contract. The Contract shall be defined 
as the following: 

 
Indefinite Delivery, Indefinite Quantity with a Firm, 
fixed unit price  

 
Cost-plus percentage of cost contracts are prohibited by 
federal law (see: 46 Comp. Gen. 612 (B-159713; FTA 
C.42201F)). If the Contractor engages any sub-
contractors on a cost-plus percentage of cost contract 
type basis, the Contractor shall be deemed to be in 
material breach of the Contract and the District may 
terminate for cause under the provisions set forth below. 
 
5. NOT TO EXCEED AMOUNT.  The Contractor 
shall not provide Services of an amount that would be 
greater than the “Not To Exceed Amount” (as defined 
below), unless otherwise agreed in writing by the District.  
The Contractor shall also not be required to provide 
Services in excess of said Amount, except as otherwise 
provided in the Contract Documents. 
 
6. TERM.   
(a) Initial Term.  Subject to the further provisions set 
forth in this paragraph, the initial term of this Contract 
shall be for a period of a 36 months commencing on the 
date specified in the Notice to Proceed (NTP). 
(b) Option Term.  The District shall have the option 
to extend this Contract by a supplemental agreement 
signed by the parties for 2 renewal terms of 12 months, 
under the terms and conditions set forth in the Contract 
Documents. The District may extend a supplemental 
agreement to the Contractor to exercise the option term, 
if it is in the best interests of the District, 180 days prior to 
the expiration of the initial term. The Contractor must 
accept or reject in writing the supplemental agreement 
within 30 days following receipt of the supplemental 
agreement. 
(c) Termination.  The District shall have the right to 
terminate this Contract in accordance with the provisions 
of paragraph 10 below. 
 
7. PAYMENT.   
(a) Payment.  The District agrees to pay the 
Contractor for the Services the amount provided in the 
Scope of Services. 
(b) Maximum Contract Amount.  In any event, the 
total amount to be paid by the District pursuant to any 
Contract Work or Task Orders under this Contract for the 
Services shall not exceed $______ (hereinafter referred 

to as the “Not to Exceed Amount”) without the further 
written agreement of the District.   
(c) Procedure for Invoicing.  Invoicing for services 
must be rendered in accordance with the District 
Purchasing Policies and the Florida Prompt Payment 
statute, posted on the LAMTD web site, on a monthly 
basis, or as otherwise provided in the Contract 
Documents.  The invoice must be sent to: Accounts 
Payable, 1212 George Jenkins Blvd., Lakeland FL 
33815. 
(d) Time of Payment by the District.  Consistent 
with the Florida Prompt Payment Statute (F.S. Ch. 
218.70, et seq.), and further subject to the terms and 
conditions provided herein, the District shall make full 
payment within net 45 days after receipt and approval by 
the District of the Contractor’s invoice, unless otherwise 
stated herein.  
(e) Prohibited Costs. The District may request 
additional documentation from the Contractor prior to 
payment of any invoice or bill from the Contractor.  The 
District may disallow and deduct any cost for which 
proper documentation is not provided. Notwithstanding 
any other provision in this Contract or any other 
document, the provisions of Federal Acquisition 
Regulations (FAR) 31.201 through 31.205 regarding 
“Allowable Costs” govern, and are hereby incorporated 
by reference herein. Such prohibited costs include, but 
are not limited to: general advertising/public relations; 
alcoholic beverages; bad debts; contingency reserves; 
contributions and donations; dividends or other profit 
distributions; excess depreciation; entertainment; fines, 
penalties, and mischarging costs; first-class/business 
class air travel; goodwill amortization; insurance for 
catastrophic losses; interest and related taxes for 
refinancing; legal judgments, fines, and related attorney’s 
fees; lobbying costs; losses on other contracts; 
organization expenses and related taxes for reorganizing; 
certain taxes for federal income and excess profits; 
relocation cost; dues, memberships, conferences, and 
subscriptions. 
(f) Receipt of Payment by Contractor as Release of 
the District.  The acceptance by the Contractor, its 
successors, or assigns, of any progress or final payment 
due pursuant to this Contract, shall constitute a full and 
complete release of the District from any and all claims, 
demands, or causes of action whatsoever that the 
Contractor, its successors, or assigns may have against 
the District in connection with the Services performed 
hereunder, through the date that the Services are 
rendered and for which such payment is made. 
(g) Subcontractors.  In the event the Contractor is 
utilizing any subcontractors for the furnishing of Services 
(which must be approved by the District prior to engaging 
the subcontractor in any work pursuant to this Contract), 
then, upon request by the District, the Contractor shall 
further provide to the District copies of billings and other 
invoices which may be received from any such 
subcontractors and, in addition, the Contractor will obtain 
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releases from time to time in favor of the District from any 
subcontractor(s) for work so performed by that 
subcontractor.  The District shall have the right from time 
to time to directly contact and discuss with the 
subcontractor any work performed by that Subcontractor 
under the Contract Documents, but the District will not 
have any liability or obligation to said subcontract or said 
subcontractor. 
 
8. CONTRACTOR’S OBLIGATIONS. 
(a) The Contractor shall, for the consideration set 
forth herein, and at its sole cost and expense, as an 
independent Contractor, provide all labor, materials, 
equipment, tools, supplies and incidentals necessary to 
perform this Contract in the manner and to the full extent 
as set forth in the Contract Documents. 
(b) Contractor will render its Services in accordance 
with the industry standard of care, skill and diligence 
exercised by members of the same profession providing 
similar services under similar conditions at the locale of 
the project and at the time the Services are to be 
performed.  The Contractor’s performance shall be 
considered acceptable when: 
(i) The Contractor’s performance has been inspected 

and approved by the District and, if applicable, all 
punch-list items have been properly corrected to the 
District’s satisfaction; and 

(ii) If applicable the Contractor has delivered to the 
District the Contractor’s final affidavit in form 
acceptable to the District (which would incorporate a 
full and general release of the District), if any, as well 
as a final affidavit and release from any sub-
contractor; and  

(iii) All the other duties and obligations to be performed 
by the Contractor under the Contract Documents 
have been satisfactorily met or performed, including 
the delivery to the District of any materials or 
documentation relating to the Services, including any 
warranty materials. 

(c) The Contractor shall conform to all applicable 
governmental requirements and regulations, whether or 
not such requirements and regulations are specifically set 
forth in the Contract Documents. The Contractor in this 
regard understands that the District is a public agency 
which receives both federal and state funding. Therefore, 
the Contract Documents and the performance by the 
Contractor shall be subject to any applicable rules and 
regulations promulgated by the Federal Transit 
Administration (“FTA”) and/or the Florida Department of 
Transportation (“FDOT”). 
(d) The Contractor shall pay license fees and all 
sales, consumer, use and other similar taxes relating to 
the Contract, and the matters to be performed 
thereunder.  The District is exempt from payment of 
Florida sales and use taxes.  The District will sign an 
exemption certificate submitted by the Contractor, if 
required.  The Contractor shall not be exempted from 
paying sales tax to its suppliers for materials used to fulfill 

contractual obligations with the District, nor is the 
Contractor authorized to use the District’s tax exemption 
number in securing such materials.  The District reserves 
the right to “direct buy” any materials to be furnished by 
the Contractor under the Contract Documents and, if the 
District requests, the parties will enter into an appropriate 
agreement reflecting said direct purchase, the effect of 
which will be for the District to directly purchase those 
materials. Accordingly, the contract amount will be 
reduced by the amount of the purchase price paid by the 
District for said materials, in addition to the delivery cost 
of those materials to be physically acquired and/or 
delivered to the Contractor, with full warranties regarding 
those materials as if those materials were purchased 
from the Contractor.  Any bonds furnished by the 
Contractor will apply to those materials. 
(e) The Contractor shall be responsible for payment 
of its employee(s)’ Federal Insurance Contributions Act 
(“FICA”) and Social Security benefits with respect to this 
Contract, to the extent applicable. 
(f) Unless otherwise expressly set forth in the 
Contract Documents, the Contractor shall be responsible 
to secure, at the Contractor’s expense, all necessary 
permits and approvals.  The Contractor shall promptly 
furnish copies of all such permits and approvals to the 
District as and when obtained. 
(g) The Contractor shall be responsible to coordinate 
all tests and inspections necessary for the proper 
execution and timely completion of this Contract. 
(h) The Contractor shall be required to obtain and 
maintain during the term of the Contract at its sole 
expense, any and all insurance required under the 
Contract Documents or as may be otherwise reasonably 
required by the District and, if applicable, to show the 
District as an additional insured under said insurance and 
to furnish appropriate certificates to the District. The 
required insurances are: Automobile Liability 
Insurance shall be maintained by the Contractor with a 
combined single limit of not less than the statutory 
minimum required by Florida law, as well as Bodily Injury 
and Property Damage coverages required by the laws in 
the State of Florida, as to the ownership, maintenance, 
and use of all owned, non-owned, leased or hired 
vehicles.  “Lakeland Area Mass Transit District” will be 
named as additional insured. Professional Liability 
Insurance shall be maintained by the Contractor with an 
each occurrence limit of not less than $100,000.00 
protecting the Contractor against claims of LAMTD for 
negligence, errors, mistakes or omissions in the 
performance of services to be performed and furnished 
by the Contractor. Workers Compensation shall be 
maintained by the Contractor for all employees engaged 
in the work under this Contract required by the laws of 
the State of Florida. Employers Liability Insurance shall 
be maintained by the Contractor at limits not less than the 
following and shall include a waiver of subrogation in 
favor of LAMTD: $500,000 for each accident; $500,000   
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for disease (each employee); $500,000 for diseases in 
the aggregate. 
(i) The Contractor, at the request of the District, 
shall further provide to the District such other information 
as the District may reasonably request from time to time.  
Further, the Contractor shall at the District’s request meet 
and have its employees and representatives meet with 
the District from time to time, regarding any of the 
Services to be rendered under the Contract. 
(j) Should either party to the Contract suffer injury or 
damage to person or property because of any act or 
omission of the party or of any of their employees, agents 
or others for whose acts they are legally liable, a claim for 
damages therefore shall be made in writing to such other 
party within a reasonable time after the first observance 
of such injury or damage. 
(k) Goods required for daily consumption, or where 
the delivery is an emergency, a replacement, or is 
overdue, the convenience of the District shall govern.  If, 
in calculating the number of calendar days from the order 
date, the delivery date falls on a Saturday, Sunday or 
holiday, delivery shall be made not later than next 
succeeding business day.  
 
9. NON-DISCRIMINATION/CIVIL RIGHTS 
REQUIREMENTS.  
The following requirements apply to the underlying 
contract: 
(1) Nondiscrimination - In accordance with Title VI of the 
Civil Rights Act, as amended, 42 U.S.C. § 2000d, section 
303 of the Age Discrimination Act of 1975, as amended, 
42 U.S.C. § 6102, section 202 of the Americans with 
Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees 
that it will not discriminate against any employee or 
applicant for employment because of race, color, creed, 
national origin, sex, age, or disability. In addition, the 
Contractor agrees to comply with applicable Federal 
implementing regulations and other implementing 
requirements FTA may issue.  
(2) Equal Employment Opportunity - The following equal 
employment opportunity requirements apply to the 
underlying contract: 
Race, Color, Creed, National Origin, Sex - In accordance 
with Title VII of the Civil Rights Act, as amended, 42 
U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 
5332, the Contractor agrees to comply with all applicable 
equal employment opportunity requirements of U.S. 
Department of Labor (U.S. DOL) regulations, "Office of 
Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor," 41 
C.F.R. Parts 60 et seq., (which implement Executive 
Order No. 11246, "Equal Employment Opportunity," as 
amended by Executive Order No. 11375, "Amending 
Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. § 2000e note), and with any 
applicable Federal statutes, executive orders, 
regulations, and Federal policies that may in the future 

affect construction activities undertaken in the course of 
the project. The Contractor agrees to take affirmative 
action to ensure that applicants are employed, and that 
employees are treated during employment, without 
regard to their race, color, creed, national origin, sex, or 
age. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. In 
addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 
(3) Age - In accordance with section 4 of the Age 
Discrimination in Employment Act of 1967, as amended, 
29 U.S.C. § 623 and Federal transit law at 49 U.S.C. § 
5332, the Contractor agrees to refrain from discrimination 
against present and prospective employees for reason of 
age. In addition, the Contractor agrees to comply with 
any implementing requirements FTA may issue. 
(4) Access Requirements to Individuals with Disabilities - 
In accordance with section 102 of the Americans with 
Disabilities Act, as amended, 42 U.S.C. § 12112, the 
Contractor agrees that it will comply with the 
requirements of U.S. Equal Employment Opportunity 
Commission, "Regulations to Implement the Equal 
Employment Provisions of the Americans with Disabilities 
Act," 29 C.F.R. Part 1630, pertaining to employment of 
persons with disabilities. In addition, the Contractor 
agrees to comply with any implementing requirements 
FTA may issue. The Contractor shall comply with all 
applicable requirements of the Americans with Disabilities 
Act of 1990 (ADA), 42 U.S.C. 12101 et seq. and 49 
U.S.C. 322; Section 504 of the Rehabilitation Act of 1973, 
as amended, 29 U.S.C. 794; Section 16 of the Federal 
Transit Act, as amended, 49 U.S.C. app. 1612; and the 
following regulations and any amendments thereto: 

A) U.S. DOT regulations, "Transportation Services 
for Individuals with Disabilities (ADA)," 49 C.F.R. 
Part 37;   

B) U.S. DOT regulations, "Nondiscrimination on the 
Basis of Handicap in Programs and Activities 
Receiving or Benefiting from Federal Financial 
Assistance," 49 C.F.R. Part 27;  

C) U.S. DOT regulations, "Americans With 
Disabilities (ADA) Accessibility Specifications for 
Transportation Vehicles," 49 C.F.R. Part 39; 

D) Department of Justice (DOJ) regulations, 
"Nondiscrimination on the Basis of Disability in 
State and Local Government Services," 28 C.F.R. 
Part 36; 

E) DOJ Regulations, "Nondiscrimination on the 
Basis of Disability by Public Accommodations and 
in Commercial Facilities," 28 C.F.R. Part 36;  

F) General Services Administration regulations, 
"Construction and Alteration of Public Buildings," 
"Accommodations for the Physically 
Handicapped," 41 C.F.R. Part 101-10; 
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G) Equal Employment Opportunity Commission 
(EEOC) "Regulations to Implement the Equal 
Employment Provisions of the Americans with 
Disabilities Act," 29 C.F.R. Part 1630; 

H) Federal Communications Commission 
regulations, "Telecommunications Relay Services 
and Related Customer Premises Equipment for 
the Hearing and Speech Disabled," 47 C.F.R. 
Part 64, Subpart F; and 

I) FTA regulations, "Transportation for Elderly and 
Handicapped Persons,” 49 C.F.R. Part 609. 

(5) The Contractor also agrees to include these 
requirements in each subcontract financed in whole or in 
part with Federal assistance provided by FTA, modified 
only if necessary to identify the affected parties. 
 
10. TERMINATION. Default by the Contractor.  
The District may, in its sole and absolute discretion, by 
written notice of default to the Contractor, terminate all or 
any part of this Contract if (i) the Contractor fails to 
perform the Services described herein, within the time 
specified herein or any extension thereof; or (ii) if the 
Contractor fails to satisfy any of the other material 
provisions of the Contract, or so fails to make progress as 
to endanger performance of this Contract in accordance 
with its terms; and in either of these two circumstances 
does not cure such failure within a period of ten (10) days 
(or such longer period as the Contracting Officer may in 
his/her absolute discretion authorize in writing) after 
receipt of notice from the Contracting Officer specifying 
such failure.  In the event that the District elects to waive 
its remedies for any breach by the Contractor of any 
covenant, term or condition of this Contract, such waiver 
by the District shall not limit the District’s remedies for 
any succeeding breach of that or of any other term, 
covenant, or condition of this Contract.   
(a) Termination by the District for Convenience.  
This Contract may be terminated by the District in its 
absolute discretion, in whole or in part, whenever the 
Executive Director or the District shall determine that 
such termination is in the best interest of the District.  Any 
such termination shall be effected by delivery of a notice 
of termination by the District to the Contractor, specifying 
the extent to which performance of work under the 
Contract is terminated, and the date upon which such 
termination becomes effective.  The Contractor shall be 
paid its costs, including contract closeout costs, and profit 
on work performed up to the time of termination.  The 
Contractor shall promptly submit its claim for final 
payment to the District.  Settlement of claims by the 
Contractor under this paragraph shall be in accordance 
with the provisions set forth in Part 49 of Title 48 of the 
Federal Acquisition Regulations (48 C.F.R. 49), except 
that wherever the word “Government” appears it shall be 
deleted and the word “District” shall be substituted in lieu 
thereof. 
(b) Default by the District.  In the event the District 
is in default under this Contract, the Contractor shall first 

provide written notice to the District of said condition 
alleged by the Contractor to be a default, and the District 
shall have a reasonable period of time, not to exceed 
sixty days, within which to cure said default.  During said 
period, the Contractor shall continue to provide the 
services to the District. 
(c) Remedies for Default by the Contractor.  If this 
Contract is terminated by the District for default by the 
Contractor, the District shall, except as otherwise 
expressly set forth in the Contract Documents, retain any 
and all remedies available to it against the Contractor.  
By way of illustration and not limitation, the District may 
proceed to obtain the remaining Services from another 
third party and thereby recover from the Contractor any 
“excess costs” incurred by the District in so doing. 
 
11. DISPUTE RESOLUTION.  Providing there is no 
conflict with Part 49 of Title 48 of the Federal Acquisition 
Regulations (48 C.F.R. 49), the District may elect to refer 
any and all disagreements, disputes, controversies or 
claims with the Contractor (“Legal Dispute(s)”) to the 
American Arbitration Association (“AAA”) provided, 
however, that nothing in this paragraph shall in any way 
limit the right of the District to terminate this Agreement 
under paragraph 10 hereof. On filing for such arbitration, 
the District shall appoint one arbitrator, the Contractor 
shall appoint a second arbitrator, and AAA shall appoint a 
third arbitrator.  Once a claim in arbitration has been filed, 
the parties shall have sixty (60) days to conduct 
discovery pursuant to the discovery rules of the United 
States District Court for the Middle District of Florida, 
Tampa Division, and the parties agree that the arbitrators 
shall enforce such discovery rules in a manner in which 
such rules would be enforced in such court and that the 
mandatory disclosures under Rule 26 of the Federal 
Rules of Civil Procedure shall apply. Once such sixty (60) 
day discovery period has ended, each of the parties shall 
have an additional fifteen (15) days to file a written brief 
which shall not exceed fifty (50) pages and which shall 
support such party’s position in the Legal Dispute. The 
arbitrators shall then render a binding decision regarding 
the Legal Dispute based on such written briefs.  
Notwithstanding the foregoing, either party may seek 
appropriate injunctive relief from any court of appropriate 
jurisdiction for any threatened or actual breach, which 
may cause immediate and irreparable harm.  The parties 
hereby consent and agree that any action, suit or 
proceeding arising in connection with any Legal Dispute 
relating to this Contract shall be brought only in the 
exclusive jurisdiction of 10th Judicial Circuit of the State of 
Florida or the United States District Court for the Middle 
District of Florida, Tampa Division; provided, however, 
that any Legal Dispute arising out of this Contract shall 
first be subject to the District’s option to refer such Legal 
Dispute to the AAA as provided in this paragraph 11.  
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12. NOTICES.  All notices shall be made to the 
addresses listed in the preamble to this Contract, unless 
otherwise provided below:  
(a) The Contractor’s primary point of contact for daily 

operations, or project manager, regarding the 
Services pursuant to this Contract is:                      
Phil Ditta, Project Mgr.   (name)   
1212 George Jenkins Blvd., Lakeland, FL 33815, 
863-213-5331              (phone), 
PDitta@ridecitrus.com                     (e-mail). The 
District reserves the right to require the Contractor 
to assign a new staff member to manage the project 
at the District’s sole discretion, should progress 
completing performance under this contract become 
unsatisfactory. 

(b) The Contractor’s primary point of contact for legal 
notice and authority to modify or act under this 
Contract, is: Lisa Harris, Contract Specialist, 
1212 George Jenkins Blvd., Lakeland, FL 33815 
863-327-1314______________________ (phone), 
lharris@ridecitrus.com_______________ (e-mail). 

(c) The Contractor may appoint other individuals upon 
written notice to, and approval by, the District.  The 
Contractor shall provide written notice to the District 
promptly with respect to any changes to the 
aforesaid contact information.   

(d) As of the date hereof, the District designates Lisa 
Harris, Contract Specialist (the “Contracting 
Officer”), (863) 327-1314, 1212 George Jenkins 
Blvd., Lakeland FL 33815, as the primary point of 
contact for issues pertaining to contractual changes, 
modifications and overall Contractor performance.   

(e) The District and the Contractor may change its own 
staff designations upon written notice to the other 
party.  The designated District staff member shall 
not have the authority to modify this Contract except 
in accordance with applicable rules and regulations, 
including, but not limited to the District’s Policies and 
Procedures.  Notwithstanding anything herein to the 
contrary, no such change, modification or 
amendment shall be valid or binding upon the 
District, if the authorizing representative of the 
District executing such instrument has exceeded its 
authority, pursuant to the applicable District Policies 
and Procedures. 

 
13. MISCELLANEOUS.   
(a) Captions and Headings.  The captions and 

headings provided herein are for convenience of 
reference only and are not intended to be used in 
construing the terms and provisions hereof. 

(b) Number and Gender.  Whenever herein the singular 
or plural is used the same shall include the other 
where appropriate.  Words of any gender shall 
include all genders when the context so requires. 

(c) Multiple Counterparts.  This Contract may be 
executed in a number of identical counterparts each 
of which is an original and all of which constitute 

collectively one agreement.  In making proof of this 
Contract in any legal action, it shall not be necessary 
to produce or account for more than one such 
counterpart. 

(d) Attorney Fees.  In the event of any legal action, 
including arbitration proceedings, seeking 
enforcement of this Contract, the prevailing party 
shall be entitled to recover reasonable attorneys’ fees 
and the costs of such proceedings from the other 
party, including without limitation fees and costs 
associated with any trial, appellate or bankruptcy 
proceeding. 

(e) Waiver Of Jury Trial.  EACH PARTY HEREBY 
AGREES NOT TO ELECT A TRIAL BY JURY OF 
ANY ISSUE TRIABLE OF RIGHT BY JURY, AND 
WAIVES ANY RIGHT TO TRIAL BY JURY FULLY 
TO THE EXTENT THAT ANY SUCH RIGHT SHALL 
NOW OR HEREAFTER EXIST WITH REGARD TO 
THE CONTRACT DOCUMENTS, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN 
CONNECTION THEREWITH.  THIS WAIVER OF 
RIGHT TO TRIAL BY JURY IS GIVEN KNOWINGLY 
AND VOLUNTARILY BY EACH PARTY, AND IS 
INTENDED TO ENCOMPASS INDIVIDUALLY EACH 
INSTANCE AND EACH ISSUE AS TO WHICH THE 
RIGHT TO A TRIAL BY JURY WOULD OTHERWISE 
ACCRUE. 

(f) Assignment.  The District has selected the 
Contractor to render the Services based in 
substantial part on the personal qualifications of the 
Contractor; as such, the Contractor may not assign or 
transfer any right or obligation of this Contract in 
whole or in part, without the prior written consent of 
the District, which consent may be granted or 
withheld in the sole discretion of the District.  The 
Contractor may utilize subcontractors as otherwise 
permitted and provided in the Contract Documents.  
Any assignment or transfer of any obligation under 
this Contract without the prior written consent of the 
District shall be void ab initio, and shall not release 
the Contractor from any liability or obligation under 
the Contract, or cause any such liability or obligation 
to be reduced to a secondary liability or obligation. 

(g) Survival and Severability.  Should any provision of 
this Contract be determined to be illegal or in conflict 
with any laws of the State of Florida or the Federal 
government, the validity of the remaining provisions 
shall not be impaired. 

(h) No Third-Party Beneficiary.  It is specifically agreed 
that this Contract is not intended by any of the 
provisions of any part of this Contract to establish in 
favor of any other party, the public or any member 
thereof, the rights of a third-party beneficiary 
hereunder, or to create or authorize any private right 
of action by any person or entity not a signatory to 
this Contract to enforce this Contract or any rights or 
liabilities arising out of the terms of this Contract. 

 

mailto:PDitta@ridecitrus.com
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14.   AMENDMENT OF CONTRACT.   This Contract may 
not be modified or amended without the prior written 
consent of the party to be charged by said amendment or 
modification.  This provision may not itself be changed 
orally.  The Contractor specifically is aware and 
understands that any material or substantial change to 
this Contract may require approval of the District’s 
Governing Board for any such change to be valid.   
 
15.  DISTRICT APPROVAL.  Execution of this Contract, 
including the exhibits and attachments hereto, is 
contingent upon the approval by the District Governing 
Board, and applicable governing rules and procedures of 
the District. 
 
16.    ENTIRE CONTRACT.  This Contract, including the 
Contract Documents referenced above, together with any 
exhibits or attachments hereto constitutes the entire 
agreement between the parties.  
 
17.  ACCESS TO RECORDS AND REPORTS. In 
accordance with 49 C. F. R. 18.36(i), the Contractor 
agrees to provide the District, the Federal Transit 
Administration (FTA) Administrator, the Comptroller 
General of the United States or any of their authorized 
representatives access to any books, documents, papers 
and records of the Contractor which are directly pertinent 
to this contract for the purposes of making audits, 
examinations, excerpts and transcriptions. Contractor 
also agrees, pursuant to 49 C. F. R. 633.17 to provide the 
FTA Administrator or the FTA Administrator’s authorized 
representatives including any PMO Contractor access to 
Contractor's records and construction sites (if any) 
pertaining to a major capital project, defined at 49 U.S.C. 
5302(a)1, which is receiving federal financial assistance 
through the programs described at 49 U.S.C. 5307, 5309 
or 5311. In accordance with 49 CFR 18.39(i)(11), the 
Contractor agrees to maintain all books, records, 
accounts and reports required under this contract for a 
period of not less than seven years or fifteen years 
should the Contract involves the performance of capital 
improvements1, after the date of termination or expiration 
of this contract, except in the event of litigation or 
settlement of claims arising from the performance of this 
contract, in which case Contractor agrees to maintain 
same until the District, the FTA Administrator, the 
Comptroller General, or any of their duly authorized 
representatives, have disposed of all such litigation, 
appeals, claims or exceptions related thereto. The 
Contractor agrees to permit any of the foregoing parties 
to reproduce by any means whatsoever or to copy 
excerpts and transcriptions as reasonably needed. 
 
18. ENERGY CONSERVATION. The Contractor 
agrees to comply with mandatory standards and policies 

                                                 
1 Florida Statutes 119 and 257, et seq. 

relating to energy efficiency which are contained in the 
state energy conservation plan issued in compliance with 
the Energy Policy and Conservation Act.  
 
19. FEDERAL CHANGES. Contractor shall at all 
times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation 
those listed directly or by reference in the Master 
Agreement between the District and FTA, as they may be 
amended or promulgated from time to time during the 
term of this contract. Contractor's failure to so comply 
shall constitute a material breach of this contract. 
 
20. PROGRAM FRAUD AND FALSE OR 
FRAUDULENT STATEMENTS OR RELATED ACTS.  
(1) The Contractor acknowledges that the provisions of 
the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U.S.C. § § 3801 et seq. and U.S. DOT 
regulations, "Program Fraud Civil Remedies," 49 C.F.R. 
Part 31, apply to its actions pertaining to this project. 
Upon execution of the underlying contract, the Contractor 
certifies or affirms the truthfulness and accuracy of any 
statement it has made, it makes, it may make, or causes 
to be made, pertaining to the underlying contract or the 
FTA assisted project for which this contract work is being 
performed. In addition to other penalties that may be 
applicable, the Contractor further acknowledges that if it 
makes, or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification, 
the Federal Government reserves the right to impose the 
penalties of the Program Fraud Civil Remedies Act of 
1986 on the Contractor to the extent the Federal 
Government deems appropriate. 
(2) The Contractor also acknowledges that if it makes, or 
causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal 
Government under a contract connected with a project 
that is financed in whole or in part with Federal 
assistance originally awarded by FTA under the authority 
of 49 U.S.C. § 5307, the Government reserves the right 
to impose the penalties of 18 U.S.C. § 1001 and 49 
U.S.C. § 5307(n)(1) on the Contractor, to the extent the 
Federal Government deems appropriate. 
(3) The Contractor agrees to include the above two 
clauses in each subcontract financed in whole or in part 
with Federal assistance provided by FTA. It is further 
agreed that the clauses shall not be modified, except to 
identify the subContractor who will be subject to the 
provisions. 
 
21. INCORPORATION OF FEDERAL TRANSIT 
ADMINISTRATION (FTA) TERMS. Whether or not 
expressly set forth in the preceding contract provisions, 
all standard terms and conditions required by the United 
States Department of Transportation (DOT) are hereby  
 
 

http://www.fta.dot.gov/16874_16882_ENG_HTML.htm
http://www.fta.dot.gov/16874_16882_ENG_HTML.htm
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incorporated by reference. All contractual provisions 
required by DOT, as set forth in FTA Circular 4220.1F are 
hereby incorporated by reference. Anything to the 
contrary herein notwithstanding, all FTA mandated terms 
shall be deemed to control in the event of a conflict with 
other provisions contained in this Contract. The 
Contractor shall not perform any act, fail to perform any 
act, or refuse to comply with any District requests which 
would cause the District to be in violation of the FTA 
terms and conditions.  
 
22. CLEAN WATER  
(1) The Contractor agrees to comply with all applicable 
standards, orders or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 
U.S.C. 1251 et seq.  The Contractor agrees to report 
each violation to the District and understands and agrees 
that the District will, in turn, report each violation as 
required to assure notification to FTA and the appropriate 
EPA Regional Office. 
(2) The Contractor also agrees to include these 
requirements in each subcontract exceeding $100,000 
financed in whole or in part with Federal assistance 
provided by FTA. 
 
23. CERTIFICATION REGARDING LOBBYING 
The Contractor certifies, to the best of its knowledge and 
belief, that: 
 
(1) No Federal appropriated funds have been paid or will 
be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer 
or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, 
the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
(2) If any funds other than Federal appropriated funds 
have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete 
and submit Standard Form--LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions [as 
amended by "Government wide Guidance for New 
Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96).  
Note: Language in paragraph (2) herein has been 
modified in accordance with Section 10 of the Lobbying 
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 
U.S.C. 1601, et seq.)] 
(3) The Contractor shall require that the language of this 
certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, 

and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and 
disclose accordingly. 
 
This certification is a material representation of fact upon 
which reliance was placed when this transaction was 
made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction 
imposed by 31, U.S.C. § 1352 (as amended by the 
Lobbying Disclosure Act of 1995).  Any person who fails 
to file the required certification shall be subject to a civil 
penalty of not less than $10,000 and not more than 
$100,000 for each such failure. Pursuant to 31 U.S.C. § 
1352(c)(1)-(2)(A), any person who makes a prohibited 
expenditure or fails to file or amend a required 
certification or disclosure form shall be subject to a civil 
penalty of not less than $10,000 and not more than 
$100,000 for each such expenditure or failure. 
 
24. CLEAN AIR  
(1) The Contractor agrees to comply with all applicable 
standards, orders or regulations issued pursuant to the 
Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. 
The Contractor agrees to report each violation to the 
District and understands and agrees that the District will, 
in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional 
Office. 
(2) The Contractor also agrees to include these 
requirements in each subcontract exceeding $100,000 
financed in whole or in part with Federal assistance 
provided by FTA. 
 
25. [reserved] 
 
26. SUSPENSION AND DEBARMENT 
(1) This contract is a covered transaction for purposes of 
49 CFR Part 29.  As such, the Contractor is required to 
verify that none of the Contractor, its principals, as 
defined at 49 CFR 29.995, or affiliates, as defined at 49 
CFR 29.905, are excluded or disqualified as defined at 49 
CFR 29.940 and 29.945. The Contractor is required to 
comply with 49 CFR 29, Subpart C and must include the 
requirement to comply with 49 CFR 29, Subpart C in any 
lower tier covered transaction it enters into.  
 
(2) The certification in this clause is a material 
representation of fact relied upon by the District.  If it is 
later determined that the Contractor knowingly rendered 
an erroneous certification, in addition to remedies 
available to the District, the Federal Government may 
pursue available remedies, including but not limited to 
suspension and/or debarment. 
 
(3) Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person 
who makes a prohibited expenditure or fails to file or 
amend a required certification or disclosure form shall be 
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subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such expenditure or failure. 
 
(4) The Contractor certifies or affirms the truthfulness and 
accuracy of each statement of its certifications and 
disclosures.  In addition, the Contractor understands and 
agrees that the provisions of 31 U.S.C. A 3801, et seq., 
apply to this certification and disclosure. 
 
27.  PUBLIC RECORDS. The District is subject to 
Florida’s Government in the Sunshine Law, Chapter 286, 
Florida Statutes (the “Sunshine Law”) and the Public 
Records Act, Chapter 119, Florida Statutes (the “Public 
Records Act”).  It is possible that the Contractor, as a 
result of the Contract, may also be subject to the 
Sunshine Law and the Public Records Act and, if so, the 
Contractor will promptly respond in accordance with the 
statute to any and all third party requests for “public 
records,” as that term is defined in the Public Records 
Act.  In regard to any such request, the Contractor will 
promptly notify the District.  The District’s determination 
as to the necessity of such response shall be 
presumptively correct.   
 
28. NO WAIVER OF SOVEREIGN IMMUNITY. 
Nothing contained in this Contract shall be construed to 
waive the sovereign immunity of the District under 
Chapter 768, Florida Statutes, and any amendments 
thereof, or under any other provision of law.  
 
29. NO OBLIGATION BY THE FEDERAL 
GOVERNMENT.  
(1) The District and Contractor acknowledge and agree 
that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of 
the underlying contract, absent the express written 
consent by the Federal Government, the Federal 
Government is not a party to this contract and shall not 
be subject to any obligations or liabilities to the District, 
Contractor, or any other party (whether or not a party to 
that contract) pertaining to any matter resulting from the 
underlying contract. 
(2) The Contractor agrees to include the above clause in 
each subcontract financed in whole or in part with 
Federal assistance provided by FTA. It is further agreed 
that the clause shall not be modified, except to identify 
the subcontractor who will be subject to its provisions. 
 
30.      DISADVANTAGED BUSINESS ENTERPRISES. 
a) This contract is subject to the requirements of Title 49, 
Code of Federal Regulations, Part 26, Participation by 
Disadvantaged Business Enterprises in Department of 
Transportation Financial Assistance Programs. The 
national goal for participation of Disadvantaged Business 
Enterprises (DBE) is 10%. The agency’s overall goal for 
DBE participation is 2%. A separate contract commitment 
of 0% DBE participation has been established for this 
procurement.  

b) The Contractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of 
this contract. The Contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and 
administration of this DOT-assisted contract. Failure by 
the Contractor to carry out these requirements is a 
material breach of this contract, which may result in the 
termination of this contract or such other remedy as the 
District deems appropriate. Each subcontract the 
Contractor signs with a subcontractor must include the 
assurance in this paragraph (see 49 CFR 26.13(b)). 
c) If a separate contract goal has been established,  the 
Contractors are required to document sufficient DBE 
participation to meet these goals or, alternatively, 
document adequate good faith efforts to do so, as 
provided for in 49 CFR 26.53. Award of this contract is 
conditioned on submission of the following, concurrent 
with and accompanying sealed bid or initial proposal, 
prior to award: 
 1. The names and addresses of DBE firms that will 
participate in this contract;  
2. A description of the work each DBE will perform;  
3. The dollar amount of the participation of each DBE firm 
participating; 
 4. Written documentation of the bidder/offeror’s 
commitment to use a DBE subcontractor whose 
participation it submits to meet the contract goal;  
5. Written confirmation from the DBE that it is 
participating in the contract as provided in the prime 
Contractor’s commitment; and 
6. If the contract goal is not met, evidence of good faith 
efforts to do so. The Contractor has presented the 
information required above as a matter of responsiveness 
with initial proposals prior to contract award (see 49 CFR 
26.53(3)). 
d) If no separate contract goal has been established, the 
Contractor is required to report its DBE participation 
obtained through race-neutral means throughout the 
period of performance, if it has obtained DBE 
subcontractors for the Services under this Contract. 
e) The Contractor is required to pay its DBE 
subcontractors performing work related to this contract 
for satisfactory performance of that work no later than 30 
days after the Contractor’s receipt of payment for that 
work from the District. In addition, the Contractor may not 
hold retainage from its subcontractors and is required to 
return any retainage payments to those subcontractors 
within 30 days after the subcontractor’s work related to 
this contract is satisfactorily completed. The Contractor is 
required to return any retainage payments to those 
subcontractors within 30 days after incremental 
acceptance of the subcontractor’s work by the District 
and Contractor’s receipt of the partial retainage payment 
related to the subcontractor’s work. 
f) The Contractor must promptly notify the District 
whenever a DBE subcontractor performing work related 
to this contract is terminated or fails to complete its work, 
and must make good faith efforts to engage another DBE 
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subcontractor to perform at least the same amount of 
work. The Contractor may not terminate any DBE 
subcontractor and perform that work through its own 
forces or those of an affiliate without prior written consent 
of the District. 
 
31.   TIME IS OF THE ESSENCE. In performing this 
contract, the Contractor agrees that time is of the 
essence. 
 
32.  UNDOCUMENTED WORKERS. This Contract shall 
be immediately terminated for cause according to Section 
10 should the Contractor, after exhausting its right to 
appeals, be found liable or guilty by any state or federal 
authority concerning violations of any immigration 
employment laws or regulations, if the violation involved 
labor connected to the performance of this contract. 
 
33. HEALTH INSURANCE PORTABILITY AND 
ACCOUNTABILITY ACT (HIPAA). Contractor shall not 
use or disclose Protected Health Information in violation 
of the Standards for Privacy of Individually Identifiable 
Health Information (“Privacy Rule”) (45 C.F.R. Parts 160 
and 164) under the Health Insurance Portability and 
Accountability Act of 1996. The definitions set forth in the 
Privacy Rule are incorporated by reference into this 
Contract (45 C.F.R. §§ 160.103 and 164.501). 
 
34.     OFFICIALS NOT TO BENEFIT. No member of or 
delegate to Congress, or a member of the District’s 
governing body, shall be admitted to any share or part of 
this contract or to any benefit arising from it.  However, 
this clause does not apply to this contract to the extent 
that this contract is made with a corporation for the 
corporation's general benefit. 
 
35.  FLY AMERICA REQUIREMENTS. The Contractor 
agrees to comply with 49 U.S.C. 40118 (the "Fly 
America" Act) in accordance with the General Services 
Administration's regulations at 41 CFR Part 301-10, 
which provide that recipients and subrecipients of Federal 
funds and their Contractors are required to use U.S. Flag 
air carriers for U.S Government-financed international air 
travel and transportation of their personal effects or 
property, to the extent such service is available, unless 
travel by foreign air carrier is a matter of necessity, as 
defined by the Fly America Act. The Contractor shall 
submit, if a foreign air carrier was used, an appropriate 
certification or memorandum adequately explaining why 
service by a U.S. flag air carrier was not available or why 
it was necessary to use a foreign air carrier and shall, in 
any event, provide a certificate of compliance with the Fly 

America requirements. The Contractor agrees to include 
the requirements of this section in all subcontracts that 
may involve international air transportation. 
 
36.   BUY AMERICA REQUIREMENTS.  The Contractor 
agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. 
Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products 
used in FTA-funded projects are produced in the United 
States, unless a waiver has been granted by FTA or the 
product is subject to a general waiver. General waivers 
are listed in 49 C.F.R. 661.7, and include final assembly 
in the United States for 15 passenger vans and 15 
passenger wagons produced by Chrysler Corporation, 
and microcomputer equipment and software. Separate 
requirements for rolling stock are set out at 49 U.S.C. 
5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must 
be assembled in the United States and have a 60 percent 
domestic content. 
 
37.    CARGO PREFERENCE - USE OF UNITED 
STATES-FLAG VESSELS. The Contractor agrees:  
(1) To use privately owned United States-Flag 
commercial vessels to ship at least 50 percent of the 
gross tonnage (computed separately for dry bulk carriers, 
dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities 
pursuant to the underlying contract to the extent such 
vessels are available at fair and reasonable rates for 
United States-Flag commercial vessels;  
2) To furnish within 20 working days following the date of 
loading for shipments originating within the United States 
or within 30 working days following the date of leading for 
shipments originating outside the United States, a legible 
copy of a rated, "on-board" commercial ocean bill-of -
lading in English for each shipment of cargo described in 
the preceding paragraph to the Division of National 
Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590 and to the District 
(through the Contractor in the case of a subcontractor’s 
bill-of-lading.)  
(3) To include these requirements in all subcontracts 
issued pursuant to this contract when the subcontract 
may involve the transport of equipment, material, or 
commodities by ocean vessel.  
 
39. DRUG AND ALCOHOL TESTING. The Contractor 
agrees to participate in the District’s drug and alcohol 
program established in compliance with 49 CFR 655. 
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IN WITNESS WHEREOF, the authorized signatories named below have executed this Contract on behalf of the parties 
as of the Effective Date. 
 
 
Lakeland Area Mass Transit District 
 
 
By: ____________________________________ 
           
      Name: Tom Philips 
      Title:   Executive Director 
 
 
Date: __________________________________           

[firm] 
 
 
By: ____________________________________     
                      
       
Title: ___________________________________      
      
 
Date:  __________________________________           

  

 
 

[Exhibits Follow Next Page] 
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i
t
e Site ID

Location
(field B4 import)

Total Cost
(field C22 import)

Offeror's Notes 
(field C18 import)

3545 N US Hwy 98 and Griffin Rd (SW corner) next to Extra Space Storage -$                          .
3747 N Florida Ave and W 8th St  -$                          .
3562 2815 US Hwy 98, near McDonalds -$                          .
3817 Haverndale Bld and Derby St (near 334 Haverndale, 33823) -$                          .
3821 Haverndale Blvd and 34th St NW (3400 Haverndale Blvd) -$                          .
3531 4705 US Hwy 98 at Golden Corral -$                          .
3559 4510 US Hwy 98N, near Foxwood Blvd, in front of Zaxby's -$                          .
3556 5340 US Hwy 98, South of Yale St -$                          .

24094 Hwy 17 N, near 4th St and North of Eagle -$                          .
3550 4810 US Hwy 98, near Mayflower -$                          .
3824 2880 Haverndale Blvd NW, Winter Haven,  Near 28 St. NW -$                          .
1235 6220 N US Hwy 98, Liberty Square Shopping Center -$                          .
3542 N US Hwy 98, South of Fountainview East Side -$                          .
3910 3601 Haverndale Blvd, Auburndale -$                          .
3909 3307 Haverndale Blvd, near 34 th St, in front of Strickland -$                          .
3743 N US Hwy 98 and Pimehurst St -$                          .
3543 Harden Blvd / W Edgewood Dr (SE corner) -$                          .
3535 2550 N US Hwy 98, Near Popeye's Chicken -$                          .
3532 5135 US Hwy 98 -$                          .
3557 2625 US Hwy 98 -$                          .
3904 Havendale Blvd and 21st St NW  (in front of Chevron) -$                          .
3906 2425 Havendale Blvd NW, Winter Haven -$                          .
3911 3109 Havendale Blvd, Auburndale -$                          .
3908 2885 Haverndale Blvd, near 29th street -$                          .

W LOWES 2367 US Hwy 92 W, Auburdale,  in front of Burger King / Lowes -$                          .
AN ADVANCED 1002 US Hwy 92 W, in front of Advanced Auto Parts -$                          .

2709 3315 Bartow Road  SW of  Combee Road (Advanced Auto) -$                          .
1288 1013 Griffin Rd, in front of Griffin Appartments -$                          .
2710 Bartow Rd NE, just North of Combee Rd -$                          .
3552 US Hwy 98 N & Sleepy Hill Rd -$                          .
3738 N Florida Ave and Park Trammel Blvd, near Lakeland Health Center -$                          .
2473 MLK and Silver Street -$                          .
4128 3255 US Hwy 98 and Pyramid Prkwy, at Gow B. Fields Park and Ride  -$                          .

Total Base Price   -$                    

(Signature of Offeror’s Representative) 

_______/_______/________
(Print or Type Name & Title)    (Date)

*CAUTION: A false statement in any offer submitted to the District may be a criminal OFFENSE

Attachment 3 - Price Schedule Summary

The line item unit price(s) must include all costs that the offeror intends to recover, such as, but not limited to:  supervision, labor, equipment, materials, 
financing, carrying charges, and all other such charges to accommodate the supplies/services and delivery requirements, all overhead and fee or profit.

No price adjustments will be made, unless specifically provided for by an additional provision included in this contract.    

THIS WORKBOOK IS ARRANGED IN GEOGRAPHICAL ORDER WITH ALL FIELDS ON THIS PAGE AUTO POPULATING



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3545

Location N US Hwy 98 and Griffin Rd (SW corner) next to Extra Space Storage

Lat/Long LAT 28.079447   LONG -81.964495

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter)

* Remove approximately 4’W x 20L’ to 30'L x 6"D grass utility strip (from apron to apron)

* Remove sidewalk between aprons (approximately 5'W x 20'L to 30'L)

* Remove all vegetation between sidewalk from fence line to Right of Way (ROW)

*

Form and pour from Back of Curb (BOC) approximately 8'W x 20’L to 30'L x 6"D concrete shelter pad 
including minimum of 6" x 6" wire mesh (match length from apron to apron), behind and parallel to the 
opposite side of side walk (Do not encroach the private property ROW) (Entire area, not just shelter 
pad, to have plastic vapor barrier)

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Shelter Pad Installation

Demolition & 
Debris Removal



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3747

Location N Florida Ave and W 8th St  

Lat/Long 28.061138  -81.957465

Scope of Work Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Remove 6.5’W x 20’L x 4”D grass utility strip from Back of Curb (BOC) to sidewalk

*
Form and pour 6.5’W x 20’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 
2% slope in all directions (from BOC to sidewalk). Try to not to damage curb andl leave in place where 
possible. If damaged during removal, replace damaged curb and tie into existing curb

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Pad Installation

Demolition & 
Debris Removal



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3562

Location 2815 US Hwy 98, near McDonalds

Lat/Long 28.078333 -81.963028

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter)

* Remove 3’W x 5’L x 4”D grass utility strip from Back of Curb (BOC) to sidewalk

*
Remove 5’ of existing sidewalk to connect to the new deployment pad area. Said area to create a 
minimum of an 5'W x 8'L continuous pad, and shall connect to McDonald's walkway. Deployment not 
exceed the 2% slope requirement

* Remove 6’W x 20’L x 6”D grass strip for shelter pad. Said pad shall be behind, parallel to, and 
connecting to the existing side walk and  the walkway going to McDonald

* Form and pour 3'W x 5’L  x 4”D concrete deployment pad perpendicular to street, not to exceed 2% 
slope in all directions. In line with Mcdonalds walkway

* Form and pour 6'W x 20’L x 6”D concrete shelter pad behind , parallel to, and connecting to the 
existing side walk and  the walkway going to McDonald

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack) 

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Shelter Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3817

Location Haverndale Bld and Derby St (near 334 Haverndale, 33823)

Lat/Long 28.054469 -81.777675

Scope of Work Install Deployment Pad and Repurposed Amenities

Relocation of Existing 
Amenities * Use repurposed (Metro) benches and waste recepticles.

* Remove 8’W x 5’L x 4”D grass strip for deployment pad 

* Remove 28'W x 5'L x 4"D grass strip connecting sidewalk to existing crosswalk

* Remove 4'W x 12'L x 4"D gras strip for bench pad

* Form and pour 8'W x 5’L x 4”D concrete deployment pad perpendicular to street. Said pad shall not 
to exceed 2% slope in all directions

* Form and pour 28'W x 5'L x 4"D sidewalk to connect to existing sidewalk/crosswalk

*  Form and pour 4'W x 12'L x 4"D concrete bench pad

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3821

Location Haverndale Blvd and 34th St NW (3400 Haverndale Blvd)

Lat/Long 28.050000 -81.768431 (RELOCATE TO 28.049928 -81.768243)

Scope of Work Relocate existing bus stop, Install sidewalk, Deployment pad and Repurposed Amenities

Relocation of Existing 
Amenities * Use repurposed (Metro) benches and waste recepticle

* Remove approximately 60’W x 6’L x 4”D grass strip from corner/crosswalk to deployment  pad 
location locate BOC from bus stop and to the intersection crosswalk pad 

* Remove approximately 8’W x 5’L x 4”D grass strip, perpendicular to street for deployment pad

* Remove approximately 8’W x 5’L x 4”D grass strip, parallel to street for bench pad

* Form and pour  approximately 60'W x 6'L x 4"D concrete to install sidewalk, locate BOC from bus 
stop and to the intersection crosswalk pad,  not to exceed 2% cross slope

* Form and pour 8’W x 5’L x 4”D concrete depoyment pad, perpendicularl  to street, incorporated with 
new deployment pad, not to exceed 2% slope in all directions

* Form and pour 8’W x 5’L x 4”D concrete bench pad, parallel  to street, incorporated with new 
deployment pad not to exceed 2% slope in all directions

* Relocate to Stop Bar at nearest intersection of 34th st. (DO NOT INTERFERE WITH POSTED 
SIGNS)

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3531

Location 4705 US Hwy 98 at Golden Corral

Lat/Long 28.102611 -81.973528

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter).

* Remove  approximately 55’W x 5’L x 4”D grass utility strip for installing sidewalk/walkway

* Remove approximately 5'W x 8'L x 4"D grass strip for deployment pad

* Remove approximately 9’W x 20’L x 6”D grass utility strip for shelter pad

* Form and pour 55'W x 5’L x 4”D concrete sidewalk, connecting walkways to existing sidewalk, not to 
exceed 2% cross slope

* Form and Pour approximately 5'W x 8'L x 4"D perpindicular to street for deployment pad

*
 Form and pour 9'W x 20’L x 6”D  concrete foundation for shelter pad perpendicular to the 
deployment pad/walkway, beginning at a minimum of 10' from the back of curb, not to exceed 2% 
slope in all directions

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack) 

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Shelter Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3559

Location 4510 US Hwy 98N, near Foxwood Blvd, in front of Zaxby's

Lat/Long 28.100417 -81.973917

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter)

* Remove 3.5’W x 5’L x 4”D grass utility strip for deployment pad 

* Remove 6’W X 20’L X 6”D grass strip for shelter pad

* Form and pour 3.5'W x 5’L x 4”D concrete deployment pad, connecting sidewalk to existing sidewalk, 
perpendicular to street, not to exceed 2% slope in all directions

*
Form and pour 6'W x 20’L x 6”D concrete foundation for future shelter pad, perpendicular to the 
deployment pad and parallel to street,  beginning behind the existing sidewalk, not to exceed 2% slope 
in all directions. Provide fill as necessary

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack) 

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3556

Location 5340 US Hwy 98, South of Yale St

Lat/Long 28.111861  -81.973847

Scope of Work Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities 

* Remove approximately 2.5’W x 5’L x 4”D grass utility strip for deployment pad

* Remove 3’W x 10’L x 4”D grass strip for bench pad

*  Form and pour 2.5’W x 5’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 
2% slope in all directions.

*
Form and pour 3'W x 10’L x 4”D concrete bench pad, perpendicular to the deployment pad and 
parallel to street  beginning behind the existing sidewalk, not to exceed 2% slope in all directions. 
Provide fill as necessary

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 24094

Location Hwy 17 N, near 4th St and North of Eagle

Lat/Long 27.979410  -81.757100 (Relocating to 27.979656  -81.756770)

Scope of Work Install Deployment Pad and Repurposed Amenities

Relocation of Existing 
Amenities * No amenities to remove at this location

* Remove 28’W x 5’L x 4”D grass utility strip for deployment pad and sidewalk

*
Form and pour 28’W x 5’L x 4”D concrete deployment pad and sidewalk, perpendicular to street to 
connect to existing sidewalk, not to exceed 2% slope in all directions. Intersecting with Gazebo walk 
way

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3550

Location 4810 US Hwy 98, near Mayflower

Lat/Long 28.104500  -81.973903

Scope of Work Removal of existing amenities, Install Deployment Pad, Replacement of existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Remove 2.5’W x 5’L x 4”D grass utility strip for deployment pad

* Remove 3’W x 10’L x 4”D grass strip for bench pad

* Form and pour 2.5’W x 5’L x 4”D concrete deployment pad perpendicular to street, not to exceed 2% 
slope in all directions

*
Form and pour 3'W x 10’L x 4”D concrete bench pad perpendicular to the deployment pad and 
parallel to street,  beginning behind the existing sidewalk, not to exceed 2% slope in all directions. 
Provide fill as necessary

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3824

Location 2880 Haverndale Blvd NW, Winter Haven,  Near 28 St. NW

Lat/Long 28.047472  -81.763056 (Relocate to 28.047304 -81.762678)

Scope of Work Install Deployment Pad and Repurposed Amenities

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 132 feet to corner)

* Remove 26’W x 5’L x 4”D grass utility strip perpendicular from parking area to roadway for 
deployment and walkway

*  Form and pour 26’W x 5’L x 4”D concrete deployment pad and walkway, perpendicular to street, not 
to exceed 2% slope in all directions

* Obey FDOT regulation regarding distance from storm inlet (no closer than 10 feet from inlet)

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 1235

Location 6220 N US Hwy 98, Liberty Square Shopping Center

Lat/Long 28.122531 -81.973835 

Scope of Work Removal of existing amenities, Install Deployment Pad, Replacement of existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Remove approximately 3'W x 12'L x 4"D of grass strip behind sidewalk for bench pad

* Form and pour 3'W x 12'L x 4"D concrete bench pad behind sidewalk

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3542

Location N US Hwy 98, South of Fountainview East Side

Lat/Long 28.107306  -81.973500

Scope of Work Removal of existing amenities, Install Deployment Pad, Replacement of existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Remove 33’W x 5’l x 4”D grass strip deployment pad and  walkway, connecting to sidewalk

* Remove 6’W x 10’L x 4”D grass strip for  bench pad perpendicular to the deployment pad

*  Form and pour 33'W x 5’L x 4”D concrete deployment pad and walkway, connecting to sidewalk, 
perpendicular to street, not to exceed 2% slope in all directions

*
Form and pour 6'W x 10’L x 4”D concrete bench pad perpendicular to the deployment pad and 
connecting to the sidewalk.  Must be parallel to street behind deployment pad, with a placement to be 
a minmum of 4' from the face of the curb, not to exceed 2% slope in all directions

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3910

Location 3601 Haverndale Blvd, Auburndale

Lat/Long 28.051389  -81.770694 (relocate to 28.051195  -81.770319, between manhole and inlet)

Scope of Work Install Deployment Pad and Relocated Signage

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 40' from Jersy St intersection)

* Remove 26’w x 5’L x 4”D grass utility strip for deployment pad

* Form and pour 26’w x 5’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 2% 
slope in all directions

* Obey FDOT regulation regarding distance from storm inlet ( Bus stops shall not be any  closer than 10 
feet from inlet.)

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3909

Location 3307 Haverndale Blvd, near 34 th St, in front of Strickland

Lat/Long 28.050326, -81.768492  (relocate to 28.049729  -81.767205)

Scope of Work Install Deployment Pad and Relocated Signage

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 400' to new location)

* Remove 12’W x 5’L x 4”D grass utility strip, from BOC to parking area, for deployment pad

* Form and pour 12’W x 5’L x 4”D concrete deployment pad perpendicular to street, not to exceed 2% 
slope in all direction.  Deployement pad will be located  north west of light post

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3743

Location N US Hwy 98 and Pimehurst St

Lat/Long 28.071806  -81.958028 (RELOCATE TO 28.072443  -81.958286)

Scope of Work Install Deployment Pad and Repurposed Amenities

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 100' North from old location). 

Use repurposed (Metro) benches and waste recepticles for this location

* Remove 8’W x 5’L x 4”D grass strip for deployment pad, perpendicualr to street

* Remove 3’W x 10’L x 4”D grass strip for bench pad parallel to the street

*  Form and pour 8'W x 5’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 2% 
slope in all directions

*
Form and pour 3'W x 10’L x 4”D concrete bench pad behind the existing sidewalk, not to exceed 2% 
slope in all directions. Provide fill as necessary. Bench pad is to be perpendicular to the deployment 
pad and parallel to street 

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3543

Location Harden Blvd / W Edgewood Dr (SE corner)

Lat/Long 28.113247  -81.973550 (relocate aproximately 20' behind stop bar)

Scope of Work

Relocation of Existing 
Amenities * Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities, and 

Relocate bus stop signage to approximately 5' behind stop bar

* Remove 2.5'W x 20’L x 4”D grass utility strip for deployment pad

* Form and pour 2.5'W x 20’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 
2% slope in all directions

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation

Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities 



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3535

Location 2550 N US Hwy 98, Near Popeye's Chicken

Lat/Long 28.076000 -81.960917 (relocte to 28.076477 -81.961441 approximately 255' north of existin location)

Scope of Work Relocation of existing amenities,  Deployment Pad  Installation 

Relocation of Existing 
Amenities * Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities, and 

Relocate bus stop signage to approximately 255' north of existing location and parallel to street

* Remove 6’W x 15’L x 4”D grass utility strip for deployment pad. Contractor to verify elevation of side 
walk to BOC for ADA compliance

* Form and pour 6’W x 15’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 2% 
slope in all directions

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3532

Location 5135 US Hwy 98

Lat/Long 28.109250   -81.973472

Scope of Work

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Begin at bus stop sign, remove 22’W x 5’L x 4”D grass utility strip for deployment pad and  walkway, 
perpendicular to street

*  remove 6’W x 10’L x 4”D grass utility strip for bench pad, parellel to street, perpendicular to 
deployment pad

* Form and pour 22'W x 5’L x 4”D concrete deployment pad and walkway, connecting to existing 
sidewalk, perpendicular to street, not to exceed 2% slope in all directions

*  Form and pour 6’W x 10’L x 4”D concrete bench pad parallel to the street, connecting the sidewalk, 
with a placement to be a minmum of 4' from the face of the curb

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation

Temporarily remove existing amenities, Install Deployment Pad, Replace existing amenities 



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3557

Location 2625 US Hwy 98 

Lat/Long 28.076278  -81.960861

Scope of Work Removal of existing amenities, Install Deployment Pad, Replacement of existing amenities 

Relocation of Existing 
Amenities * Temporarily remove existing bench and waste recepticle, relocated onto new deployment pad upon 

completion

* Remove 4.5’W x 5’L x 4”D grass utility strip for deployment pad, beginingn at bus stop sign,

*  Remove 3’W x 10’L x 4”D grass strip, behind sidewalk, for bench pad

*  Form and pour  4.5’W x 5’L x 4”D  concrete deployment pad, connecting  existing sidewalk, 
perpendicular to street, not to exceed 2% slope in all directions

*  Form and pour 3’W x 10’L x 4”D concrete bench pad, parallel to the road and behind the sidewalk.

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3904

Location Havendale Blvd and 21st St NW  (in front of Chevron)

Lat/Long 28.046351 -81.751432 (relocate to 28.046366 -81.751059)

Scope of Work Install Deployment Pad 

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 15' West of old location)

* Remove 17’W x 5’L x 4”D grass utility strip for deployment pad, connecting to parking area

* Form and pour 17’W x 5’L x 4” concrete deployment pad, perpendicular to street, not to exceed 2% 
slope in all directions, connecting to existing parking area

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3906

Location 2425 Havendale Blvd NW, Winter Haven

Lat/Long 28.046342  -81.757067 (relocate to 28.046389  -81.756694 )

Scope of Work Install Deployment Pad and Relocated Signage

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 120' to new location)

* Remove 40’W x 5’L x 4”D grass strip for walkway

* Remove 8’W x 5’L x 4”D grass strip for deployment pad

* Form and pour approximately 40'W x 5'L x 4"D conrete walkway,  conecting deployment pad to 
driveway, incorporating an ADA curb ramp with truncated domes at driveway

* Form and pour 8’W x 5’L x 4”D concrete deployment pad, perpendicular to street, not to exceed 2% 
slope in all directions

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3911

Location 3109 Havendale Blvd, Auburndale

Lat/Long 28.052583  -81.77325

Scope of Work Install Deployment Pad 

Relocation of Existing 
Amenities * No amenities to remove at this location

* Remove 15’W x 5’L x 4”D grass utility strip for deployment pad and connecting walkway

*

Form and pour 15’W x 5’L x 4”D concrete deployment pad and connecting walkway, perpendicular 
to street, not to exceed 2% slope in all direction. Connect to end of existing sidewalk. Deployment pad 
must avoid light pole base by approximately 3', adjust walkway installation as necessary to meet this 
requirement

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3908

Location 2885 Haverndale Blvd, near 29th street

Lat/Long 28.048139  -81.763778 (relocate to 28.047757  -81.762959, in fron of Chevron Station)

Scope of Work Install Deployment Pad and Relocated Signage

Relocation of Existing 
Amenities * Relocate bus stop signage to above noted coordinates (approximately 300' to new location)

* Remove 13’W x 5’L x 4”D grass utility strip for deployment pad 

* Form and pour 13’W x 5’L x 4”D concrete deployment pad perpendicular to street, connecting to the 
existing parking area, not to exceed 2% slope in all direction

Shelter 
Installation * No shelter to be installed at this location

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID TBD - A (Lowes)

Location 2367 US Hwy 92 W, Auburdale,  in front of Burger King / Lowes 

Lat/Long 28.056561 -81.819375

Scope of Work  Install Shelter Pad & Bus Shelter with New Amenities, inclusive of drainage pipe  

Relocation of Existing 
Amenities * No amenities to remove at this location

*
Remove grass strip in accordance with, Contractor provided, engineered drawing for shelter pad, 
deployment pad, and walkway, as outline in Exhibit G. Engineer draws require preapproval by the all 
municipalities and the District

*
Install concrete drain pipes, at proper elevation to allowing for proper waterflow, in accordance with 
ADA requirements for walkway. Should proper water flow be found inhibited, corrective action shall be 
at the expense of the contractor.

* Form and pour concrete shelter pad, deployment pad, and walkway in accordance with Contractor 
provided and approved engineered drawings

* Contractor to provide As-Built site drawing to the District upon completion

Shelter 
Installation * Install POA01, Small size shelter package (shelter, waste recepticle, bike rack) 

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID TBD - B (Advanced)

Location 1002 US Hwy 92 W, in front of Advanced Auto Parts

Lat/Long 28.099392  -81.819096

Scope of Work  Install Shelter Pad & Bus Shelter with New Amenities, inclusive of drainage pipe  

Relocation of Existing 
Amenities * No amenities to remove at this location

*
Remove grass strip in accordance with, Contractor provided, engineered drawing for shelter pad, 
deployment pad, and walkway, as outline in Exhibit H. Engineer draws require preapproval by the all 
municipalities and the District

*
Install concrete drain pipes, at proper elevation to allowing for proper waterflow, in accordance with 
ADA requirements for walkway. Should proper water flow be found inhibited, corrective action shall be 
at the expense of the contractor.

* Form and pour concrete shelter pad, deployment pad, and walkway in accordance with Contractor 
provided and approved engineered drawings

* Contractor to provide As-Built site drawing to the District upon completion

Shelter 
Installation * Install POA01, Small size shelter package (shelter, waste recepticle, bike rack) 

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 2709

Location 3315 Bartow Road  SW of  Combee Road (Advanced Auto)

Lat/Long 28.007306  -81.907111

Scope of Work Relocate existing amenities, Install Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter).

* No demolition required for this location

* No pad installation for this location

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 1288

Location 1013 Griffin Rd, in front of Griffin Appartments

Lat/Long 28.080758  -81.970365

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only , no shelter).

* Remove 25'W x 6’L x 6”D grass strip, behind walk, for shelter pad

* Verify sidewalk compliance for 2% cross slope, if not at a 2% cross slope, replace sidewalk area from 
BOC to new slab for a minimum 5'W x 5'L x 4"D deployment pad

*  Form and pour 25'W x 6’L x 6”D concrete shelter pad, perpendicular to street, not to exceed 2% 
slope in all directions

*  IF NECESSARY: Form and pour 5'W x 5'L x 4"D concrete deployment pad, perpendicular to street, 
not to exceed 2% slope in all directions

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 2710

Location Bartow Rd NE, just North of Combee Rd

Lat/Long 28.009056  -81.908417

Scope of Work Relocate existing amenities, Install Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * Remove existing amenities, relocate to alternate site within 10 miles of this locaiton.

(Alternate site shall constitute a new bench pad installation only, no shelter).

* No demolition required for this location

* No pad installation for this location

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3552

Location US Hwy 98 N & Sleepy Hill Rd

Lat/Long 28.095027 -81.973499

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities *

Remove existing umpbrella shelter and amenities, relocate to amenities to alternate site within 10 
miles of this locaiton. Unbrella shelter to be properly disposed of by Contractor. (Alternate site, for 
amenaties, shall constitute a new bench pad installation only, no shelter).

* Verify deployment pad (walkway) compliance for 2% cross slope, if not at a 2% cross slope, replace 
deployment pad from BOC to new shelter pad

* Remove approximately 12'W x 12'L x 10"D to 20"D existing concrete shelter pad, use clean fill where 
necessary ( fill must meet compaction requirements)

* Remove approximately 6’W x 8’L x 6”D grass strip, behind sidwalk, on the North side of the existing 
shelter pad, for a total shelter pad area of 6’W x 20’L x 6”D 

* Form and pour approximately 6'W x 20’L x 6”D concrete shelter pad parallel to and behind walkway, 
not to exceed 2% slope in all directions

*  IF NECESSARY: Form and pour approximately 5'W x 8'L x 4"D concrete deployment pad, from 
BOC to new shelter pad, perpendicular to street,  not to exceed 2% slope in all directions

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00
Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 3738 Optional - dependant on available funding

Location N Florida Ave and Park Trammel Blvd, near Lakeland Health Center 

Lat/Long 28.060751 -81.957209 (relocate to 28.061169  -81.957212)

Scope of Work Relocate existing amenities, Install Relocated Signage and  Bus Shelter with New Amenities  

Relocation of Existing 
Amenities *

Remove existing signage and amenities, relocate toamenaties to alternate site within 10 miles of this 
locaiton. Reloctate bus stop sign to the above noted coordinates
(Alternate site, for amenities, shall constitute a new bench pad installation only, no shelter).

* No demolition required for this location

* No pad installation for this location

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 2473

Location MLK Blvd and Silver St, in front of Coleman-Bush Building

Lat/Long 28.057190  -81.961469

Scope of Work Relocate existing amenities, Install Shelter Pad & Bus Shelter with New Amenities  

Relocation of Existing 
Amenities *

Remove existing umpbrella shelter and amenities, relocate to amenities to alternate site within 10 
miles of this locaiton. Unbrella shelter to be properly disposed of by Contractor. (Alternate site, for 
amenaties, shall constitute a new bench pad installation only, no shelter).

* Verify deployment pad (walkway) compliance for 2% cross slope, if not at a 2% cross slope, replace 
deployment pad from BOC to new shelter pad

* Remove approximately 12'W x 12'L x 10"D to 20"D existing concrete shelter pad, use clean fill where 
necessary (fill must meet compaction requirements)

* Remove approximately 6’W x 8’L x 6”D grass strip, behind sidwalk, on the North side of the existing 
shelter pad, for a total shelter pad area of 6’W x 20’L x 6”D 

* Form and pour approximately 6'W x 20’L x 6”D concrete shelter pad parallel to and behind walkway, 
not to exceed 2% slope in all directions

*  IF NECESSARY: Form and pour approximately 5'W x 8'L x 4"D concrete deployment pad, from 
BOC to new shelter pad, perpendicular to street,  not to exceed 2% slope in all directions

Shelter 
Installation * Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack)

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index Site Details in accordance with Section 2.0 of IFB – Scope of Work

Master Stop ID 4128

Location 3255 US Hwy 98 and Pyramid Prkwy, at Gow B. Fields Park and Ride  

Lat/Long 28.083700  -81.968139

Scope of Work Install Bus Shelter with New Amenities  

Relocation of Existing 
Amenities * No amenities to remove at this location

* No demolition required for this location

* No pad installation for this location

Shelter 
Installation * Install 2 - POA04, Super size shelter package (shelter, waste receptacle, bike rack). Installation  shall 

require coordination with Project Manager so not to interfere with bus route schedule

Offerors
Notes * .

Labor $

Materials $

Overhead/Misc $

Total Project Cost $ 0.00

Note The above price shall be inclusive of all overhead and profit

Demolition & 
Debris Removal

Pad Installation



Back to Index

Line 
Item

Pricing for the Optional Individual Tasks/ Services, outlined below, 
shall be inclusive of all labor and materials necessary Unit Price

1 Demolition and removal of 4" thick concrete, per square foot -$                              

2 Demolition and removal of 6" thick concrete, per square foot -$                              

3 Demolition and removal of 10" thick concrete, per square foot, with reinforcement -$                              

4 Form, pour and finish F.D.O.T. Type E curb.  (L.F.) -$                              

5 Form, pour and finish F.D.O.T. Type E curb. Rural D.P. application total length 15 feet 
(see Don Emmerson)(lump sum) -$                              

6 Form, pour and finish 6" thick concrete with Number 4 rebar 12" on center in each 
direction, per square foot. -$                              

6 Form, pour and finish 6" thick concrete with Number 6" x 6" welded wire mesh 12", per 
square foot -$                              

7 Form, pour and finish 4" thick concrete, per square foot -$                              

8 Installation of F.D.O.T. approved ADA detectable, truncated, yellow warning pad -$                              

9 Installation of repurposed amenities (bench and waste recepticle) -$                              

10 Installation of new amenities (bench and waste recepticle) -$                              

11 Install POA01, Small size shelter package (shelter, waste recepticle, bike rack), inclusive 
of pickup and delivery of shelter package -$                              

12 Install POA02, Standard size shelter package (shelter, waste recepticle, bike rack), 
inclusive of pickup and delivery of shelter package -$                              

13 Install POA03, Large size shelter package (shelter, waste recepticle, bike rack), inclusive 
of pickup and delivery of shelter package -$                              

14 Install POA04, Super size shelter package (shelter, waste recepticle, bike rack), inclusive 
of pickup and delivery of shelter package -$                              

15
Verdor Defined Optional  Services (provide details)

-$                              

16
Verdor Defined Optional  Services (provide details)

-$                              

17
Verdor Defined Optional  Services (provide details)

-$                              

18
Verdor Defined Optional  Services (provide details)

-$                              

19
Verdor Defined Optional  Services (provide details)

-$                              

20
Verdor Defined Optional  Services (provide details)

-$                              

Total Option Pricing   -$                        

Optional Pricing Details:



EXHIBIT A 

Sample F.D.O.T. Type E rural curb and ADA deployment pad. 



EXHIBIT B 

Sample bench pad placed behind sidewalk (dimensions vary). 



EXHIBIT C 

Sample ADA deployment pad and bench pad with F.D.O.T Index 870 pipe hand rail, 42” h. 



EXHIBIT D 

Sample F.D.O.T. pipe hand rail with picket infill (42” h. w/ 3 7/8” picket spacing). 



EXHIBIT E 

Sample bench pad at right angle to deployment pad. 



EXHIBIT F 

Sample “Y” shaped deployment pad at intersection of sidewalk. 
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EXHIBIT H - continued



EXHIBIT I - Lakeland Transit Guidelines 

TRANSIT FACILITES GUI DELINES 

SHELTER LOCATION 
Shelters are to provide a waiting area for patrons, shelters ore often desired at locations where bus 
routes intersect. During the project development phase, the designer shall coordinate with the transit 
provider and local jurisdictions.   Shelter locations will vary depending on space limitations, utility 
placements, passenger counts  and  visibility requirements. Shelters should be set bock from the 
street of minimum of 5 feet. 

GUIDELINES FOR PLACEMENT OF BUS STOP SHELTERS 
1. When placed near on intersection, shelters shall be located a minimum o f  12 feet, measured parallel
to the roadway, from the point of intersection of the return radius o f  t h e  i n t e r s e c t i n g  s t r ee t . 

2. Shelters ore prohibited in medians and on limited access roadways.

3. A shelter shall not be located within 15 feet of only fire hydrant or handicap designated p a r k i n g
space, 

4. A shelter shall not obstruct any sidewalk, bike path, pedestrian path, driveway, drainage structure,
d i tch (etc.)  A minimum clearance of 3 feet shall be maintained for pedestrian   traffic. 

5, A shelter shall not be placed within the 5 feet by 8 feet deployment (wheelchair landing) area. 

6. Shelter locations and design are subject to A.D.A. mobility clearance guidelines, chapter 14-20 of the
Florida Administrative Code, and any applicable federal, state or local building regulations and/or codes. 

7. Locating shelters c o m p l e t e l y  or part ial ly on t h e  sidewalk shall be avoided if general pedestrian
traffic flow is blocked or restricted. A minimum clearance of 3 feet shall be maintained between the shelter 
and adjacent sidewalk. In areas of high pedestrian traffic, a greater  c lea ra n ce  is preferred. 

8. To permit clear passage of the bus mirrors, a minimum distance of 2 feet shall be maintained between
the face of the curb and.  the roof or p a n e l s  o f  t h e  shelter. A greater distance is preferred to separate 
waiting passengers from passing vehicular traffic. 

9. To maximize the visibility for approaching buses and passing vehicle traffic and to minimize the
walking distance from the shelter to the bus, the shelter shall be located as close as possible to 
them. downstream end of the bus stop zone. However, when shelters are provided in conjunction 
wi th  bus bays s h e l t e r s  shall be located to minimize conflict between onboarding end deporting bus 
passengers. 

10. To avoid obstructing advertisements and displays and decrease the possibility of vandalism, the
placement of shelters in front of store windows shall be avoided when possible. 

11. When shelters ore placed adjacent too building, a minimum 1- foot clear space shall be preserved
to permit trash removal and cleaning of the shelter. 



EXHIBIT I – continued 

2010 ADA STANDARDS FOR ACCESSIBLE DESIGN 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAStandards.pdf 

As per the 2010 ADA Standard for Accessible Design, Section: 

• Figure 305.3 Clear Floor or Ground Space

• Figure 305.5 Position of Clear Floor or Ground Space

• Figure 305.7.1 & 305.7.2 Maneuvering Clearance in an alcove,

Forward approach  Parallel approach 

https://www.ada.gov/regs2010/2010ADAStandards/2010ADAStandards.pdf


EXHIBIT I - continued



EXHIBIT J - Anchor Bolt Example

ANCHORING INSTRUCTIONS AND SPECIFICATIN TABLE 



EXHIBIT K - Shelter & Amenities Installation Instructions



EXHIBIT K - Continued 
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